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Bid Submittal

Date:

Time (Local Time):

January 11, 2022

11:00 am

Contract Completion Time

September 30, 2022

Assigned Disadvantaged Business Enterprise Goal 2%

Firm Name, Address, City, State, Zip Code

This contract is exempt from federal oversight.
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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised July 8, 2021 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 7080-03-75, Eau Claire - Fairchild, CTH D to 
South Junction of CTH M, USH 12, Eau Claire County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20210708) 

 

2. Scope of Work. 
The work under this contract shall consist of cold-in-place recycling (CIR), HMA pavement, culvert pipe, 
ditch cleaning, box culvert and pipe arch cleaning, concrete curb and gutter, base aggregate shoulders, 
rumble strips and all incidental items necessary to complete the work as shown on the plans and included 
in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2022 construction season to the 
engineer in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

Interim Completion and Liquidated Damages – Detour for Culvert Replacement: 7 Calendar Days 
Close USH 12 to through traffic for a maximum of 7 consecutive calendar days. Do not reopen until 
completing the following work: Culvert replacement Monroe Street and Bush Brothers Drive in the City of 
Augusta. 

If the contractor fails to complete the work necessary to reopen USH 12 to traffic within 7 consecutive 
calendar days, the department will assess the contractor $1000 in interim liquidated damages for each 
calendar day the contract work remains incomplete beyond 7 calendar days. An entire calendar day will 
be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

Fish Spawning 
There shall be no instream disturbance of Rush Creek Station 105+00 – 110+00, Bears Grass Creek 
Station 260+00 – 265+00, Station 290+00 – 295+00, 320+00 – 325+00, 410+00 – 415+00 (Unnamed 
Streams), Thompson Valley Creek, Trestle Creek, and Diarmond Valley Creek at Station as a result of 
construction activity under or for this contract, from September 15 to May 15 both dates inclusive, in order 
to avoid adverse impacts upon the spawning of Trout. 
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Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

4. Traffic. 
Submit to the engineer for approval a detailed traffic control plan for any changes to the proposed traffic 
control as shown in the plans. The contractor must submit the plan to the engineer at least seven days 
prior to anticipated use. Modifications to the traffic control plan may be required by the engineer at any 
time for traffic safety and mobility. 

Keep USH 12 and side roads open to traffic at all times during cold-in-place, milling and paving 
operations. During construction hours, close up to one lane of traffic, as necessary, with standard flagging 
operation. During non-working hours open USH 12 and side roads to two lanes of traffic, one in each 
direction. A detour for up to seven consecutive calendar days is allowed to replace a culvert between 
Monroe St and Bush Brothers Dr in the City of Augusta. Notify the City of Augusta five working days prior 
to the detour going into effect. Contact Dan Marcheske at City Hall at (715) 286-5202. 

Place lower lift of HMA Pavement within 48-hours of milling areas from Station 486+80 to 600+30. 

All work operations shall be limited to a maximum of one mile in length. Multiple lane closures will be 
allowed with a one-mile minimum distance between work zones or as approved by the engineer. 

Maintain all private and field entrance access for local residents and emergency vehicles at all times 
during construction. 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying USH 12 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day; 
- From noon Friday, July1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day; 
- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day. 

stp-107-005 (20210113) 
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6. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities for the 
underground facilities in the area, as required per state statutes. Use caution to maintain the integrity of 
utilities. 

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed, and the site will be available to the utility. Follow-up with a confirmation 
notice to the engineer and the utility not less than 3 working days before the site will be ready for the 
utility to begin its work. 

City of Augusta (Sewer) has underground facilities under USH 12 within the project limits. No conflicts 
with sewer facilities are anticipated. 

City of Augusta (Water) has underground water facilities along USH 12 within the project limits. There is 
a water valve within the project limits at the Industrial Drive/USH 12 intersection (Station 509+10 RT) and 
another at the Monroe Street/USH 12 intersection (Station 519+25 RT). The city will adjust these valves 
to match the surface layer of asphalt. Provide advance notification to the city when these areas are ready 
for adjustment.  

Eau Claire Energy Cooperative (Electricity) has facilities throughout the project limits. This includes an 
underground line between Station 189+00 and 190+50 near Sunrise Road. This line will be relocated 
near the R/W prior to construction.  

Fall Creek Municipal (Sewer) has sanitary sewer lines within the project limits. No conflicts are 
anticipated. 

Lumen (Communication) has fiber optic lines in the project vicinity from Station 35+57 to 475+00 along 
the north right-of-way, just inside of the Union Pacific Railroad right-of-way. No conflicts are anticipated. 

Packerland Broadband (Communication) has facilities within the project area. This includes 
underground lines near ditch cleaning areas. Packerland requests to be notified of any ditch cleaning 
prior to work near their facilities; however, no conflicts are anticipated. 

Sprint (Communications) has a fiber optic lines located adjacent to the project within the Union Pacific 
Railroad right-of-way. No conflicts are anticipated. 

We Energies (Gas/Petroleum) has gas facilities within the project limits. This includes a 6-inch gas main 
that may be exposed during construction of the culvert at Station 531+35. If exposed, the 6-inch gas main 
shall be supported during construction by WE Energies. The Contact number for WE Energies is 
(800) 261-5325. 

Xcel Energy (Electricity) has facilities within the project limits. No conflicts are anticipated. 

Xcel Energy (Transmission) has a 69kV line that runs parrallel to USH 12 from the beginning of the 
project until approximate Station 448+50. Then a diagonal crossing at appoximate Station 470+00. No 
conflicts anticipated. 
stp-107-065 (20080501) 

 

7. Railroad Insurance and Coordination - Union Pacific Railroad Company. 
A  Description 

Comply with standard spec 107.17 for all work affecting Union Pacific Railroad Company property and 
any existing tracks. 
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A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3. Insurance is filed in the name of Union Pacific Railroad Company. 

Notify evidence of the required coverage, and duration to David C. LaPlante, Senior Manager-Real 
Estate-Special and Public Projects, 1400 Douglas St. STOP 1690, Omaha, NE  68179; Telephone: 
(402) 544-8563; E-mail: dclaplante@up.com.  

Also send a copy to the following: Anna Davey, NW and NC Region Railroad Coordinator; 1701 N 4th 
Street, Superior, WI 54880; Telephone (715) 392-7960; E-mail: anna.davey@dot.wi.gov. 

Include the following information on the insurance document: 
- Project ID: 7080-03-75 
- Project Location: Eau Claire, WI 
- Route Name: USH 12, Eau Claire County 
- Project ID: 7080+03-75 
- Work Performed: Removing Asphaltic surface milling and HMA Pavement. 
 

# Route Name City/County Crossing ID RR Subdivision RR Milepost 

1 Green Meadow Rd Fall Creek, Eau 
Claire 183965N Altoona Sub 100.89 

2 Hiawatha Rd Fall Creek, Eau 
Claire 183967C Altoona Sub 101.70 

3 Sunshine Dr Fall Creek, Eau 
Claire 183968J Altoona Sub 102.59 

4 CTH AF Fall Creek, Eau 
Claire 183970K Altoona Sub 103.74 

5 CTH V Augusta, Eau Claire 183972Y Altoona Sub 104.99 

6 CTH AF Augusta, Eau Claire 183974M Altoona Sub 106.85 

7 USH 12 Augusta, Eau Claire 183978P Altoona Sub 108.39 

 

A.2  Train Operation 

 

# Passenger 
Train Volume 

Passenger 
Train Speed 

Freight 
Train 

Volume 

Freight 
Train 
Speed 

Frequency Switch Train 
Comment* 

1 0 0 4 50 Daily No switch trains 

2 0 0 4 50 Daily No switch trains 

3 0 0 4 50 Daily No switch trains 

4 0 0 4 50 Daily No switch trains 

5 0 0 4 50 Daily No switch trains 

6 0 0 4 50 Daily No switch trains 

7 0 0 4 50 Daily No switch trains 

* Switch trains are in addition to freight and passenger trains. 

 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Chris T. Keckeisen, Manager Special Projects - Industry & Public Projects Engineering Department; 1400 
Douglas, MS 0910, Omaha, NE, 68179; Telephone (402) 5445131; E-mail ctkeckei@up.com or Richard 

mailto:dclaplante@up.com
mailto:anna.davey@dot.wi.gov
mailto:ctkeckei@up.com
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Ellison, Project coordinator, 207 Powell Avenue, Labadie, MO, 63055; Telephone (847) 323-7197; E-mail 
richardellison@up.com for consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
See Construction Contact. If more than 30 days of flagging is required contact UP 30 days prior to 
needing a flagger on site. Reference the Wisconsin Milepost and Subdivision located in A.1. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, contact the UP Call Before You Dig line at (800) 336-9193 at 
least five working days before the locate is needed. Normal business hours are 6:30 AM to 6:30 PM, 
Central Time, Monday through Friday, except holidays and are subject to change. Calls will be routed at 
all times in case of an emergency. Reference the Wisconsin Milepost and Subdivision located in A.1. 

UP will only locate railroad owned cable buried in the railroad right-of-way. The railroad does not locate 
any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None 

A.5  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no 
arrangements for a temporary grade crossing. 

A.7 Contractor Right of Entry 
The contractor will be required to obtain a Right of Entry from Union Pacific Railroad Company prior to 
working on railroad right-of-way. Contact the person in A.1 Railroad Insurance Requirements at least 30 
days prior to start of work. The Right of Entry will be issued at no cost to the contractor. If the contractor 
pays for the Right of Entry, it will not be reimbursed by the project. The Project ID will serve as the ROE 
permit number unless otherwise stated. 

stp-107-026 (20210708) 

  

mailto:richardellison@up.com
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CONTRACTOR ENDORSEMENT 
Date: September 1, 2021 Project: 0780301 

 
DOT # MP Subdivision 

922520F 99.87 ALTOONA 
183965N 100.89 ALTOONA 
183967C 101.70 ALTOONA 
183970K 103.74 ALTOONA 
183972Y 104.99 ALTOONA 

A. As a condition to entering upon Union Pacific Railroad Company’s (“Railroad”) property to 
perform     Mill   and   Overlay   (“Work”)   described   in   Consent   Letter   dated   the day  of ______, 
   2021, (“Public Entity’s”) ___________________________, contractor, 
   whose address is  
    (hereinafter "Contractor"), 
by signing below, acknowledges and agrees to comply with and be bound by the Contractor Endorsement 
— General Terms and Provisions, including the minimum safety standards, and insurance requirements 
set forth at: https://www.up.com/real estate/index.htm 

Alternatively, cut and paste the following into browser: 
https://www.up.com/cs/groups/public/@uprr/@realestate/documents/up df nativedocs/re cont endorsement.pdf 

 
B. Upon request, all insurance documentation shall be provided to Railroad. 

 
C. Please note that fiber optic cable may be buried on the Railroad's property. Prior to commencing 
the Work, the Contractor agrees to contact the Railroad's Telecommunications Operation Center as 
provided in the general terms and conditions to determine if any fiber optic cable is located on the Railroad’s 
property on or near the location where the Work is to be performed. 

 
D. The Contractor agrees to also provide notice to railroad representative (“Railroad Representative”): 

 

E. The term of this Contactor Endorsement shall commence on the date of the execution of this 
Contractor Endorsement and continue for one year or until such time as Contractor has completed its 
work on Railroad's property, whichever is earlier, unless sooner terminated. 

 
Please complete this Contractor Endorsement by executing below and submitting with the Folder 
Number indicated to the following address: 
Union Pacific Railroad Company  
ATTN: Public Projects Manager 1400 Douglas Street 
Mail Stop 1690 
Omaha, NE 68179 

(Name of Contractor) 
  By: ______________________________  

  Name: ________________________________________  

  Address:    _____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

  _____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________ 

Email:_______________________________ 

Date:________________________________ 

 

MTM: [Dylan Stouder — (402)659-4956 — drstoude@up.com] 

http://www.up.com/realestate/index.htm
http://www.up.com/realestate/index.htm
https://www.up.com/cs/groups/public/%40uprr/%40realestate/documents/updfnativedocs/recontendorsement.pdf
mailto:drstoude@up.com
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8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Nathan Ulness at (715) 836-3914. 
stp-107-054 (20210708) 

 

9. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

10. Environmental Protection, Wood Turtles. 
If wood turtles are encountered within work areas, carefully move the wood turtles to areas of suitable 
habitat immediately outside the project area.   

 

11. Archaeological Sites. 
BEC-0032 (West Lawn Cemetery) site is located approximately Station 517+50 to Station 522+00 LT. 
Authorization to work within a burial site has been obtained for this site; however, all work shall occur 
within the limits outlined on the plans. 

http://dnr.wi.gov/topic/invasives/disinfection.html
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BEC-0028 (East Lawn Cemetery) is located from Station 583+00 to Station 585+75 RT which is outside 
of the project limits.  

Do not use any of the sites for borrow or waste disposal.  

stp-107-220 (20180628) 

 

12. Base Repair for CIR Layer, Item 211.0800.S. 
A  Description 
This special provision describes base repair for Cold In-Place Recycling (CIR) layer in accordance with 
standard spec 211, and as hereinafter provided. 

B  (Vacant) 
C  Construction 
After any contract required surface mill, the engineer and contractor shall visually inspect the milled 
surface for yielding areas.  

Yielding areas will then be repaired prior to the CIR process. The identified yielding areas will be 
excavated to a maximum of 2 feet, repaired with base course, and a minimum of 5 inches of milled and 
re-laid pavement material or asphaltic surface in the upper layer, 

Add the following to standard spec 211.3.5: 

Prior to and during the placement of the CIR layer the contractor shall also be responsible for the work 
covered under this item.  

Perform work under this bid item in accordance with standard spec 205. 

Remove soft and/or yielding areas of base to a maximum depth of 2-feet. All areas will be documented, 
and information will be provided to the project engineer. If areas are found after paving operation begin, 
the project engineer will be notified of locations. Excavated area will be filled and compacted with material 
that meets the material requirements of standard spec 305 and Base Aggregate Dense 1 ¼-inch, or 
standard spec 330 and Mill and Relay, or standard spec 465 and Asphaltic Surface. 

Do not exceed plan quantity without written approval from the engineer. 
D  Measurement 
The department will measure Base Repair for CIR Layer by the cubic yard, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
211.0800.S Base Repair for CIR Layer       CY 

Payment is full compensation for removing and excavating areas of base to a maximum of 2 feet; 
required saw cuts; providing, placing, and compacting dense graded base course; milling and relaying 
pavement; asphaltic surfacing; and traffic control. 
stp-211-030 (20200629) 

 

13. Hauling Excess Shoulder Material, Item 305.0504.S. 
A  Description 

This special provision describes moving excess suitable shoulder material longitudinally along the 
roadway to areas of deficiency as the engineer directs. 

B  (Vacant) 
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C  Construction 

After the asphaltic removing or salvaging operation, move the suitable shoulder material, which is in 
excess after shaping the shoulders to the required cross section, to areas of deficiency as the engineer 
directs. 

D  Measurement 
The department will measure Hauling Excess Shoulder Material in volume by the cubic yard in the 
vehicle. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
305.0504.S Hauling Excess Shoulder Material      CY 

Payment is full compensation for loading, hauling, placing, and for compacting the material. 
stp-305-010 (20030820) 

 

14. Cold In-Place Recycling (CIR) Asphalt Base Layer, Item 327.1000.S; 
Asphalt Stabilizing Agent, Item 455.0770.S. 
A  Description 

(1) This work consists of the milling, crushing, and screening (as necessary) of the existing HMA 
pavement to the width and depth specified on the plans. The processed material shall be blended with 
foamed asphalt stabilizing agent, water, and other additives as necessary, and required by the mix 
design, for placement and compaction of this mixture according to the plans and specifications. 

B  Materials 
B.1  Reclaimed Asphalt Pavement (RAP) Material  

(1) The RAP material shall be milled from the existing roadway and processed in-place. 

(2) The RAP shall be free of contamination including base material, aggregate shoulder material, 
concrete, silt, clay, or other deleterious materials, unless specified in the plan. 

(3) Rubberized crack filler, pavement markers, loop wires, fabric, or other materials shall be removed as 
observed from the roadway during the recycling process. Any residual materials shall be appropriately 
sized and homogenously blended with the RAP. No rubberized crack filler or fabric piece may have a 
dimension exceeding a length of 4 inches.  

(4) The milled and processed material shall conform to the following gradation: 

Sieve Size Percent Passing 

2” 100 

1 ½” 98 

1” 95 to 100 

B.2  Stabilizing Agent 

(1) The asphalt stabilizing agent used for CIR Asphalt Base Layer shall be foamed asphalt.  

B.2.1  Foamed Asphalt 

(1) Foamed asphalt shall be produced with a performance graded asphalt binder; without polymer 
modification; according to standard spec 455. 

(2) Asphalt binder performance grade for foamed asphalt shall be PG 46-34 or PG 52-34. Ensure that the 
material is furnished by a supplier from the Combined State Binder Group Certified Supplier List.  

(3) Asphalt binder shall be sufficiently heated to meet the mix design expansion and half-life criteria; not to 
exceed 375° F.  

(4) Asphalt binder shall produce asphalt foam with a minimum expansion ratio of 8 and half-life of no less 
than 6 seconds.  
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B.2.2  Water 

(1) Water may be added to the RAP at the milling head and/or in a mixing chamber. 

(2) Water added to the RAP, used for foaming asphalt, shall be free of sediment and deleterious 
materials. 

B.3  Mixture Design 

(1) The contractor will be responsible for obtaining milled samples and/or cores for the project mix design. 

(2) Core samples shall be obtained at a minimum frequency of 0.5 lane-mile. Cores shall be obtained from 
the area to be recycled including shoulder. Samples obtained by coring should be enough to develop 
the mix design.  

(3) Samples for mix design obtained by milling shall be taken from at least 3 different locations directly 
from the area to be recycled. 

(4) All samples shall represent the entire depth of the layer to be recycled.  

(5) Develop and submit a material sampling plan for review and approval a minimum of 5 business days 
prior to obtaining milled and/or cored samples. 

(6) Material sampling prior to receipt of the engineers notice to proceed shall require submittal and 
approval of an Application/Permit to Work on Highway Right-of-Way (DT1812).  

(7) During material sampling operations; contractor insurance will be as specified in standard spec 107; 
traffic control requirements will be as specified in standard spec 107 and 643; and in the contract 
special provisions.  

(8) Develop and submit a mix design with the optimal asphalt content 10 business days prior to the start of 
the CIR operation. This will be developed according to AASHTO MP 38-18 and PP 94-18; and 
additionally, will conform to the requirements listed in B.3. Submit mix design to the engineer and 
department’s Bureau of Technical Services, Materials Management Section, Pavement Unit.  

 
Table B.3 – Minimum Mix Design Requirements 

 

 

 

 

 

 

 

 

 

 *0.70 for mix designs requiring the addition of cement. 
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See Section 
B.1.(4) 
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Report Only; 
Ndes=30 

Maximum Theoretical Specific Gravity Report Only 

% Air Voids in Compacted Dense and 
Open Bituminous Paving Mixtures Report Only 

Tensile Strength (Resistance of 
Compacted Mixture to Moisture) 
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Ratio (TSR) Minimum 0.60* 
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Foamed Asphalt Expansion Ratio 

AASHTO MP 38-18 
and PP 94-18 

Minimum 8.0 
Times 

Foamed Asphalt Half-life Minimum 6.0 
Seconds 
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(9) The mix design shall be used for informational purposes.  

(10) The mix design report shall contain the following minimum information:   
1. Gradation of RAP. 
2. Density, maximum specific gravity, air void content, indirect dry tensile strength, indirect wet (conditioned) 

tensile strength, and tensile strength ratio at each recycling agent content iteration (minimum of 4; inclusive 
of recommended moisture and stabilizing contents) and at the recommended moisture and stabilizing agent 
contents. 

3. Recommended water content from the moisture density curve as a percentage of dry RAP. 
4. Optimum stabilizing agent content as a percentage of dry RAP. 
5. Stabilizing agent designation, PG grading of asphalt binder, supplier name and location, and certified test 

report. 
6. The optimal foaming characteristics of the asphalt stabilizing agent during the mix design process shall be 

determined at a minimum of using three different percentage of foamed asphalt content, three different 
temperatures, and water content. 

7. RAP coating test results. 
8. Any additives that may be used.  

B.4  Quality Management Program 
B.4.1  Quality Control Plan 

(1) Submit a comprehensive written quality control plan, including random numbers, to the engineer no 
later than 10 business days before beginning CIR activities. Construct the project as the plan 
provides. 

(2) Do not change the quality control plan without the engineer’s review and acceptance. Update the plan 
with changes as they become effective. Provide a current copy of the plan to the engineer and post in 
the contractor’s laboratory as changes are adopted. Ensure that the plan provides the following 
elements: 
1. An organizational chart with names, telephone numbers, current certifications and/or titles, and roles and 

responsibilities of QC personnel. 
2. The process used to disseminate QC information and corrective action efforts to the appropriate persons. 

Include a list of recipients, the communication process that will be used, and action time frames. 
3. A list of suppliers for all stabilizing agents. 
4. A list of source locations for all water. 
5. An outline for resolving a process control problem. Include responsible personnel, required documentation, 

and appropriate communication steps. 
6. Location of the QC laboratory, retained sample storage, and other documentation. 
7. A summary of locations or quantities, selected randomly using ASTM Method D3665, to be tested under this 

provision. 

B.4.2  Pre-CIR Construction Meeting 
A minimum of 5 business days prior to the start of CIR construction, hold a pre-CIR construction 
meeting at a mutually agreed upon time and location. Attendance at the pre-CIR construction meeting 
is mandatory for the engineer, quality control manager, project inspection and testing staff, all appropriate 
contractor personnel involved in the sampling, testing, and quality control including subcontractors, and 
the engineer or designated representatives.  

B.4.3  Personnel 

(1) Provide HTCP Nuclear Density Technician I or ACT certified technician for performance of field density 
and field moisture content testing. 

(2) Provide HTCP Aggregate Technician I or ACT certified technician for material sampling and sieve 
analysis.  

(3) A Transportation Materials Sampling (TMS) certified technician is allowed for materials sampling. 

(4) If an ACT is performing sampling or testing, a certified technician must coordinate and take 
responsibility for the work an ACT performs. Have a certified technician ensure that all sampling and 
testing is performed correctly, analyze test results, and post resulting data. No more than one ACT can 
work under a single certified technician. 
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B.4.4  Equipment 

(1) Furnish the necessary equipment and supplies for performing quality control testing. Ensure that all 
testing equipment conforms to the equipment specifications applicable to the required testing methods. 
The engineer may inspect the measuring and testing devices to confirm both calibration and condition. 
Calibrate all testing equipment according to the CMM and applicable AASHTO and/or ASTM 
specifications and maintain a calibration record at the laboratory. 

(2) Furnish nuclear gauges from the department’s approved product list at: 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx 

(3) Ensure that the nuclear gauge manufacturer or an approved calibration service calibrates the gauge 
the same calendar year it is used on the project. Retain a copy of the calibration certificate with the 
gauge. 

(4) Conform to AASHTO T310 and CMM 8.15 for density testing and gauge monitoring methods.  

B.4.5  Quality Control (QC) Testing 

(1) Roadway production lots will be defined as 4000 lane feet. Each roadway production lot will consist of 
two- 2000 lane feet sublots. The contractor will notify the department before sampling. 

(2) Gradation samples shall be taken at random location at a minimum frequency of one per lot of 
production. Gradation samples shall be taken representative of the full recycled depth. Samples may 
be obtained prior to or after addition of stabilizing agent depending on the type of CIR equipment used 
in the project. For each sample report the gradation of the material, as determined according to 
AASHTO T27, for the Number 4 (4.75mm) sieve and larger.  

(3) Conduct and report density testing at a minimum frequency of three individual random tests per sublot.  

(4) Conduct and report mill depth checks at random location at a minimum frequency of one per sublot. 

(5) Measure and report stabilizing agent foaming properties (i.e. half-life and expansion ratio) of each new 
tanker load from equipment’s test nozzle or recycling unit. If the foaming properties do not meet the 
requirement as specified in B.2.1, take the necessary corrective action by adjusting the temperature of 
the stabilizing agent and / or foaming water content.  

(6) Report stabilizing agent temperature at a minimum of one per each new tanker load.  

(7) Report stabilizing agent foamed asphalt expansion ratio and half-life at random locations at a minimum 
frequency of one per sublot.  

(8) Perform startup QC testing (milling depth, stabilizing agent, foaming properties and stabilizing agent 
application rate) within the first 500 feet at the beginning of each day of production. 

(9) Conduct and report moisture content of the finished CIR layer at minimum from three random locations 
for each day of placement. The three random locations shall represent each day of placement. 
Moisture content shall be based on the average of the three tests, from each day of placement. This 
information is used for tracking the curing process.  

(10) The contactor shall provide a Daily Inspection Report to the engineer summarizing the: daily 
beginning and ending stations, applicable mix design, stabilizing agent temperature, stabilizing agent 
foaming properties, sublot tests (mill depth check, density test, and gradation) locations and values, 
and lot roadway sample locations. Any adjustments to the application rate of the stabilizing agent, 
compaction or foaming water shall be reported as stated in section C.1. 

B.4.6  Department Testing 
B.4.6.1  General 

(1) The department will conduct quality verification (QV) testing to validate the quality of the product and 
independent assurance (IA) testing to evaluate the sampling and testing. The department will provide 
the contractor with a listing of names and telephone numbers of all QV and IA personnel for the project 
and provide test results to the contractor within 5 business days after the department obtains the 
sample. 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4.6.2  Quality Verification (QV) Testing 

(1) The department will have a technician, or ACT working under a technician, perform QV sampling and 
testing. Department verification testing personnel must meet the same certification level requirements 
specified in B.4.3 for contractor testing personnel for each test result being verified. The department 
will notify the contractor before sampling. 

(2) The department will conduct random QV tests at the minimum frequency of 10% of the required QC 
tests. The department will observe the contractor’s QC stabilizing agent foaming property test. 

(3) The department’s mill depth check, roadway gradation sample, and density test sites, will be at 
locations independent of the contractor’s QC work, collecting one sample at each QV location. The 
department will split each QV gradation sample, test half for QV, and retain the remaining half for 
7 calendar days. 

(4) The department will verify the contractor’s moisture content values by testing a moisture content split 
sample at a frequency of at least one per day. 

(5) The department will conduct QV tests in a separate laboratory and with separate equipment from the 
contractor’s QC tests. The department will use the same methods specified for QC testing. 

(6) The department will assess QV results by comparing to the appropriate specification limits. If QV test 
results conform to this special provision, the department will take no further action. If QV test results 
are nonconforming, re-evaluation of the entire process must be completed before production can 
resume. 

B.4.6.3  Independent Assurance (IA) 

(1) Independence assurance is unbiased testing the department performs to evaluate the department’s 
QV and the contractor’s QC sampling and testing, including personnel qualifications, procedures, and 
equipment. The department will perform an IA review according to the department’s independent 
assurance program. That review may include one or more of the following: 

1. Split sample testing. 
2. Proficiency sample testing. 
3. Witnessing sampling and testing. 
4. Test equipment calibration checks. 
5. Requesting that testing personnel perform additional sampling and testing. 

(2) If the department identifies a deficiency, and after further investigation confirms it, correct that 
deficiency. If the contractor does not correct or fails to cooperate in resolving identified deficiencies, 
the engineer may suspend placement until action is taken. Resolve disputes as specified in B.4.6.4. 

B.4.6.4  Dispute Resolution 

(1) The engineer and contractor should make every effort to avoid conflict. If a dispute between some 
aspect of the contractor’s and the engineer’s testing program does occur, seek a solution mutually 
agreeable to the project personnel. The department and contractor shall review the data, examine data 
reduction and analysis methods, evaluate sampling and testing methods/procedures, and perform 
additional testing. Use ASTM E 178 to evaluate potential statistically outlying data. 

(2) Production test results, and results from other process control testing, may be considered when 
resolving a dispute. 

(3) If project personnel cannot resolve a dispute, and the dispute affects payment or could result in 
incorporating non-conforming product or work, the department will use third party testing to resolve the 
dispute. The department’s central office laboratory, or a mutually agreed on independent testing 
laboratory, will provide this testing. The engineer and contractor will abide by the results of the third 
party tests. The party in error will pay service charges incurred for testing by an independent 
laboratory. The department may use third party test results to evaluate the quality of questionable 
materials and determine the appropriate payment. The department may reject material or otherwise 
determine the final disposition of nonconforming material as specified in standard spec 106.5. 
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C  Construction 
C.1  General 

(1) Unless the contract provides otherwise, keep the road open to traffic during construction.  

(2) Perform CIR operations; only between the dates of May 15 and September 15; when the air 
temperature approximately 3 feet above grade, in the shade, and away from artificial heat sources is 
above 50°F and when the nighttime ambient air temperature is above 35°F the night prior and 
following; unless approved otherwise by the engineer. 

(3) Do not perform CIR operations during inclement weather, such as rain or fog; that will not allow proper 
mixing, placing, and/or compacting of the mixture. 

(4) CIR operations and recycled pavement base layer curing shall be completed to allow adequate time 
for placement of surfacing according to calendar requirements of standard spec 450.3.2.1.  

(5) The asphalt binder stabilizing agent application rate will be 2.00 percent with a field adjustment 
tolerance of +/- 0.30 percent. Any changes within the +/- 0.30 percent tolerance from the 2.00 percent 
application rate will need to be documented with date, time, pavement temperature, location, reason, 
and new values and communicated to the engineer at the time the change occurs.  

(6) The metered water added at the mill used for cooling and compaction shall be 2.00 percent. Any 
changes within the +/- 0.30 percent tolerance from the 2.00 percent application rate will need to be 
documented with date, time, pavement temperature, location, reason, and new values and 
communicated to the engineer at the time the change occurs. 

(7) If the stabilizing agent or water application rate from the mix design referenced in section B.3 is not 
within the range of 1.70 to 2.30 percent, at the departments direction, 500 feet test sections will be 
required as a comparison. The contractor’s liability for the department’s directed test sections will be 
waived. The department’s Bureau of Technical Services Pavement Unit will be consulted on these 
test sections. No test section will be considered below 1.50 percent asphalt binder stabilizing agent.  

C.2  Equipment 

(1) Equipment used for CIR shall be subject to approval by the engineer. 

(2) Tankers supplying hot stabilizing agent components shall be equipped to constantly monitor 
temperature within the tank. 

C.2.1  Milling Machine 

(1)  The primary milling machines; not inclusive of pre-mill/wedge-cut milling units; shall be capable of 
milling the existing pavement at a minimum width of not less than 12.5 feet and to the depth shown on 
the plans, specified in the contract or directed by the engineer. A smaller milling machine may be used 
to mill paved shoulders and miscellaneous areas to increase the recycle width.  

(2) The milling machines shall be equipped with automatic depth control, shall maintain constant cutting 
depth and width, uniform grade, and uniform slope.  

(3) For processes not incorporating additional screening, sizing, or crushing; the milling machine shall be 
capable of producing RAP sized as specified in B.1. 

(4)  Use of a heating device to soften the pavement is not permitted. 

C.2.2  Screening, Crushing, and Sizing Equipment 

(1) Processes requiring additional screening, sizing, or crushing, shall include a unit with a closed circuit 
system capable of continuously returning oversized material to the crusher until all milled material 
entering the screening, crushing, or sizing equipment meets the gradation requirements of section B.1.  

C.2.3  Mixing Unit 

(1) Processed RAP shall be mixed with the stabilizing agent and water in a mixing unit; defined as the 
milling machine cutter housing, a separate mixing chamber, or a pugmill. 

(2) The asphalt stabilizing agent shall be applied; using a computer controlled additive system; uniformly 
at the predetermined application rate. The metering of the stabilizing agent must be monitored through 
a calibrated pump providing a continuous readout of quantities. 
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(3) The additive system shall contain separate pumping systems for adding stabilizing agent and water. 
Each system shall have an inspection or test nozzle for stabilizing agent and/or water sampling. 

(4) The system shall be capable of producing a uniformly mixed homogeneous recycled pavement base 
layer mixture. 

C.2.4  Paving Equipment 

(1) The placement and shaping of the recycled pavement base layer mixture shall be completed using 
a self-propelled paver or screed integral to the recycling equipment meeting the requirements of 
standard spec 450.3.1.4; revised to exclude the requirement of an activated screed or strike-off 
assembly.  

(2) The screed shall not be heated. 

(3) If utilizing a self-propelled paver, the material shall be transferred directly into the paver hopper from 
the recycling equipment or with a pick-up device. When a pick-up device is used, the entire windrow 
shall be removed from the milled surface and transferred to the paver hopper. 

C.2.5  Compaction Equipment 

(1) Compaction equipment shall be self-propelled and meet the requirements of standard spec 450.3.1.5. 

(2) The number, weight, and types of rollers shall be used as necessary to achieve the specified 
compaction. At a minimum, the following rollers shall be used:  
1. At least one self-propelled double drum vibratory steel roller with a minimum weight of not less than 10 tons. 
2. At least one self–propelled pneumatic-tired roller with a minimum weight of not less than 22 tons. 

C.3  Constructing CIR 
C.3.1  Preparation 

(1) After any contract required surface milling, and immediately prior to commencing CIR operations, 
remove from the roadway, and up to 1 inch below the milled surface, any vegetation, standing water, 
loose crack filler, and any other deleterious materials. 

(2) Inspect the pavement surface, after any contract required surface milling, for areas of yielding 
subgrade. Yielding areas will be repaired prior to CIR operations. 

(3) Blade the existing base aggregate roadway shoulders away from the asphaltic surface edge to 
minimize contamination of the CIR base layer. 

C.3.2  Processing and Placement of CIR Material 

(1) Mill the existing pavement to the required depth and width indicated on the plans. 

(2) Further process the milled RAP material as necessary by crushing, screening, and/or sizing to the 
gradation requirements of B.1. 

(3) Blend the RAP material with the mix design specified proportions of stabilizing agent and water; 
produce a uniform and homogeneous recycled mixture. 

(4) Spread the recycled mixture to the grade, elevations, and slopes specified on the plans, avoiding 
tearing or scarring of the recycled pavement base layer surface. 

(5) Ensure proper material transfer, handling, and spreading to prevent material segregation. If 
segregation does occur behind the paver, the contractor shall take immediate steps to correct the 
problem. Corrective action may include adjusting the forward speed of the paving operation and 
adjusting the flow of material to paver. The contractor shall make adjustments until a satisfactory 
end-product has been obtained, as determined by the engineer.  

(6) Longitudinal joints between successive CIR operations shall be overlapped a minimum of 3 inches. 
Consideration should be given to the amount of stabilizing agent used in the overlapping pass. Adjust 
the width of the stabilizing agent application so that the overlapped CIR mixtures maintains the target 
stabilizing agent content. Transverse joints between successive CIR operations during the same day 
of placement shall be overlapped a minimum of 2 feet. The beginning of each day’s recycling 
operation shall overlap the end of the preceding recycling operation a minimum of 50 feet unless 
otherwise directed by the engineer. 
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C.4  Compaction 
C.4.1  Control Strip Construction 

(1) On the first day of production, construct a control strip to identify the target wet density for the CIR 
layer using a nuclear moisture-density gauge in backscatter measurement. Nuclear gauge test 
duration in backscatter measurement shall be for a total of one-minute test per location in the direction 
of paving. The control strip construction and density testing will occur under the direct observation 
and/or assistance of the department QV personnel. 

(2) Unless the engineer approves otherwise, construct control strips to a minimum dimension of 500 feet 
long and one full lane width. Begin the control strip at a location of at least 200 feet beyond the start of 
the project.  

(3) Completed control strips may remain in-place to be incorporated into the final roadway cross-section. 

(4) Construct additional control strips, at a minimum, when: 
1. The CIR layer thickness changes in excess of 2.0 inches. 
2. The percent of target wet density is less than 96% or exceeds 105.0%; and is outside the range of the 

10 random measurements defining the control strip; on two consecutive sublots. 
3. If there is a significant change in mix proportions, weather conditions, compaction equipment’s or other 

controlling factors, the engineer may require construction of new control strips to check target density.  

(5) Construct control strips using equipment and methods representative of the operations to be used for 
constructing the CIR layer. 

(6) After compacting the control strip with a minimum of three roller passes, mark and take three wet 
density measurements using a nuclear moisture-density gauge in backscatter mode at one random 
station. One density measurement representing the inside 1/3, one density measurement representing 
the middle 1/3 and one density measurement representing the outside 1/3 transversely across the 
traveled lane, a minimum of 1 ½ feet from the center of the probe to the unrestricted edge of the CIR 
layer. Subsequent density measurements will be taken at the same three locations.  

(7) After each subsequent pass of compaction equipment over the entirety of the control strip, take wet 
density measurements at the three marked locations. Continue compacting and testing until the 
increase in density measurements of individual locations is less than 2.0 lb/ft3, or the density 
measurements begin to decrease. 

(8) Upon completion of control strip compaction, take 10 randomly located wet density measurements 
within the limits of the control strip, a minimum of 1 ½ feet from the center of the probe to the 
unrestricted edge of the CIR layer. The final measurements recorded at the three locations under 
article paragraph (6) of this section may be included as 3 of the 10 measurements. Average the 
10 measurements to obtain the control strip target density. 

C.4.2  Compaction Requirements 

(1) Compact the CIR layer to a required density of 96% of the target density. Density acceptance shall be 
based on the average sublot measurements results.  

C.5  Surface Requirements 

(1) Prior to placement of the surface treatment, the engineer and contractor shall visually inspect the CIR 
layer for distresses including, but not limited to raveled areas, rutted areas, areas of excess or 
deficient stabilizing agent, or deficient surface tolerance areas.  

(2) Test the recycled pavement base layer surface at regular intervals, and engineer selected locations, 
using a 10-foot straightedge or other engineer specified device. 

(3) The engineer may direct the repair of surface deviations greater than ½ inch between two surface 
contact points. High points shall be corrected by rerolling, trimming, milling, or grinding. Depressions 
may be corrected by having a tack coat applied and be filled with HMA immediately prior to placement 
of the surface treatment.  

(3) Raveled areas, rutted areas, areas of excess or deficient stabilizing agent shall be re-processed or 
repaired. Reprocessing shall consist of milling, blending of additional stabilizing agent, placement with 
a paver and compaction with determined rolling patterns as determined by the control strip. 
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C.6  Maintaining the Work 

(1) After compaction is complete, the contractor will determine when the CIR is stable to open to traffic.  

(2) After opening to traffic, and prior to placement of the upper layer, the surface of the recycled base shall 
be maintained in a condition suitable for safe movement of traffic. 

(3) The recycled base and shoulders shall be protected and maintained from standing water, deleterious 
substances, and/or other damage. 

(4) Any damage to the recycled base, excluding department directed test sections, shall be repaired by 
the contractor prior to placement of the upper layer at no additional cost to the department.  

C.7  Curing and Surfacing 
C.7.1  Curing 

(1) Application of a surface treatment or leveling/lower layer of HMA will not be allowed until the moisture 
content of the CIR layer is not more than 2.50 percent. 

(2) If the moisture content of the CIR layer does not reduce to 2.50 percent; the surface treatment may be 
applied after the change in moisture content is less than 0.30 percentage points for three consecutive 
calendar days.  

(3) The final surfacing or leveling/lower layer shall be placed on the CIR layer within 10 calendar days 
after the CIR layer is completed and initially achieves allowable moisture content.  

(4) The moisture content shall be determined from a sample retrieved over the full-depth of the CIR layer 
by weighting and drying to a constant weight using an oven at 230° ±9°F. Moisture content testing by 
nuclear density shall only be used for informational purposes not for acceptance. The department will 
obtain a sample(s) to verify the contractor’s final moisture content values. 

C.7.2  Tack Coat 

(1) The surface shall be prepared, and tack coat applied meeting the requirements of standard spec 
455.3.2.  

(2) Tack coat application rate shall be 0.05 to 0.07 gal/SY. The engineer may adjust the tack coat 
application rate based on surface conditions. 

(3) Use only emulsified asphalt material as tack coat specified in standard spec 455.2.5. Paving grade 
asphaltic tack coat shall not be used. 

C.7.3  Surfacing 

(1) Surfacing materials, equipment, and construction methods shall be according to the applicable 
sections of the standard specs or contract special provisions.  

D  Measurement 

(1) The department will measure Cold In-Place Recycling (CIR) Asphalt Base Layer by the square yard, 
acceptably completed. 

(2) The department will measure the Asphalt Stabilizing Agent incorporated into the work by the ton; as 
metered through a calibrated pump, or through delivered ticket quantity. 

E  Payment 

(1) The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
327.1000.S Cold In-Place Recycling (CIR) Asphalt Base Layer    SY 
455.0770.S Asphalt Stabilizing Agent       TON 

(2) Payment is full compensation for measured quantities as specified above; all material including 
mixing and milling water; equipment necessary for milling and sizing, mixing, paving, compacting the 
completed CIR; incidentals necessary to the conduct mix design; including sampling and traffic control; 
mill the existing pavement for recycling, size the milled RAP, inject and mix the RAP with the 
stabilizing agent, place or pave, compact, and maintain the completed CIR.  

(3) The department will pay separately for repair of yielding areas under the bid item Base Repair for CIR 
Layer. 
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(4) The department will pay separately for removing or blading away of the adjacent shoulder material 
under the bid item Shaping Shoulders. 

(5) The department will pay separately for preparation under the bid item Prepare Foundation for CIR 
Base Layer. 

(6) The department will pay separately for surfacing treatments, including tack coat, under the appropriate 
bid items.  

stp-327-010 (20200629) 

 

15. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S; 
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S. 
A  Description 
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.  

Perform work according to standard spec 460 and as follows. 

B  Materials 
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision. 

C  Construction 
C.1 Test Strip  
Submit the test strip start time and date to the department in writing at least 5 calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department. 

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e. not a ramp or shoulder, etc.). 

C.1.1 Sampling and Testing Intervals  
C.1.1.1 Volumetrics 
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained. 

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to CMM 8-36. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons: 

Sample Number Production Interval (tons) 

1 50 to 1/3 T 

2 1/3 T to 2/3 T  

3 2/3 T to T 
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C.1.1.2 Density 
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test 
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed. 

C.1.2 Field Tests 
C.1.2.1 Density 
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to CMM 8-15.7 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to CMM 8-15.8. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five 
locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract. This 
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required 
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not 
be accepted. 

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer. 

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production volumetric test is to be taken in a density-only test strip, a non-random three-part split 
mix sample will be taken and tested for Gmm by the department representative. The department Gmm 
test results from this non-random test will be entered in the HMA PWL Test Strip Spreadsheet and must 
conform to the Acceptance Limits presented in C.2.1. 

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 8-15. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 8-15.11. 

C.1.3 Laboratory Tests 
C.1.3.1 Volumetrics 
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample. 
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Theoretical maximum specific gravities of each mixture sample will be obtained according to AASHTO 
T 209 as modified in CMM 8-36.6.6. Bulk specific gravities of both gyratory compacted samples and field 
cores shall be determined according to AASHTO T 166 as modified in CMM 8-36.6.5. The bulk specific 
gravity values determined from field cores shall be used to calculate a correction factor (i.e., offset) for 
each QC and QV nuclear density gauge. The correction factor will be used throughout the remainder of 
the layer. 

C.2 Acceptance 
C.2.1 Volumetrics 

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF): 

 ITEM ACCEPTANCE LIMITS 

 Percent passing given sieve:  

 37.5-mm +/- 8.0 

 25.0-mm +/- 8.0 

 19.0-mm +/- 7.5 

 12.5-mm +/- 7.5 

 9.5-mm +/- 7.5 

 2.36-mm +/- 7.0 

 75-µm +/- 3.0 

 Asphaltic content in percent[1] - 0.5 

 Air Voids -1.5 & +2.0 

 VMA in percent[2] - 1.0 

 Maximum specific gravity +/- 0.024 
   

[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction according to ASTM D8159 as 
modified in CMM 8-36.6.3.1. 
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results. 

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet. 

If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay. 

C.2.2 Density 
Compact all layers of test strip HMA mixture to the applicable density shown in the following table: 

TABLE 460-3 MINIMUM REQUIRED DENSITY[1] 

 MIXTURE TYPE 
LAYER LT and MT HT 

LOWER 93.0[2] 93.0[3] 

UPPER 93.0 93.0 
[1] If any individual core density test result falls more than 3.0 percent below 

the minimum required target maximum density, the engineer will 
investigate the acceptability of that material per CMM 8-15.11.  
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[2]  Minimum reduced by 2.0 percent for a lower layer constructed directly on 
crushed aggregate or recycled base courses. 

[3]  Minimum reduced by 1.0 percent for lower layer constructed directly on 
crushed aggregate or recycled base courses. 

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet. 

C.2.3 Test Strip Approval and Material Conformance 
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving, unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3. 

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated according to Appendix A. 

The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table: 

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA 

PWL VALUE FOR AIR 
VOIDS AND DENSITY 

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION 

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production 

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip 

Either PWL < 50 Not Approved 
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E 

Construct additional 
Volumetrics or Density test 

strip as necessary 

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed. 

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
For simultaneously conducted density and volumetric test strip components, the following must be 
achieved: 

i. Passing/Resolution of Split Sample Comparison 
ii. Volumetrics/mix PWL value > 75 
iii. Density PWL value > 75 
iv. Acceptable correlation  

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density 
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
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additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision. 

D  Measurement 
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics   EACH 
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density    EACH 

These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article.  

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing; for proper labeling, handling, and retention of split samples.  

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.  

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e. $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item. 

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment: 

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY 
 PERCENT WITHIN LIMITS PAYMENT FACTOR, PF 

 (PWL) (percent of $65/ton) 

 > 90 to 100 PF = ((PWL – 90) * 0.4) + 100 

 > 50 to < 90 (PWL * 0.5) + 55 

 <50 50%[1] 

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity 

[1] Material resulting in PWL value less than 50 shall be removed and replaced, unless the 
engineer allows for such material to remain in place. In the event the material remains in 
place, it will be paid at 50% of the contract unit price of HMA pavement. 

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3 as modified 
herein. Pay adjustment will be determined for an acceptably completed test strip and will be computed as 
shown in the following equation:   

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)* 
*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton 
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The following weighted percentage (WP) values will be used for the corresponding parameter: 

    Parameter  WP 

    Air Voids  0.5 

    Density   0.5 

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined 
according to Appendix A. 

The department will pay incentive for air voids under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
460.2005 Incentive Density PWL HMA Pavement     DOL 
460.2010 Incentive Air Voids HMA Pavement      DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items. 
stp-460-040 (20191121) 

 

16. HMA Pavement Percent Within Limits (PWL) QMP. 
A  Description 
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below.  
B  Materials 
Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement 
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits 
(PWL) QMP Test Strip Density articles at no additional cost to the department.  

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:  

460.2.8.2.1.3.1  Contracts under Percent within Limits 
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 
Have the laboratory on-site and operational before beginning mixture production. 
(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from 
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a 
split of the QV sample.  
(3) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 8-36. 
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate 
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield 
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and 
Retained. The contractor shall take possession and test the QC portions. The department will observe the 
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample) 
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according 
to CMM 8-36. Additional handling instructions for retained samples are found in CMM 8-36. 
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(4) Use the test methods identified below to perform the following tests at a frequency greater than or equal 
to that indicated: 

• Blended aggregate gradations according to AASHTO T 30 

• Asphalt content (AC) in percent determined by ignition oven method according to AASHTO T 
308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method A 
or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1. 

• Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 8-36.6.5. 

• Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6 

• Air voids (Va) by calculation according to AASHTO T 269. 

• Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35. 
(5) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for 
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than 
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric 
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan.  
(6) Conduct field tensile strength ratio tests according to AASHTO T283, without freeze-thaw conditioning 
cycles, on each qualifying mixture according to CMM 8-36.6.14. Test each full 50,000-ton production 
increment, or fraction of an increment, after the first 5,000 tons of production. Perform required increment 
testing in the first week of production of that increment. If field tensile strength ratio values are below the 
spec limit, notify the engineer. The engineer and contractor will jointly determine a corrective action. 

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6. 

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following: 

460.2.8.2.1.7  Corrective Action 
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 
test results (tolerances relative to the JMF used on the PWL Test Strip): 

 ITEM ACTION LIMITS ACCEPTANCE LIMITS 

 Percent passing given sieve:  

 37.5-mm +/- 8.0  

 25.0-mm +/- 8.0   

 19.0-mm +/- 7.5  

 12.5-mm +/- 7.5   

 9.5-mm +/- 7.5  

 2.36-mm +/- 7.0  

 75-µm +/- 3.0  

 AC in percent[1] -0.3 -0.5 

 Va  - 1.5 & +2.0 

 VMA in percent[2] - 0.5 -1.0 

[1] The department will not adjust pay based on QC AC in percent test results; however corrective 
action will be applied to nonconforming material according to 460.2.8.2.1.7(3) as modified herein. 
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in 
table 460-1. 

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results. 
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(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the action 
limits, stop production. Production may not resume until approved by the engineer. Additional QV 
samples may be collected upon resuming production, at the discretion of the engineer.  
(4) For any additional tests outside the random number testing conducted for volumetrics, the data 
collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits or be 
subject to production stop and/or remove and replace. 
(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value 
< 50. The engineer may allow such material to remain in place with a price reduction. The department will 
pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit price. 

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following: 

460.2.8.3.1.2 Personnel Requirements 
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 
Technician, to observe QV sampling of HMA mixtures. 
(2) Under departmental observation, a contractor TMS technician shall collect and split samples.  
(3) A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data. 
(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of all 
QV testing personnel. The department will update the chart with appropriate changes, as they become 
effective. 

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:  

460.2.8.3.1.4 Department Verification Testing Requirements 
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the 
appropriate required tests in addition to one set of duplicate tests that may be required for dispute 
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per 
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe 
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each 
sample) and the Retained portions. The department will take possession of retained samples 
accumulated to date each day QV samples are collected. The department will retain samples until 
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special 
provision. Additional sampling details are found in Appendix A. 
(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those 
methods during production of that material unless the engineer and contractor mutually agree otherwise. 
(3) The department will perform all testing conforming to the following standards: 

• Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified 
in CMM 8-36.6.5. 

• Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6. 
• Air voids (Va) by calculation according to AASHTO T 269. 
• Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35. 
• Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO 

T 308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method 
A or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1. 

(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot. 
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Delete standard spec 460.2.8.3.1.6. 

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:  

460.2.8.3.1.7  Data Analysis for Volumetrics 
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph. 
(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots 
of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). A rolling 
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6, 
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value 
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be 
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment 
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps 
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute 
resolution testing will not be conducted. Dispute resolution via further investigation is as follows: 

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested by the bureau's AASHTO accredited laboratory and certified personnel. All 
previous lots within the analysis window are subject to referee testing and regional lab testing as 
deemed necessary. Referee test results will replace the QV data of the sublot(s).  
[2] Statistical analysis will be conducted with referee test results replacing QV results.  

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations. 

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested by the department’s regional lab for the 
remaining 4 sublots of the lot which the F- and t- tests indicate non-comparable 
datasets. The department’s regional lab and the referee test results will be used for 
PWL and pay factor/adjustment calculations. Upon the second instance of non-
comparable variance or means and for every instance thereafter, the department will 
assess a pay reduction for the additional testing of the remaining 4 sublots at 
$2,000/lot under the HMA Regional Lab Testing administrative item. 

[3] The contractor may choose to dispute the regional test results on a lot basis. In this event, the 
retained portion of each sublot will be referee tested by the department's AASHTO accredited 
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the 
regional lab results for the disputed lot.  

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing.  

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item. 

(3) The department will notify the contractor of the referee test results within 3 working days after receipt of 
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test 
results within 7 calendar days from completion of the lot. 
(4) The department will determine mixture conformance and acceptability by analyzing referee test results, 
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this 
special provision, and accompanying Appendix A. 
(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by 
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
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engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit 
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is 
removed and replaced, the test results of the newly placed material will replace the original data for the 
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of 
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material 
does not result in replacement of original QV data, an additional QV test will be conducted and under 
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay 
determination.]  The quantity of material paid at 50% the contract unit price will be deducted from PWL 
pay adjustments, along with accompanying data of this material. 

Delete standard spec 460.2.8.3.1.8 Corrective Action.  

C  Construction 
Replace standard spec 460.3.3.2 Pavement Density Determination with the following: 

460.3.3.2  Pavement Density Determination 
(1) The engineer will determine the target maximum density using department procedures described in 
CMM 8-15. The engineer will determine density as soon as practicable after compaction and before 
placement of subsequent layers or before opening to traffic. 
(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below 
the specified minimum density. Stop production, identify the source of the problem, and make corrections 
to produce work meeting the specification requirements. 
(3) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the 
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be 
included with the previous sublot. Partial lots with less than three sublots will be included in the previous 
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such 
as shoulders and appurtenances shall be tested and recorded according to CMM 8-15. However, all 
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot 
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be 
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for 
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec 
460.3.3.1 and CMM 8-15.11. 
(4) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC 
density testing procedures are detailed in Appendix A. 
(5) QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A. 
(6) An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and 
perform the testing for both the contractor and department. The responsible certified technician shall 
ensure that sample location and testing is performed correctly, analyze test results, and provide density 
results to the contractor weekly, or at the completion of each lot. 
(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 8-15.11. 

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following:  

460.3.3.3  Analysis of Density Data 
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 
(QC) and the department (QV). 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. 
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract 
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use a 
set alpha value of 0.025. 

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations.  

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations.  

(3) The department will determine mixture density conformance and acceptability by analyzing test results, 
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special 
provision, and accompanying Appendix A. 
(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target maximum 
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and 
replace at no additional cost to the department, at the discretion of the engineer.  

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot.  

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.]  

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 8-15.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material. 

D  Measurement 
The department will measure the HMA Pavement bid items, acceptably completed by the ton as specified 
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision. 

E  Payment 
Replace standard spec 460.5.2 HMA Pavement with the following: 

460.5.2  HMA Pavement 
460.5.2.1  General 
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials. 
(2) If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a 
plan quantity, the department will pay for a leveling layer as extra work. 

460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL 
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 
Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix 
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet: 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm


7080-03-75 30 of 31 

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY 

 PERCENT WITHIN LIMITS PAYMENT FACTOR, PF 

 (PWL) (percent of $65/ton) 

 > 90 to 100 PF = ((PWL – 90) * 0.4) + 100 

 > 50 to < 90 (PWL * 0.5) + 55 

 <50 50%[1] 

where PF is calculated per air voids and density, denoted PFair voids & PFdensity 

[1] Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer 
allows such material to remain in place. In the event the material remains in place, it will be paid at 50% 
of the contract unit price of HMA pavement. 

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be according to standard spec Table 
460-3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following 
equation.  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)* 

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton 

The following weighted percentage (WP) values will be used for the corresponding parameter: 

Parameter WP 

Air Voids 0.5 

Density 0.5 

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined 
according to Appendix A.  

The department will pay incentive for air voids and density under the following bid items: 
ITEM NUMBER   DESCRIPTION         UNIT 
460.2005  Incentive Density PWL HMA Pavement      DOL 
460.2010   Incentive Air Voids HMA Pavement       DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items. 

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet: 

AC Binder Relative to JMF Pay Adjustment / Sublot 

-0.4% to -0.5% 75% 

More than -0.5%   50%[1] 

[1] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be 
removed and replaced unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. Such material will be 
referee tested by the department’s AASHTO accredited laboratory and HTCP certified personnel using 
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 8-
36.6.3.1. 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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Note: PWL value determination is further detailed in the Calculations worksheet of the HMA PWL 
Production spreadsheet. 
stp-460-050 (20210113) 

 

17. HMA Pavement Longitudinal Joint Density. 
A  Description 
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment. 

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within. 

B  Materials 
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and 
mixture type shown in Table B-1. 

TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY 

Layer 

Percent of Target Maximum Density 

Unconfined Confined 

LT and MT HT LT and MT HT 

Lower 
(on crushed/recycled base) 88 89 89.5 90.5 

Lower 
(on Concrete/HMA) 90 90 91.5 91.5 

Upper 90 90 91.5 91.5 

C  Construction 
Add the following to standard spec 460.3.3.2: 

(5) Establish companion density locations at each applicable joint. Each companion location shares 
longitudinal stationing with a QC or QV density location within each sublot and is located transversely 
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot 
numbering remains the same as mainline densities, however, in addition to conventional naming, joint 
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of 
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU). 

(6) Each joint will be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL. 

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following: 

a) Testing at 50-foot increments both ahead and behind the unacceptable site 

b) Continued 50-foot incremental testing until test values indicate higher than or equal 
to -3.0 percent from target joint density. 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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c) Materials within the incremental testing indicating lower than -3.0 percent from target joint density 
are defined as unacceptable and will be handled with remedial action as defined in the payment 
section of this document. 

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the first 
forward and backward 50-foot incremental tests that reach the criteria of higher than or equal 
to -3.0 percent from target joint density. 

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot.  

(8) Joint density measurements will be kept separate from all other density measurements and entered as 
an individual data set into Atwood Systems. 

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints.  

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the 
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at 
the centerline or along lane lines. 

(11) When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment 
for additional material to 2 inches wider than the final paving lane width at the centerline. 

D  Measurement 
(1) The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with 
two applicable longitudinal joints. Each paving layer will be measured independently at the time the 
mat is placed. 

E  Payment 
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density: 

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows: 

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
 PERCENT SUBLOT DENSITY   PAY ADJUSTMENT PER LINEAR FOOT 

 ABOVE/BELOW SPECIFIED MINIMUM    

Equal to or greater than +1.0 confined, +2.0 unconfined  $0.40  

 From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined  $0 

  From -0.1 to -1.0   $(0.20) 

 From -1.1 to -2.0  $(0.40) 

 From -2.1 to -3.0  $(0.80) 

 More than -3.0  REMEDIAL ACTION [1] 
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[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material.  

(2) The department will not assess joint density disincentives for pavement placed in cold weather because 
of a department-caused delay as specified in standard spec 450.5.2(3). 

(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction. 

The department will pay incentive for longitudinal joint density under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 

460.2007 Incentive Density HMA Pavement Longitudinal Joints DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item. 

 

Appendix 

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout 
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the edge of the paving area. 
 
 
For HMA Pavement Percent Within Limits QMP projects, this appears as follows: 

 
  

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf#ss450
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Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
Table 

 Confined    

 Lower Layer (On Base) Upper Layer   

 LT/MT HT LT/MT HT Pay Adjust 

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 - 

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 - 

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.40  

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0  

From -0.1 to -1.0  89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20) 

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40) 

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80) 

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION 
      

 Unconfined  

 Lower Layer (On Base) Upper Layer  
 LT/MT HT LT/MT HT Pay Adjust 

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 - 

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 - 

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.40  

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0  

From -0.1 to -1.0  87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20) 

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40) 

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80) 

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION 
 
stp-460-075 (20210113) 
 

18. Appendix A. 
Test Methods & Sampling for HMA PWL QMP Projects. 

 
The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision: 

• WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

• WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production 

• Sampling for WisDOT HMA PWL QMP  

• Calculation of PWL Mainline Tonnage Example 
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WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip  
 

 
Figure 1: Nuclear/Core Correlation Location Layout 

 
The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.)  Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones: 

- two one-minute nuclear density gauge readings for QC team* 
- two one-minute nuclear density gauge readings for QV team* 
- pavement core sample 

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge. 

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone. 
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only 
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well 
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.]  

 
Individual locations are represented by the       symbol as seen in Figure 1 above. The symbol is 
two-part, comprised of the nuclear test locations and the location for coring the pavement, as 
distinguished here: 
 

  
 
The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here: 
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(a)  (b) 

 
Figure 2: Nuclear gauge orientation for (a) 1st one-minute reading and (b) 2nd one-minute reading 

 
Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge 
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three 
readings should be recorded and documented. Only raw readings in pcf should be written on the 
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in 
the following Figure) in the following format: 

 
Figure 3: Layout of raw gauge readings as recorded on pavement 

 
Each core will then be taken from the center of the gauge footprint and will be used to correlate each 
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition 
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the 
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the 
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded 
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is 
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer. 
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC 
laboratory. Core density testing will be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following initial testing and is responsible for any verification testing. 

Each core 150 mm (6 inches) in diameter will be taken at locations as identified in Figure 1. Each random 
core will be full thickness of the layer being placed. The contractor is responsible for thoroughly drying 
cores obtained from the mat according to ASTM D 7227 prior to using specimens for in-place density 
determination according to AASHTO T 166 as modified by CMM 8-36.6.5. 

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff 
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement 
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion. 
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most 
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight. 
Also, there should be department custody (both in transport and storage) for the cores until they are 
tested, whether that be immediately after the test strip or subsequent day if agreed upon between 
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be 
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder 
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores. 

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core 
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holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches, 
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device 
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. 
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement. 
 
 
WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production 
For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three 
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific 
transverse location within each third according to CMM 8-15). Longitudinal locations within each sublot 
shall be determined with 3 independent random numbers. The PWL Density measurements do not 
include the shoulder and other appurtenances. Such areas are tested by the department and are not 
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge 
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. 
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first 
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one 
randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented 180 
degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one 
another, a third reading is conducted in the same orientation as the first reading. In this event, all three 
readings are averaged, the individual test reading of the three which falls farthest from the average value 
is discarded, and the average of the remaining two values is used to represent the location for the gauge. 
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid lines and 
QV as dashed.  

     
Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed) 

 

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP SPV. (Note: For density data, 
if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and pay 
determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent 
calculations.) 

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results must be shared with the department. 
 
The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
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encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 8-15 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following 2 options: 

New Gauge Combination 
o All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement placed 

on a previous day may be used. 

o The results of the footprint testing will be analyzed to see if a better combination of acceptable 
gauges is available.  

o If a better combination is found, those gauges should be used moving forward.  

o If a better combination cannot be found, a new gauge correlation must be performed. (see 
below). 

Re-correlation of Gauges 
Follow all test strip procedures regarding correlating gauges except the following: 

o The 10 locations can be QC or QV random locations. 

o The locations used may have been paved on a previous day. 

Retesting with gauges must be done immediately prior to coring. 

New gauge offsets will be used for that day’s paving and subsequent paving days. New gauge offsets will 
not be used to recalculate density results from prior days. 

 

Density Dispute Resolution Procedure 
Density results may be disputed by the contractor on a lot by lot basis if one of the following criteria is 
met: 

o The lot average for either QC or QV is below the lower specification limit.  

o The lot average for QC is different from the lot average for QV by more than 0.5%.  

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If 
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing. 

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges.  

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will 
be cut by the next working day not to exceed 48 hours after placement of the last QV test of the lot. 
Prepare cores and determine density according to AASHTO T166 as modified in CMM 8-36.6.5. Dry 
cores after testing. Fill core holes according to Appendix A and obtain engineer approval before opening 
to traffic. The department will maintain custody of cores throughout the entire sampling and testing 
process. The department will label cores, transport cores to testing facilities, witness testing, store dried 
cores, and provide subsequent verification testing. If a core is damaged at the time of coring, immediately 
take a replacement core 1 foot ahead of the existing testing location in the direction of traffic at the same 
offset as the damaged core. If a core is damaged during transport, record it as damaged and notify the 
engineer immediately.  
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Sampling for WisDOT HMA PWL QMP Production  
Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 8-36 except as modified 
here. 

Delete CMM 8-36.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages: 

Sampling Hot Mix Asphalt 
At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The 
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or 
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each 
sublot. Each random sample shall be collected at the plant according to CMM 8-36.4.1 and 8-36.4.2. The 
contractor must submit the random numbers for all mix sampling to the department before production 
begins. 

Example 1 

 

 

The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a 
random number generator. The random numbers selected are used in determining when a sample is to 
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken. 

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 50 
tons or greater per production day (not intended to be taken in the first two truckloads). Random samples 
calculated for 0-50 ton should be taken in the next truck (51-75 ton). 

This procedure is to be used for any number of samples per contract. 

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the 
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will 
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included 
into the previous lot, by the engineer. 

It’s intended that the plant operator not be advised ahead of time when samples are to be taken.  

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant. 

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a 
three-part splitting procedure according to CMM 8-36.5.2. 
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Calculation of PWL Mainline Tonnage Example 
A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive. 

 
Solution: 

1500 𝑓𝑓𝑓𝑓 ×  12 𝑓𝑓𝑓𝑓
9 𝑠𝑠𝑠𝑠/𝑠𝑠𝑠𝑠  ×  

2 𝑖𝑖𝑖𝑖 × 112 𝑙𝑙𝑙𝑙/𝑠𝑠𝑠𝑠/𝑖𝑖𝑖𝑖
2000 𝑙𝑙𝑙𝑙/𝑡𝑡𝑡𝑡𝑛𝑛  = 224 𝑡𝑡𝑡𝑡𝑡𝑡𝑡𝑡 

stp-460-055 (20210113) 

 

19. Material Transfer Vehicle 7080-03-75, Item 460.9000.S. 
A  Description 
This special provision describes providing a Material Transfer Vehicle (MTV) and an operator for use 
during HMA upper layer paving operations of the travel lanes as shown in the plan or as directed by the 
engineer. 

B  Materials 
Furnish a self-propelled MTV with the ability to remix, maintain constant temperature, and continually feed 
the paver hopper. MTV storage capacity shall be adequate to provide continuous forward movement of 
the paver. Coordinate paver speed to match the delivery of material and capacity of the MTV to minimize 
stopping of the paver. 

C  Construction 
Ensure that an operator stays with the MTV at all times during moving operations. Keep the paver’s 
hopper full at all times to avoid segregation of coarse aggregates. Placement of HMA upper layer 
pavement in the travel lanes will not be allowed without the MTV. Tie ins of intersections, shoulders 
paved separately, and other non-travel lane areas will not require the use of the MTV. 

D  Measurement 
The department will measure Material Transfer Vehicle (Project #) as a single unit for each project, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
460.9000.S Material Transfer Vehicle 7080-03-75      EACH 

Payment is full compensation for furnishing and operating the MTV and for the operator. 
stp-460-900 (20210708) 

 

20. Culvert Pipe Liners, 24-Inch, Item 520.9700.S; 
Cleaning Culvert Pipes for Liner Verification, Item 520.9750.S. 
A  Description 
This special provision describes providing, verifying, and pressure grouting culvert pipe liners for circular 
culverts. 
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B  Materials 
B.1  General 
Provide flow calculations at the preconstruction conference. Use contractor-proposed liner properties, the 
Manning’s coefficients listed on the department’s approved products list, and base calculations on 
existing culvert sizes and liner sizes the plans show. Ensure that pipes when lined have a capacity within 
±5% of the original full flow capacity of the pipe. 

B.2  Flexible Pipe Liner 
Use liners with a Manning's coefficient value published on the department's approved products list. Upon 
delivery provide manufacturer certificates of compliance certifying that the liners conform to the following: 

Pipe Type 
ASTM 
Designation 

ASTM D3350 
Resin 

High Density Polyethylene (HDPE)   

Profile Wall Pipe F894 345463C 

Solid Wall Pipe F714 345463C 

Polyvinylchloride (PVC) F949 --- 

B.3  Grout 
B.3.1 Cement 
Furnish cement meeting the requirements of standard spec 501.2.4.1 for Type I or II Portland Cement.  

B.3.2 Fly Ash 
Furnish Class C or F Fly Ash meeting the requirements of standard spec 501.2.4.2.2. 

B.3.3 Sand 
Furnish natural sand meeting the fine aggregate requirements of standard spec 501.2.7.2 and the 
size requirements of standard spec 501.2.7 except the percent passing the number 200 sieve shall be 
0-5 percent by weight.  

B.3.4 Water 
Furnish water meeting the requirements of standard spec 501.2.6. 

B.3.5 Mix Design 
Use the basic proportions of dry materials per cubic yard of grout as follows: 

− Cement 100 pounds 

− Fly Ash 400 pounds 

− Fine Aggregate 2600 pounds 

Air entraining and chemical admixtures to control fluidity of the grout are allowable. Ten days before 
placement, furnish to the engineer a design mix detailing all components and their proportions in the mix. 

B.8.6 Fluidity 
Measure the fluidity of the grout per ASTM C939. Prior to filling the flow cone with flowable mortar, pass 
the mixture through a 1/4-inch screen. Use an efflux time of 10 seconds to 16 seconds. Measure in the 
presence of the engineer prior to placement and at least once every 4 working hours until work is 
complete. 

B.8.7 Cellular Grout 
Alternatively, the contractor may use, or if the manufacturer recommends, an engineer-approved 
commercial cellular concrete grout conforming to the following: 
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Cement ASTM C150 Type I or II 

Density ASTM C495 (no oven drying) 50 pcf min 

Compressive Strength ASTM C495 
300 psi @ 28 day min 

100 psi in 24 hours 

Shrinkage ASTM 1% by volume 

Flow ASTM C939 35 sec max 

C  Construction 
C.1  General 
As soon as possible after contract execution, survey existing culvert pipes to determine which culverts need 
cleaning in order to verify the required liner diameter and length. Notify the engineer before cleaning to 
confirm payment under the Cleaning Culvert Pipes for Liner Verification bid item. 

Coordinate with the engineer to field verify culvert diameter and length, shape, material, and condition 
before ordering the liners. 

Obtain easements, if necessary, for installing long sections of pipe. 

C.2  Excavating and Cleaning 
Before inserting the liner, clean and dry the pipe. Excavate and pump as required to remove debris and 
other materials that would interfere with the placement or support of the inserted liner. Dispose of and 
replace unserviceable endwalls as the engineer directs. 

C.3  Flow Diversion 
Maintain drainage at and through worksite during construction according to standard spec 107.20, 205 and 
520. Use existing culvert pipes, existing drainage channels, temporary culvert pipes, or temporary drainage 
channels to maintain existing surface and pipe drainage. Provide, operate, and maintain pumps to bypass 
flow or dewater during construction as necessary. Unless otherwise approved by the engineer, dewater by 
bypassing or diverting flow during bulkheading and grouting operations. Provide a plan for controlling flow 
and dewatering (including sediment treatment as required) as part of the project ECIP.  

C.4 Placing Liners 
Unload liners using slings and boom-type trucks or equivalents. Do not use chains or wire rope to handle 
liners and do not dump liners from the trucks when unloading. 

Install liners such that the alignment and invert lie true to the lines, grades, and elevations in the plan. In 
absence of plan details, install liners horizontally to provide even annular space between the host pipe and 
sides of the liner. Install liners vertically with the invert as close to the host pipe invert as possible. 

Obtain additional easements, if necessary, for installing long sections of liner. 

Connect joints and install the liner per the manufacturer’s recommendations and this part.  

C.5  Pressure Grouting 
Furnish a written plan for grouting the annular space between the host pipe and culvert pipe liner to the 
engineer for acceptance. Furnish the grouting plan prior to or at the project preconstruction conference so 
that it can be reviewed and discussed. At a minimum, the grouting plan shall consist of the following: 

− Intended grout mix(es) 
− Testing methods and frequency 
− Pumping equipment and pressure regulation 
− Intended grout staging 
− Grout monitoring 
− Bracing/floatation control 



7080-03-75 43 of 44 

Include a description of staging in the grouting plan. Based on the length and slope of the host culvert, 
multiple stages may be required to minimize external loads on the culvert pipe liner. Develop the staging 
plan with the manufacturer based on the recommended maximum loading for the culvert pipe liner and the 
condition of the host culvert. Unless approved by the manufacturer, in no case shall a single lift of grout 
exceed 1/3rd the pipe external diameter at any point in the pour. 

After the liner is in place, fill the area between the original culvert and the liner completely with grout per the 
accepted grouting plan. Block, grout in lifts, or otherwise secure liners to prevent floatation or deformation of 
the liner while grouting. Grout ports can be fabricated to allow placement of anti-floatation bracing or 
spacers. 

Use a grout plant that is capable of accurately measuring, proportioning, mixing, and discharging by 
volume and at discharge pressures the liner manufacturer recommends. Do not exceed manufacturer-
specified maximum pressures. Place grout in lifts to prevent exceeding maximum allowable pressures 
and to prevent flotation.  

Use grout and witness ports to vent grouting and monitoring grouting progress. Plug ports as necessary 
as grout reaches them. 

Do not remove any bracing inside of the liner until the grouting process is complete. 

C.6  Assembly, Floatation, and Deflection Mitigation 
Damage or misalignment due to assembly, floatation or deformation during grouting, or otherwise 
resulting from workmanship will be mitigated at the contractor’s expense. 

C.7  Site Restoration 
Replace pipe sections damaged or collapsed during installation or grouting operations. Restore the grade 
to its original or improved cross section. Dispose of waste material. 

D  Measurement 
The department will measure the Culvert Pipe Liners bid items by the linear foot measured in place for 
each culvert location, acceptably completed. 

The department will measure Cleaning Culvert Pipes for Liner Verification as each culvert, acceptably 
cleaned. The department will only measure culverts the engineer approves for payment. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
520.9700.S Culvert Pipe Liners 24-Inch       LF 
520.9750.S Cleaning Culvert Pipes for Liner Verification     EACH 

Payment for the Culvert Pipe Liners bid items is full compensation for providing pipe liners; obtaining 
easements; for excavation; for pumping to bypass flow, to clean pipes, for liner insertion or for grouting; 
for shoring and dewatering; for cleaning the existing pipe before liner installation; for pressure grouting; 
for replacing contractor-damaged pipe and endwalls; and for restoring the grade and disposing of waste 
materials. 

The department will pay the contractor $150 per cubic yard for grout required in excess of 110 percent of 
the theoretical quantity required to fill the space between the inside diameter of the existing pipe and the 
outside diameter of the liner. 

Payment for Cleaning Culvert Pipes for Liner Verification is full compensation for cleaning required to 
verify liner length and diameter; for excavation; for pumping to bypass flow, to dewater, or to remove 
debris; and for disposing of waste material. 

The department will pay separately for replacing unserviceable endwalls not rendered unserviceable by 
contractor operations under the appropriate contract endwall bid item, or absent the appropriate item as 
extra work. 

stp-520-015 (20210708) 
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21. Landmark Reference Monuments, Item 621.0100 
This work shall be completed according to standard spec 621 and the plan details, except as provided in 
this special provision. 

Add the following to standard spec 621.1: 

The survey work required to tie out and replace the landmark shall be performed by, or under the 
direction of, a professional land surveyor registered in the state of Wisconsin. Upon completion of the 
work, provide the survey notes and the county tie sheets to the county surveyor and the engineer. 
Contact the county surveyor for tie sheet form templates and submittal procedures:  

Dean Roth, Eau Claire County Surveyor 
721 Oxford Ave., Suite 3344 
Eau Claire, WI 54703 
(715) 839-4742 
dean.roth@co.eau-claire.wi.us 

Replace standard spec 621.2 with the following: 

(1) Section corners or section corner ties located within newly paved surfaces of the project shall be 
replaced with minimum 3-Inch long survey magnail spikes or a monument approved by the county 
surveyor. 

(2) Section corner ties located outside of paved surfaces and requiring replacement shall be replaced with 
7/8-Inch X 30-Inch rebar with a county witness cap. Contact the county surveyor for any necessary 
witness caps or monument approvals. 

Replace standard spec 621.3 with the following: 

(1) Verify the location of all section corner locations and corner ties as shown on current county tie sheets 
prior to construction.  

(2) If section corner ties are missing prior to construction activities, establish a minimum of four tie 
monuments for each section corner. 

(3) Replace all disturbed section corner monuments in their original position after construction is 
completed. Section corners shall be reestablished to their original location from a best fit of the section 
corner ties.  

(4) Monuments located within paved surfaces shall be set flush or slightly below the pavement surface to 
avoid damage from snowplow equipment. 

(5) Submit an updated section corner tie sheet to the county surveyor for approval. 

Add the following to standard spec 621.4: 

A section corner and its associated corner ties are considered an individual monument. 

Replace standard spec 621.5(2) with the following: 

Payment for Landmark Reference Monuments is full compensation for furnishing and placing 
monuments; for verifying and locating existing monuments; for furnishing a professional land surveyor; for 
performing survey work; for replacing or resetting monuments as necessary; for preparing and delivering 
survey notes and tie sheets; and for contacting and coordinating with the county surveyor. 

 

22. Locating No-Passing Zones, Item 648.0100. 
For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles 
(1108 feet). 
stp-648-005 (20060512) 

 

mailto:dean.roth@co.eau-claire.wi.us
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23. Cleaning Concrete Box Culvert Station 108+00 Special, Item SPV.0060.01; 
Cleaning Concrete Box Culvert Station 263+45 Special, Item SPV.0060.02;  
Cleaning Concrete Box Culvert Station 293+20 Special, Item SPV.0060.03;  
Cleaning Concrete Box Culvert Station 322+66 Special, Item SPV.0060.04;  
Cleaning CSPA Station 462+72 Special, Item SPV.0060.05;  
Cleaning CSPA Station 526+87 Special, Item SPV.0060.06;  
Cleaning CSPA Station 593+24 Special, Item SPV.0060.07. 
A  Description 
This special provision describes removing of existing sediment, dirt, and any vegetation from the culvert 
floor, endwalls and upstream and downstream location of existing concrete box culverts and corrugated 
steel pipe arches at locations shown on the plan.  

B  (Vacant) 
C  Construction 
Clean and remove the entire culvert structure floor and end wall areas of sediment, dirt, vegetation, or 
brush. Excavate and remove the existing upstream and downstream areas of sediment, dirt, vegetation, 
and brush as shown on the plans. Excavate areas to approximate streambed elevation or as the engineer 
directs. Dispose of material as specified in standard spec 205.3.12. 

D  Measurement 
The department will measure Cleaning Concrete Box Culverts and Cleaning CSPA as each individual 
culvert, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.01  Cleaning Concrete Box Culvert, Station 108+00     EACH 
SPV.0060.02  Cleaning Concrete Box Culvert, Station 263+45    EACH 
SPV.0060.03  Cleaning Concrete Box Culvert, Station 293+20    EACH 
SPV.0060.04  Cleaning Concrete Box Culvert, Station 322+66    EACH 
SPV.0060.05  Cleaning CSPA, Station 462+72       EACH 
SPV.0060.06  Cleaning CSPA, Station 526+87      EACH 
SPV.0060.07  Cleaning CSPA, Station 593+24      EACH 

Payment is full compensation for cleaning, excavating, and removing all sediment, dirt, vegetation, and 
brush from each culvert location. All erosion control and restoration items needed will be paid for 
separately. 

 

24. Ditch Cleaning, Item SPV.0090.01. 
A  Description 
This special provision describes removing existing vegetation, brush, and sediment from the ditch flowline 
and for grading and shaping the ditch bottom and slopes to restore drainage and match adjacent slopes. 

B  (Vacant) 
C  Construction 
Grade and shape the ditch flowline within the roadway right-of-way as necessary to remove existing 
vegetation and restore unimpeded flow. Do not excavate deeper than 1 foot nor disturb an overall lateral 
width greater than 10 feet. Grade and trim the lateral areas of disturbance to produce uniform side slope 
surfaces. Place salvaged topsoil as needed to reestablish the pre-excavated ditch flowline. Dispose of 
surplus material according to standard spec 205.3.12. 

D  Measurement 
The department will measure Ditch Cleaning by the linear foot, acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
SPV.0090.01 Ditch Cleaning        LF 

Payment is full compensation for removing existing vegetation, brush, and debris, including accumulated 
sediment; for disposing of excavated materials; and for grading and shaping the ditch bottom and slopes 
to reestablish a positive ditch flowline. 

Salvaged topsoil, seed, and erosion control items will be measured and paid for separately. 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)  
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS) 
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users 
(SAFETEA-LU), Section 5204(e) – Surface Transportation Workforce Development Training 
and Education, provides for 100 percent Federal funding if the core program funds are used for 
training, education, or workforce development purposes, including “pipeline” activities. The core 
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program, 
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System 
(NHS), and Surface Transportation Program (STP). These workforce development activities 
cover surface transportation workers, including OJT/SS programs for women and minorities as 
authorized in 23 U.S.C. §140(b). 

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.  
Currently TrANS has expanded to include TrANS program locations to serve contractors in 
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding 
counties including Rock County), and most Northeastern Wisconsin counties from locations in 
Keshena, Rhinelander and surrounding far Northern areas.  TrANS attempts to meet contractor’s 
needs in other geographic locations as possible.  It is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades.  These candidate preparation 
and contractor coordination services are provided by community based organizations.  For a list 
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison.  These services are provided to you at no 
cost. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or promotions to 
apprentice of TrANS Program graduates will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 Graduate.  At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration:  To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal:  To maintain the intent of the Equal Employment Opportunity
program, it is a goal that ______ (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice.  At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).

4
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Eligibility and Duration:  To the employing contractor, for the length of time 
the TrANS graduate is in apprentice status. 

Contract Goal:  To maintain the intent of the Equal Employment Opportunity 
program, it is a goal that ______ (number) TrANS Apprentice(s) be utilized 
on this contract. 

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria.  Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1T0G and ASP.1T0A.  For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1T0G and
ASP.1T0A if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE
The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of 
two years to allow for reaching entry-level laborer status.  An additional incentive, the $5.00 
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies 
until the individual completes their apprenticeship.   These incentives benefit TrANS candidates 
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be 
assisted in meeting their EEO profiles and goals; and benefits the public who will see the 
program reinforce larger public-private employment reform in Wisconsin.  The pool of TrANS 
graduates was created for the purpose of addressing underutilization in the skilled trades, an 
objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting.  Whether or not reimbursement is involved, the WisDOT reassures 
contractors who are in the Companywide Program that TrANS placements still contribute 
toward fulfilling the new hire goal of 50% women and minorities.  Based on data administered 
by United States Department of Labor (US DOL), the highway skilled trades remain 
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies 
by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some 
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when 
entering an apprenticeship if the full general laborer hourly rate has been previously paid.  No 
special accounting measures are required. 
III. IMPLEMENTATION
The implementation of ASP 1 is intended to cover only the amount of time it takes for 
underutilization to be resolved across the trades.  This will be measured annually at the county 
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-

4
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OFCCP.  With appropriate state and federal approvals, we may also do some measurement at the 
company level.   

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a 
TrANS graduate or a TrANS apprentice.  The District EEO Coordinators utilize the information 
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS 
apprentices on WisDOT contracts.  Payment under this ASP 1 is made based on the hours 
recorded off of the Certified Payrolls.  Tracking may eventually include improved linkages with 
the WisDWD apprentice database, information from company and committee level sources.   

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to 
address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. TRANS TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall 
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:     

The contractor shall provide on-the-job training aimed at developing full journey workers in the 
type of trade or job classifications involved.  In the event the contractor subcontracts a portion of the 
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by 
the subcontractor provided, however, that the contractor shall retain the primary responsibility for 
meeting the training requirements imposed by this special provision.  The contractor shall also 
insure that this training special provision is made applicable to such subcontract.     

Training and upgrading of minorities and women toward journey workers status is a primary 
objective of this training special provision.  Accordingly, the contractor shall make every effort to 
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through 
public and private sources likely to yield minority trainees and women trainees); to the extent such 
persons are available within a reasonable area of recruitment.  The contractor will be given an 
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance 
thereof, prior to determination as to whether the contractor is in compliance with this training 
special provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journey workers status or in which they have been employed 
as a journey worker.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method used, 
the contractor's records should document the findings in each case. 

V. APPRENTICESHIP TRAINING 

The Federal Highway Administration’s (FHWA) policy is to require full use of all available 
training and skill improvement opportunities to assure increased participation of minority groups, 
disadvantaged persons and women in all phases of the highway construction industry. The 
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAs) to 
establish apprenticeships and training programs targeted to move women, minorities, and 
disadvantaged individuals into journey-level positions to ensure that a competent workforce is 
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts. 
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal 
Regulations (CFR), Part 230) to supplement the OJT program and support STA training 
programs by providing services to highway construction contractors and assistance to highway 
construction apprentices and trainees. The primary objectives of OJT/SS are:  
 
 (1) To increase the overall effectiveness of the State highway agencies’ approved 
 training programs. 
 (2) To seek other ways to increase the training opportunities for women, minorities,  
 and disadvantaged individuals. 
 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision 
of supportive services with respect to training programs approved under 23 CFR, Part 230(a) 
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts – including 
Supportive Services). 
 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of 
these requirements will be determined by the Wisconsin Department of Transportation-Civil 
Rights Office. A request for an exemption or modification, with justification, shall be made in 
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965, 
Rm. 451, Madison, WI 53707.  

 

 



Effective July 2021 Bid Letting ASP-3   
  
  

1  
  

ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 
Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of 
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts 
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the 
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in 
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is 
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard 
Specifications for Highway and Structure Construction and all applicable contract documents. 
 
Requirements 
Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any 
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is 
nonnegotiable.  
 
If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal 
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, 
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding 
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the 
disqualification of the contractor from bidding for a designated period of time.   
 

(1) At time of bid, ALL prime contractors must submit DBE Commitments on projects with DBE goals, The 
submittal of the DBE Commitments includes the DT1506 (Commitment to Subcontract to DBE), which can 
be attached as a PDF or entered digitally into the bid submittal and Attachments A OR quotes from all DBEs 
included on the Commitment. The prime contractor must submit a signed Attachment A via eSubmit 
(preferred) or the DBE Alert email box within 24-hours of the bid closing for all quotes submitted at the time 
of bid. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good Faith Effort) and 
all supplemental DT1202 documentation is due within 24-hours of bid closing. Any change to DBE 
Commitments thereafter must follow modification of DBE subcontracting commitment (Section 9).  

(2) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

 
(3) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the 

work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written 
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials 
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s 
written consent.  

 
Description  
The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The 
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of 
department-wide compliance. 
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The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified 
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to 
the total contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on 
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by 
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.  

(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be 
more knowledgeable contractors who are prepared to successfully complete their contractual agreement 
through the proactive provision of assistance in the following areas:  
§ Produce accurate and complete quotes 
§ Understand highway plans applicable to their work 
§ Understand specifications and contract requirements applicable to their work 
§ Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in 
WisDOT’s Business Development program as a mentor, coach, or resource.  For comprehensive 
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and 
Compliance Section website at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 
1. Definitions  
  

Interpret these terms, used throughout this additional special provision, as follows:  
  
a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 

represents the feasible level of DBE participation for each contract. The goal is calculated using the 
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes 
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors 
considered include proximity, proportion, and regulations. 

 
b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 

prospective contractor(s) before or after the award of a contract to secure a lower bid. 
 
c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and 

economically disadvantaged individuals own at least a 51% interest and control management and daily 
business operations. 

 
d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form 

DT1506) and is expressed as the amount of DBE participation the prime contractor has secured. The 
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on 
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to 
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid. 

 
e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE 

utilization through review of the DBE Commitment, payments to subcontractors, and contract 
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing 
the work listed on the approved DBE Commitment, and those submitted after approved commitment with 
Attachment A.  

 
f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under 

the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all 
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE 
participation. 

 
g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, 

the materials, supplies, articles, or equipment required under the contract.  
 
h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope 

for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes 
for the same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and 
regularly sold or leased to the public.  

 
j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a 

notation that the items within the quote will not be separated. 
 
2. WisDOT DBE Program Compliance 

 
a.   Documentation Submittal  
 

The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A OR quotes from 
all DBEs included in the Commitment will be submitted at bid by ALL prime contractors. If the assigned DBE 
contract goal is not met, Documentation of Good Faith Effort (Form DT1202) must be submitted within 24-
hours of bid closing. Supplemental DT1202 documentation and signed Attachments A from DBEs included 
in the DBE Commitment are also due within 24-hours of bid closing. Form DT1202, supporting GFE 
documentation, and signed Attachments A, not submitted at the time of bid, must be submitted through 
eSubmit (preferred) or to the DBE Alert email box. 
 
**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if 
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be 
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

 
Naming conventions: Follow eSubmit instructions, OR when emailing files, use the following language to 
identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” and “Project #, Proposal #, 
Let date, Business Name, Attachment A”       Email: DBE_Alert@dot.wi.gov 
 
The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms 
in the Appendix. 

 
b.   Verification of DBE Commitment 

 
The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated 
as follows: 

  
 (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
mailto:DBE_Alert@dot.wi.gov
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percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with 
respect to the DBE Commitment.  
  

(2) DBE Goal Not Met  
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned 

DBE contract goal, the bidder must request alternative evaluation of good faith effort through 
submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including 
narrative description. Supplementary documentation of good faith effort that supports the DT1202 
submission is also due within 24-hours of bid submission and prior to bid posting. The Department 
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that 
the Department intends to:  
1. Approve the request (adequate documentation of GFE has been submitted)- no conditions 

placed on the contract with respect to the DBE Commitment; 
2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is 

viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure 
Construction and will not be executed. 

c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department 
will provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

 
Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office 
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name, 
GFE”   
 
3. Department's Criteria for Good Faith Effort Documentation  
  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime 
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration 
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative 
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.   
 
Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 
and DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms 
whenever possible to contribute to the assigned DBE contract goal. 
 
Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in 
one of two ways. The bidder: 
  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  
 

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith 
effort on a contract basis just as each contract award is evaluated individually.   
 
The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to 
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will 
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the 
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.  
 

mailto:DBE_Alert@dot.wi.gov
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The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor 
good faith effort activity. The guidance and the attached appendices provide a framework for the actions 
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific 
DBE goal prior to the bid letting date.  

 
a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder 
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid 
Express Small Business Network to foster DBE participation on all applicable contracts.  

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: 
DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, 
contractors are strongly encouraged to include a single page, detailed list of items for which they are 
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor 
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes 
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might 
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.  
i. Solicit quotes from certified DBE firms who match possible items to subcontract using all 

reasonable and available means. Additionally, forward copies of solicitations highlighting the 
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  
a. Contractors must ask DBE firms for a response in their solicitations. See Sample 

Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment 
to the sub-quote request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms 
sufficient time to respond. Prime contractors should contact DBE firms early, asking if 
they need help organizing their quote, assistance confirming equipment needs, or other 
assistance supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, 
specifications, and the requirements of the contract by letter, information session, email, phone 
call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain 
bonding, line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with:  
a. Email to all prospective DBE firms in relevant work areas  
b. Phone call log to DBE firms who express interest via written response or call 
c. Fax/letter confirmation  
d. Signed copy of record of subcontractor outreach effort 

 
b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the 

contract scope for DBE subcontract feasibility and comparing common line items in DBE and 

mailto:DBE_Alert@dot.wi.gov
mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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non-DBE subcontract quotes for the same work.  Per federal regulation, reasonable price is not 
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 
i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate 

reasons, including but not limited to, a discussion between the prime and DBE firm regarding its 
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s 
quote, the prime is required to contact the DBE by phone and email regarding their ability to 
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only 
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward 
DBE credit. Documentation of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE 
quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type 
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes 
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit 
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such 
a case, the following steps are taken in comparing the relevant quotes. These are 
qualitative examples:  

i Compare bid items common to both quotes, noting the reasonableness in 
the price comparison.  
ii Review quotes from other firms for the bid items not quoted by the DBE 
firm to see if combining both can provide the same competitive advantage 
that the tied bid items offered. 
  

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best 
Practices.  

  
c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 

contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of 
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the 
DT1202 is to include the following: 
(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE 

firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written 
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs 
to include activities such as: list of work items to be performed; breaking up of large work items into 
smaller tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided 
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to 
be performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that 
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not 
constitute sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE 
firm and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, 
Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
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providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before 
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small 
business development workshops, and others consistent with DBE support. 

 
Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following 
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE”  Email: 
DBE_Alert@dot.wi.gov 
 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 
 
If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the 
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any 
questions related to meeting goals and/or contractor demonstration of good faith efforts.  
 
If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or 
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall 
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless 
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If 
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an 
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the 
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see 
Section 9).  
 

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  
  

A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort 
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific 
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the 
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written 
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is 
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed 
without documentation that the DBE provisions have been fulfilled.   

  
The Department will appoint a representative who did not participate in the original good faith effort 
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business 
days after the bidder presents all written and oral information. In that written decision, the Department will 
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet 
the contract DBE goal. The Department's decision is final.  

 
5.  Determining DBE Eligibility  
  

Directory of DBE firms  
 
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification 

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx  
  

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.  
 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only 
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs 
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire 
about compatibility with the Business Development Program. 
 

6. Counting DBE Participation  
  

Assessing DBE Work  
  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a 
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs 
towards the DBE goal. The Department assesses the DBE work as follows:  

  
a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost 

of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of 
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies, 
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception 
of non-project specific leases the DBE has in place before the work is advertised.  

  
b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 

professional, technical, consultant, or managerial services. The Department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the 
program engineer deems reasonable based on experience or prevailing market rates.  

  
c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 

subcontractor.  
  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its 
performance under this item.  

  
e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted 

to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the 
DBE firm on the Wisconsin UCP DBE Directory.   

  
f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 

committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist 
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

 
g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project 

following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but 
must submit signed Attachment A forms for additional DBE firms.  

 
h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for 

Manufacturers, Suppliers, and Brokers 
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 
 
 

mailto:DBE_Alert@dot.wi.gov
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*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials 
or supplies furnished by a DBE. 

· Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 
· For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in 

CRCS 
 
7. Credit Evaluation for Trucking  

  
All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   
 
The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 
 
See Section 8 for Broker credit. 

 
8. Credit Evaluation for Manufacturers, Suppliers, Brokers  
  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions 
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies 
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, 
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role, 
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm 
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and 
minimal credit is allotted when the DBE firm’s role is administrative or transactional. It is the bidder’s 
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on 
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.   

 
a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the contract and of the general 
character described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the 
materials or supplies counts toward DBE goals.  
 

b. Regular Dealers of Material and/or Supplies  
(1) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 

contracts if submitted with appropriate documentation to the DBE office. 
(2) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials, supplies, articles or equipment of the general character described by the 
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business.  

(3) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of 
the materials or supplies toward DBE goals.  

(4) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   
i. The DBE firm must be an established, regular business that engages, as its principal business 

and under its own name, in the purchase and sale or lease of the products in question.  
ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such 

as petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution 
equipment is leased, the lease agreement must accompany the DBE Commitment form for 
evaluation of the dealer’s control before the DBE office approves the DBE credit.  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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(5) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment 
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE 
supplier, along with documentation of the calculations used as the basis for the purchase agreement, 
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or 
less than the amount on the invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 
or the DBE Commitment entered with bid:  

a. What is the product or material?  
b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  
c. Which contract line items were referenced to develop this quote?  
d. What is the amount of material or product used on the project?  

 
c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    
(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 

materials and supplies, fees, or transportation charges for the delivery of materials or supplies required 
on a job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or 
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to 
determine whether they are reasonable. 

 
 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”) 
  

a. Issuing a Contract Change Order 
Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or 
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime 
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance 
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment) 
 
b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, 
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written 
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting 
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at 
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the 
extent needed to meet the assigned DBE contract goal.When additional opportunity is available by 
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to 
equal work items, in the original contract. 
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(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or 
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to 
the assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and 
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they 
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and 
provide written consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the 
Prime Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE 
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’s 
expectations for successful performance on the contract. Document these efforts in writing. 

b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who 
has been approved for DBE credit on a contract, including preparation and coordination 
efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager 
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response 
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the 
DBE subcontractor must outline the basis for objection to the proposed modification, 
providing sound reasoning for WisDOT to reject the prime’s request. 

 
c. Request to Modify DBE Subcontracting Commitment  
The written request referenced above may be delivered by email or fax. The request must contain the following:  

1. Project ID number 
2. WisDOT Contract Project Engineer’s name and contact information 
3. DBE subcontractor name and work type and/or NAICS code 
4. Contract’s progress schedule 
5. Reason(s) for requesting that the DBE subcontractor be replaced or terminated 
6. Attach/include all communication with the DBE subcontractor to deploy/address/resolve work 

completion  
 

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, MODIFICATION”      Email: DBE_Alert@dot.wi.gov  + 
Project Engineer 

 
WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance 
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   
  
 
 
Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

mailto:DBE_Alert@dot.wi.gov
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• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent 
with normal industry standards. Provided, however, that good cause does not exist if the failure or 
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or 
discriminatory action of the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, 
nondiscriminatory bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 
• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 

debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 
• The prime has determined that the listed DBE subcontractor is not a responsible contractor 
• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 

withdrawal 
• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 
• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable 

to complete its work on the contract 
  

d. Evaluation and Response to the Request  
WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 
  
If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or 
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will 
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by 
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to 
support the completion of the contractual commitment, a list of available WisDOT support services, and 
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply 
with federal DBE guidelines for DBE replacement.  
  
The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE 
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 
 
e. DBE Utilization beyond the approved DBE Commitment   
When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor 
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:  
  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes 
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas 
to be performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE 
Commitment based on the email/discussion and the new Attachment A. 
 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 
 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives 
notice of “Substantially Complete”  
Naming conventions: When emailing files, please use the following language to identify your 
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email: 
DBE_Alert@dot.wi.gov 

 
 

mailto:DBE_Alert@dot.wi.gov
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Special note on trucking  
· DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 

instead of “Y”) 
· Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 

trucking is unknown for sublet purposes only  
· The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor 

must sign the Attachment A before submitting 
 

10. Commercially Useful Function  
  

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE 
certified firm is performing contracted work items.  

  
b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to 

evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE 
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.  

  
c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out 
its responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and 
quantity, ordering, and paying for those materials and supplies.  

 
11. Credit Evaluation for DBE Primes  
  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for 
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department 
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The 
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE 
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work 
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated 
consistent with Section 8 of this document and 49 CFR Part 26.  
 

12. Joint Venture  
  

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total 
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE 
credit.  
  

13. Mentor-Protégé  
  

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of 
the work performed by the DBE protégé firm.  

  
b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé 

team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  
  

c. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE 
credit allowed on WisDOT projects.  
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14. Use of Joint Checks   
  

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A 
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular 
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor 
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the 
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and 
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct 
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit 
or increased partnering opportunities.   
  
The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE 
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, 
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the 
material itself." See 49 CFR 26.55(c)(1).   
  
The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon 
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:   
  
a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 

Application to Use Joint Checks.   
(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request 

will not be considered if submitted after the DBE Subcontractor starts its work.   
(2) Approval/Permission must be granted prior to the issuance of any joint checks.  
(3) The payment schedule for the supplier must be presented to the DBE office before the first check is 

issued.  
(4) The joint check for supplies must be strictly for the cost of approved supplies.  

  
b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an 

‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing 
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks 
should include the following:  
(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  
(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to 

Use Joint Checks after establishing the conditions and documentation of payment within the subcontract 
terms or in a separate written document.  

  
c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

  
15. Payment  
  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements 
are incidental to the contract.     
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Appendix A  
Substantive Conversation Guidelines 

 
 The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 

bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. 
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of 
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors 
responding to a growing and changing contract environment. Just as these specialists are responsible for care of 
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation 
drives collaboration that will build industry health and capacity.  The following is intended to provide guidance for 
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies 
for cultivating business relationships as well.   

 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5 

weeks prior to each Let) 
· Determine DBE subcontractor’s interest in quoting 
· If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 

including fundamentals a subcontractor needs to know, required reading and/or resources. 
· Assess their interest and experience in the road construction industry by asking questions such as:  

1. Have you competed for other WisDOT contracts? Ratio of competed/to wins 
2. Have you performed on any transportation industry contracts (locally or with other states)? 
3. What the largest contract you’ve completed? 
4. Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
5. Does this project fit into your schedule? Are you working on any contracts now? 
6. Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity 

considerations of this contract?   
7. What region do you work in? Home base? 
8. Which line items are you considering?  
9. Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
10. Do you understand where your work fits in the project schedule, project phases? 

 
Following Bid Opening- this discussion can happen at any time 
1.  After reviewing their quote, note the following in your discussion: 
· Does the quote look complete? Irregular?  
· Are there errors in the quote? Are items very high or very low? 
· In general, does the quote look competitive? 
2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 
· What line items would typically be in a competitive quote for a subcontractor of their specialty? 
· How many employees and what is their role/experience/expertise in your firm? 
· Do you have resources for labor (union member, family-based, community-resourced) and capital (banking 

relationship, bond agent, CPA)? 
· Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities 

or differences.  
· Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
· Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, 

and potential profit/loss (for upcoming known projects or in general). 
· Discussion of bonding, insurance, and overall business risk considerations. 
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APPENDIX B 

Sample Contractor Solicitation Letter Page 1  
This sample is provided as a guide not a requirement 

  

 
GFESAMPLE MEMORANDUM  

TO:    DBE FIRMS  
FROM:    POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR  
SUBJECT:    
    

REQUEST FOR DBE QUOTES 
LET DATE & TIME   

DATE:    MONTH DAY YEAR  
CC:         DBE OFFICE ENGINEER  

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items that 
we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and work 
categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required 
by federal rules.   
 
Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through WisDOT 
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/   
 
Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should be 
used as a cover sheet for your quote.    
 
Please make every effort to have your quotes into our office by time deadline  the prior to the letting date. Make sure 
the correct letting date, project ID and proposal number, unit price and extension are included in your quote. We 
prefer quotes be sent via SBN but prime’s alternatives are acceptable.   Our office hours are include hours and days .   
 
Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote 
at contact number .    
 
If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/  
All questions should be directed to:   
 
Project Manager, John Doe,  Phone: 
(000) 123-4567  
Email: Joe@joetheplumber.com  
Fax: (000) 123- 4657  

http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
http://roadwaystandards.dot.wi.gov/hcci/
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Sample Contractor Solicitation Letter Page 2  
This sample is provided as a guide not a requirement  

 REQUEST FOR QUOTE 
  
Prime’s Name:    
Letting Date:  

Project ID:  
  
Please check all that apply  

¨ Yes, we will be quoting on the projects and items listed below   
¨ No, we are not interested in quoting on the letting or its items referenced below  
¨ Please take our name off your monthly DBE contact list  
¨ We have questions about quoting this letting.  Please have someone contact me at this number   

   
Prime Contractor ‘s Contact Person:  DBE Contractor Contact Person: 

   

Phone:   Phone:  

Fax:   Fax:  

Email:   Email:  

   

Please circle the jobs and items you will be quoting below 

 Proposal No.  1  2  3  4  5  6  7  

County                

  WORK DESCRIPTION:  

  Clearing and Grubbing X    X  X    X  X  

 Dump Truck Hauling X    X  X    X  X  

 Curb & Gutter/Sidewalk, Etc. X    X  X    X  X  

 Erosion Control Items X    X  X    X  X  

 Signs and Posts/Markers X    X  X    X  X  

 Traffic Control   X  X  X    X  X  

 Electrical Work/Traffic Signals   X  X  X    X    

 Pavement Marking    X  X  X  X  X  X  

 Sawing Pavement    X  X  X  X  X  X  

 QMP, Base  X  X    X  X  X  X  

 Pipe Underdrain  X      X        

 Beam Guard        X  X  X  X  

 Concrete Staining              X  

 Trees/Shrubs  X            X  
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Again please make every effort to have your quotes into our office by time deadline prior to the letting date.   
  

We prefer quotes be sent via SBN but prime’s preferred alternatives are acceptable.  
  

If there are further questions please direct them to the prime contractor’s contact person at phone number.   
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Appendix C 

Small Business Network (SBN) Overview  
  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 
quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting and 
proposal, add work types and items, specify terms and conditions, upload attachments, and select 
vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you 
want quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as 
a DBE preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and 
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network 
home screen, sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows 

the response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  

c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  

d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as 
proof of DBE outreach at the discretion of each agency).  
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors and 
subcontractors, and win more jobs. DBE firms can: 
 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests 
and all unsolicited sub-quotes created by your company. Receive notifications by selected work 
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered 
by work types relevant to your interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available.  

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes. c. Add attachments to a sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.  

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder.  

c. Add attachments to a sub-quote.  

d. Add unsolicited work items to sub-quotes that you are responding to.  
5. Easy Access to Valuable Information  

a. Receive a confirmation that your sub-quote was opened by a prime.  

b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   

c. View important notices and publications from DOT targeted to small and disadvantaged 
businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and 

select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic 
Service.   

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458 
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

· Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
· Follow up to initial solicitation via email or phone 
· Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
· SBN utilization including posting quotes 
· Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
· Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
· Responsive and timely submission of organized documentation 
· Analysis of number of DBE firms who do work types that you typically subcontract 
· Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
· Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
· Reference check of DBE subcontractor work or training (documentation of questions and response required) 
· Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
· Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
· Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
· Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
· Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
· Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
· Risk analysis of work items that are typically in tied quotes that could be unbundled 
· List of contract work items in smallest economically feasible units, identifying schedule impact 
· Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
· Staff training in EEO and Civil Rights laws as documented in training logs 
· Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
· DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
· Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
· Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
· Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
· Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
· Prime utilization of a DBE subcontractor the prime has not contracted with previously 
· Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
· Documented efforts fostering DBE participation through administrative and/or technical assistance  
· Evidence of negotiation with the DBE firm about current and future Let opportunities 
· Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
· Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

APPENDIX D 
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GFE EVALUATION RUBRIC – PHASE 1 
 

 Active & 
Aggressive
Category 

Quality 
Category 

Quantity 
Category 

Scope & 
Intensity 
Category 

Timing 
Category 

Business 
Develop’t 

Efforts 

Total= 

Solicitation 
Documentation 
 

       

Selected Work 
Items 
Documentation 
 

       

Documentation of 
Project 
Information 
provided to 
Interested DBEs 
 

       

Documentation of 
Negotiation with 
Interested DBEs 

       

Documentation of 
Sound Reason for 
Rejecting DBEs 

       

Documentation of 
Assistance to 
Interested DBEs- 
bonding, credit, 
insurance, 
equipment, 
supplies/materials  

       

Documentation of 
Outreach to 
Minority, Women, 
and Community 
organizations and 
other DBE 
Business 
Development 
Support 

       

Documentation of 
other GFE 
activities 

       

 
Overall Total= 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs 
 
Rating Scale 

 
· Each qualifying activity is worth 5 points per Category 

o Pro Forma efforts=  0-50 points 
              Perfunctory effort characterized by routine or superficial activities 

o Bona Fide= 55+ points 
Genuine effort characterized by sincere and earnest activities  

 
GFE EVALUATION – PHASE 2 – Team Review 

 
DBE Office completes: 

 
· Review of quote comparisons submitted by Prime 
· Bid analysis to confirm if any bid submitted met the DBE goal 
· Review average of other bidders DBE goal achievement 
· Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder 

 
Excerpt from Appendix A to 49 CFR Part 26: 

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At 
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the 
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question 
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE participation obtained by other 
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having 
made good faith efforts. As provided in §26.53(b)(2)((vi), you must also require the contractor to submit copies of 
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected 
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs 
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to 
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule. 
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APPENDIX E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

Ø Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 

assistance.  

Ø Participate in speed networking and mosaic exercises as arranged by DBE office.  

Ø Host information sessions not directly associated with a bid letting.  

Ø Participate in a formal mentor protégé or joint venture with a DBE firm.  

Ø Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 

Ø Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, 
evaluates subcontractors, preferred qualifications, and communication methods.  

Ø Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  

Ø Quality of communication, not quantity creates the best results. Contractors should be thorough in 
communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid.  

  
  
DBE   

Ø DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; 
seven days prior is optimal.   

Ø Continually check for contract addendums on the HCCI website through the Thursday prior to letting 
to stay abreast of changes.   

Ø Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid 
tabs at a minimum.  

Ø Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation related projects of similar size and scope, firm expertise and staffing.   

Ø Participate in DBE office assessment programs.  

Ø Participate on advisory and mega-project committees.  

Ø Sign up to receive the DBE Contracting Update.  

Ø Consider membership in relevant industry or contractor organizations.  

Ø Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the 

primes and bidding as a prime with the Department are the only ways to get work.     
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APPENDIX F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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APPENDIX G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting 

http://www.wisconsindot.gov/DBEcontracting
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Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting 

 

http://www.wisconsindot.gov/DBEcontracting


Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 

 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 
of department-performed acceptance testing conforming to: 

Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 

Probing ................................................................................................................................... CMM 870: WTP C-002 

Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 

415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 

415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  

415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 

 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 

415.3.16.4.1  Basic Units 

415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 

415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 

415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 

415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 

 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 
pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 

 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 

 > 1/4 inch but <= 1/2 inch 80 

 > 1/2 inch but <= 3/4 inch 60 

 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 
grade requirements the bid item designates.  

- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 

Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 

Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 

Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 

Maximum total solids; CMM 870: WTP C-001 

Organic ................................................................................................................................................... 0.04 percent 

Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 

- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST 
TEST 

STANDARD 
MINIMUM REQUIRED CERTIFICATION 

(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 

Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete 
AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 

Concrete temperature ASTM C1064 

Making and curing concrete specimens AASHTO T23 

Moist curing for concrete specimens AASHTO M201 

Concrete compressive strength AASHTO T22 
Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 

Concrete surface resistivity[2] AASHTO T358 

Voids in aggregate AASHTO T19 PCCTEC-II 

Profiling __ PROFILER 

 [1] As modified in CMM 860. 

 [2] As modified in CMM 870. 

 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 
the certifications listed for liquid limit and plasticity index tests. 

 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 

 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 

- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 

 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 
air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 
through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 

Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 

 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 
do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 

710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  

 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 
personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 
the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 
production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

One test per calendar week of production 

 

710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 

- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 

710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 

710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 

TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- Provide a new mix design with an increased cementitious content. 

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 
mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 

- 5,000 linear feet for barriers. 

- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 

- Concrete items classified as ancillary. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 

- High early strength (HES) concrete. 

- Special high early strength (SHES) concrete. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

- Steel Grid Floor Concrete Filled 

- Crash Cushions Permanent 

- Crash Cushions Permanent Low Maintenance 

- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION 

LOT SIZE 
SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 

Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 

 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 
the 2 higher strength specimens. 

715.3.2.2  Removal and Replacement 

715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 

 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 

715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 

 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 

 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 

 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 
moisture content for each sample. 

 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 

 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 

- Structure: $635 per CY. 

- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 

 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 

- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (1/5 x PWL) + 82 

 >= 85 to < 90 100 

 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 

- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 

- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Flexural strength of 650 psi for pavements. 

 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (2/5 x PWL) + 64 

 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 
 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 

remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 

100        

37.5-mm 
(1 1/2-inch) 

90 - 100 100       

25.0-mm 
(1-inch) 

90 max 90 - 100 100      

19.0-mm 
(3/4-inch) 

___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) 

___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) 

___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) 

___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 

15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 

0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 

 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf


Effective January 2019 Letting ASP 9 
 

ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 --  Revised May 1, 2012  

REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 
 



Page 1 of 3 

Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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SEPTEMBER 2002 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The goals and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on all construction work in the
covered area, are as follows:
Goals for Minority Participation for Each Trade:

   County     %     County     %     County     %  

Adams 1.7 Iowa 1.7 Polk 2.2

Ashland 1.2 Iron 1.2 Portage 0.6

Barron 0.6 Jackson 0.6 Price 0.6

Bayfield 1.2 Jefferson 7.0 Racine 8.4

Brown 1.3 Juneau 0.6 Richland 1.7

Buffalo 0.6 Kenosha 3.0 Rock 3.1

Burnett 2.2 Kewaunee 1.0 Rusk 0.6

Calumet 0.9 La Crosse 0.9 St. Croix 2.9

Chippewa 0.5 Lafayette 0.5 Sauk 1.7

Clark 0.6 Langlade 0.6 Sawyer 0.6

Columbia 1.7 Lincoln 0.6 Shawano 1.0

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0

Dane 2.2 Marathon 0.6 Taylor 0.6

Dodge 7.0 Marinette 1.0 Trempealeau 0.6

Door 1.0 Marquette 1.7 Vernon 0.6

Douglas 1.0 Menominee 1.0 Vilas 0.6

Dunn 0.6 Milwaukee 8.0 Walworth 7.0

Eau Claire 0.5 Monroe 0.6 Washburn 0.6

Florence 1.0 Oconto 1.0 Washington 8.0

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0

Grant 0.5 Ozaukee 8.0 Waushara 1.0

Green 1.7 Pepin 0.6 Winnebago 0.9

Green Lake 1.0 Pierce 2.2 Wood 0.6
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx


Effective February 2016 letting 

Cargo Preference Act Requirement 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting 

WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
FOR PROJECTS WITH FEDERAL AID

I. PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. It is the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

II. COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:

· Drivers of a contractor or subcontractor for time spent working on the site
of the work.

· Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

· Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.

· Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the 
following circumstances: 

· Material delivery truck drivers while off the site of the work.
· Drivers of a contractor or subcontractor traveling between a Davis-Bacon

job and a commercial supply facility while they are off the site of the
work.”

· Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at: 
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 

 
In addition to the required postings furnished by the department, the contractor shall 
post the following in at least one conspicuous and accessible place at the site of 
work: 

 
a. A copy of the contractor's Equal Employment Opportunity Policy. 

 
All required documents shall be posted by the first day of work and be accurate and 
complete. Postings must be readable, in an area where they will be noticed, and 
maintained until the last day of work. 
 

IV. RESOURCES 
 

Required information regarding compliance with federal provisions is found in the 
following resources: 

· FHWA-1273  included in this contract  
· U.S. Department of Labor Prevailing Wage Resource Book  
· U.S. Department of Labor Field Operations Handbook  
· U.S. Code of Federal Regulations 
· Any applicable law, Act, or Executive Order enacted by the federal 

government at the time of the letting of this contract  
 



"General Decision Number: WI20210010 07/09/2021

Superseded General Decision Number: WI20200010

State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis‐Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above‐mentioned types of contracts entered into by the
federal government that are subject to the Davis‐Bacon Act
itself, but it does not apply to contracts subject only to the
Davis‐Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)‐(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/01/2021
          1              03/12/2021
          2              03/19/2021
          3              04/09/2021
          4              05/14/2021
          5              07/09/2021

 BRWI0001‐002 06/01/2020



CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.31           24.7 7
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐002 06/01/2020

ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 42.77            23.47
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0002‐005 06/01/2020

ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 36.68            23.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0003‐002 06/01/2020

BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.68            24.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0004‐002 06/01/2020

KENOSHA, RACINE, AND WALWORTH COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 39.90            25.53
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0006‐002 06/01/2020

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,



ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.60            23.48
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0007‐002 06/01/2020

GREEN, LAFAYETTE, AND ROCK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.07            24.72
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0008‐002 06/01/2020

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 40.75            24.32
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0011‐002 06/01/2020

CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 35.68            24.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0019‐002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.86            25.22
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 BRWI0034‐002 06/01/2020

COLUMBIA AND SAUK COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 37.36            24.43
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0087‐001 05/01/2016



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 36.85            18.39
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐002 06/01/2016

ADAMS,   BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

                                  Rates          Fringes

CARPENTER  
     CARPENTER...................$ 33.56            18.00
     MILLWRIGHT..................$ 35.08            18.35
     PILEDRIVER..................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0252‐010 06/01/2016

ASHLAND COUNTY

                                  Rates          Fringes

Carpenters  
     Carpenter...................$ 33.56            18.00
     Millwright..................$ 35.08            18.35
     Pile Driver.................$ 34.12            18.00
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0264‐003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES



                                  Rates          Fringes

CARPENTER........................$ 35.78            22.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP0361‐004 05/01/2018

BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 36.15            20.43
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 CARP2337‐001 06/01/2016

ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON 

ZONE B: KENOSHA & RACINE

                                  Rates          Fringes

PILEDRIVERMAN  
     Zone A......................$ 31.03            22.69
     Zone B......................$ 31.03            22.69
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 35.98            20.98
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0014‐007 07/05/2020

REMAINING COUNTIES

                                  Rates          Fringes

Teledata System Installer  
     Installer/Technician........$ 27.75            15.14

  Low voltage construction, installation, maintenance and
  removal of teledata facilities (voice, data, and video)



  including outside plant, telephone and data inside wire,
  interconnect, terminal equipment, central offices, PABX,
  fiber optic cable and equipment, micro waves, V‐SAT,
  bypass, CATV, WAN (wide area networks), LAN (local area
  networks), and ISDN (integrated systems digital network).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0127‐002 06/01/2020

KENOSHA COUNTY

                                  Rates          Fringes

Electricians:....................$ 41.62        30%+12.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0158‐002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 34.77     29.75%+10.26
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0159‐003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 41.86            22.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0219‐004 06/01/2019

FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,
Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

                                  Rates          Fringes



Electricians:  
     Electrical contracts over 
     $180,000....................$ 33.94            21.80
     Electrical contracts under 
     $180,000....................$ 31.75            21.73
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0242‐005 05/31/2020

DOUGLAS COUNTY

                                  Rates          Fringes

Electricians:....................$ 39.77            28.11
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0388‐002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.85        26%+11.20
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0430‐002 02/02/2021

RACINE COUNTY (Except Burlington Township)

                                  Rates          Fringes

Electricians:....................$ 41.859          22.871
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐005 06/01/2021

MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Electricians:....................$ 44.39            25.67
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐006 06/01/2021

CALUMET (Township of New Holstein), DODGE (East of Hwy 26
including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



                                  Rates          Fringes

Electricians:....................$ 37.91            22.74
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0494‐013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Sound & Communications  
     Installer...................$ 22.39            18.80
     Technician..................$ 32.49            20.26

  Installation, testing, maintenance, operation and servicing
  of all sound, intercom, telephone interconnect, closed
  circuit TV systems, radio systems, background music
  systems, language laboratories, electronic carillion,
  antenna distribution systems, clock and program systems and
  low‐voltage systems such as visual nurse call, audio/visual
  nurse call systems, doctors entrance register systems.
  Includes all wire and cable carrying audio, visual, data,
  light and radio frequency signals. Includes the
  installation of conduit, wiremold, or raceways in existing
  structures that have been occupied for six months or more
  where required for the protection of the wire or cable, but
  does not mean a complete conduit or raceway system.  work
  covered does not include the installation of conduit,
  wiremold or any raceways in any new construction, or the
  installation of power supply outlets by means of which
  external electric power is supplied to any of the foregoing
  equipment or products

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0577‐003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

                                  Rates          Fringes

Electricians:....................$ 34.23     29.50%+10.00



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* ELEC0890‐003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

                                  Rates          Fringes

Electricians:....................$ 39.00     25.95%+11.17
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ELEC0953‐001 06/02/2019

                                  Rates          Fringes

Line Construction:  
     (1) Lineman.................$ 47.53            21.43
     (2) Heavy Equipment 
     Operator....................$ 42.78            19.80
     (3) Equipment Operator......$ 38.02            18.40
     (4) Heavy Groundman Driver..$ 33.27            16.88
     (5) Light Groundman Driver..$ 30.89            16.11
     (6) Groundsman..............$ 26.14            14.60
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 ENGI0139‐005 06/01/2020

                                  Rates          Fringes

Power Equipment Operator  
     Group 1.....................$ 41.62            23.80
     Group 2.....................$ 41.12            23.80
     Group 3.....................$ 40.62            23.80
     Group 4.....................$ 40.36            23.80
     Group 5.....................$ 40.07            23.80
     Group 6.....................$ 34.17            23.80

HAZARDOUS WASTE PREMIUMS:
EPA Level ""A"" protection ‐ $3.00 per hour
EPA Level ""B"" protection  ‐ $2.00 per hour
EPA Level ""C"" protection ‐ $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Cranes, tower cranes, and derricks with or without
  attachments with a lifting capacity of over 100 tons; or
  cranes, tower cranes, and derricks with boom, leads and/or
  jib lengths measuring 176 feet or longer.

  GROUP 2: Cranes, tower cranes and derricks with or  without
  attachments with a lifting capacity of 100 tons or less; or



  cranes, tower cranes, and derricks with boom, leads, and/or
  jibs lengths measuring 175 feet or under and Backhoes
  (excavators) weighing 130,000 lbs and over; caisson rigs;
  pile driver; dredge operator; dredge engineer; Boat Pilot.

  GROUP 3: Mechanic or welder ‐ Heavy duty equipment; cranes
  with a lifting capacity of 25 tons or under; concrete
  breaker (manual or remote); vibratory/sonic concrete
  breaker; concrete laser screed; concrete slipform paver;
  concrete batch plant operator; concrete pvt. spreader ‐
  heavy duty (rubber tired); concrete spreader & distributor;
  automatic subgrader (concrete); concrete grinder & planing
  machine; concrete slipform curb & gutter machine; slipform
  concrete placer; tube finisher; hydro blaster (10,000 psi &
  over); bridge paver; concrete conveyor system; concrete
  pump; Rotec type Conveyor; stabilizing mixer
  (self‐propelled); shoulder widener; asphalt plant engineer;
  bituminious paver; bump cutter & grooving machine; milling
  machine; screed (bituminous paver); asphalt heater, planer
  & scarifier; Backhoes (excavators) weighing under 130,000
  lbs; grader or motor patrol; tractor (scraper, dozer,
  pusher, loader); scraper ‐ rubber tired (single or twin
  engine); endloader; hydraulic backhoe (tractor type);
  trenching machine; skid rigs; tractor, side boom (heavy);
  drilling or boring machine (mechanical heavy); roller over
  5 tons; percussion or rotary drilling machine; air track;
  blaster; loading machine (conveyor); tugger; boatmen;
  winches & A‐frames; post driver; material hoist.

  GROUP 4: Greaser, roller steel (5 tons or less); roller
  (pneumatic tired) ‐ self propelled; tractor (mounted or
  towed compactors & light equipment); shouldering machine;
  self‐ propelled chip spreader; concrete spreader; finishing
  machine; mechanical float; curing machine; power subgrader;
  joint sawer (multiple blade) belting machine; burlap
  machine; texturing machine; tractor endloader (rubber
  tired) ‐ light; jeep digger; forklift; mulcher; launch
  operator; fireman, environmental burner

  GROUP 5: Air compressor; power pack; vibrator hammer and
  extractor; heavy equipment, leadman; tank car heaters;
  stump chipper; curb machine operator; Concrete
  proportioning plants; generators; mudjack operator; rock
  breaker; crusher or screening plant; screed (milling
  machine); automatic belt conveyor and surge bin; pug mill
  operator; Oiler, pump (over 3 inches); Drilling Machine
  Tender, day light machine

GROUP 6: Off‐road material hauler with or without ejector.



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0008‐002 06/01/2021

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO
COUNTIES:

                                  Rates          Fringes

IRONWORKER.......................$ 38.77            28.15

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0008‐003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 40.57            28.40

  Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
  Day, Thanksgiving Day & Christmas Day.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* IRON0383‐001 06/06/2021

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.75            27.06
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0498‐005 06/01/2019

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:



                                  Rates          Fringes

IRONWORKER.......................$ 40.25            40.53
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐008 06/03/2019

BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,
PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 37.60            29.40
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 IRON0512‐021 05/03/2021

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE,  SAWYER, VILAS AND WASHBURN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 35.09            31.80
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐002 06/01/2020

MILWAUKEE AND WAUKESHA COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 30.05            22.26
     Group 2.....................$ 30.20            22.26
     Group 3.....................$ 30.40            22.26
     Group 4.....................$ 30.55            22.26
     Group 5.....................$ 30.70            22.26
     Group 6.....................$ 26.54            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler



  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagperson; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.30            22.26
     Group 2.....................$ 29.40            22.26
     Group 3.....................$ 29.45            22.26
     Group 4.....................$ 29.65            22.26
     Group 5.....................$ 29.50            22.26
     Group 6.....................$ 26.39            22.26

LABORERS CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated);

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson and Traffic Control Person



‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0113‐011 06/01/2020

KENOSHA AND RACINE COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 29.11            22.26
     Group 2.....................$ 29.26            22.26
     Group 3.....................$ 29.46            22.26
     Group 4.....................$ 29.43            22.26
     Group 5.....................$ 29.76            22.26
     Group 6.....................$ 26.25            22.26

LABORERS CLASSIFICATIONS:  

  GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster and Powderman  

GROUP 6:  Flagman; traffic control person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0140‐002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,



RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 33.72            17.95
     Group 2.....................$ 33.82            17.95
     Group 3.....................$ 33.87            17.95
     Group 4.....................$ 34.07            17.95
     Group 5.....................$ 33.92            17.95
     Group 6.....................$ 30.35            17.95

LABORER CLASSIFICATIONS  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper;  Multiplate Culvert Assembler;
  Stone Handler; Bitminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator, Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4:  Line and Grade Secialist  

GROUP 5:  Blaster; powderman  

GROUP 6:  Flagperson; Traffic Control

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 LABO0464‐003 06/01/2020

DANE COUNTY

                                  Rates          Fringes

LABORER  
     Group 1.....................$ 34.00            17.95
     Group 2.....................$ 34.10            17.95
     Group 3.....................$ 34.15            17.95



     Group 4.....................$ 34.35            17.95
     Group 5.....................$ 34.20            17.95
     Group 6.....................$ 30.35            17.95

LABORERS CLASSIFICATIONS:  

  GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer;
  Demolition and Wrecking Laborer; Guard Rail, Fence, and
  Bridge Builder; Landscaper; Multiplate Culvert Assembler;
  Stone Handler; Bituminous Worker (Shoveler, Loader, and
  Utility Man); Batch Truck Dumper or Cement Handler;
  Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
  Concrete Handler

  GROUP 2:  Air Tool Operator; Joint Sawer and Filler
  (Pavement); Vibrator or Tamper Operator (Mechanical Hand
  Operated); Chain Saw Operator; Demolition Burning Torch
  Laborer

  GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter
  (Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4:  Line and Grade Specialist  

GROUP 5:  Blaster; Powderman  

GROUP 6:  Flagperson and Traffic Control Person

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0106‐008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

                                  Rates          Fringes

Painters:  
     New:
      Brush, Roller..............$ 30.33            17.27
      Spray, Sandblast, Steel....$ 30.93            17.27
     Repaint:
      Brush, Roller..............$ 28.83            17.27
      Spray, Sandblast, Steel....$ 29.43            17.27
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0108‐002 06/01/2019

RACINE COUNTY

                                  Rates          Fringes

Painters:  



     Brush, Roller...............$ 36.08            20.36
     Spray & Sandblast...........$ 37.08            20.36
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐002 05/01/2008

BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 24.11            12.15
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0259‐004 05/01/2015

BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 22.03            12.45
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0781‐002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 33.30            23.86
     Brush.......................$ 32.95            23.86
     Spray & Sandblast...........$ 33.70            23.86
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0802‐002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 30.93            18.44

PREMIUM PAY:
  Structural Steel, Spray, Bridges =   $1.00 additional per
  hour.

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐



 PAIN0802‐003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE,  OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO,  SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

                                  Rates          Fringes

PAINTER..........................$ 30.93            18.58
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN0934‐001 06/01/2017

KENOSHA AND WALWORTH COUNTIES

                                  Rates          Fringes

Painters:  
     Brush.......................$ 33.74            18.95
     Spray.......................$ 34.74            18.95
     Structural Steel............$ 33.89            18.95
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PAIN1011‐002 06/02/2019

FLORENCE COUNTY

                                  Rates          Fringes

Painters:........................$ 25.76            13.33
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 PLAS0599‐010 06/01/2017

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     Area 1......................$ 39.46            17.17
     Area 2 (BAC)................$ 35.07            19.75
     Area 3......................$ 35.61            19.40
     Area 4......................$ 34.70            20.51
     Area 5......................$ 36.27            18.73
     Area 6......................$ 32.02            22.99

AREA DESCRIPTIONS  

  AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
  COUNTIES

  AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,



  CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
  FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
  LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
  MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
  PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
  VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
  COUNTIES

  AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
  CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
  VERNON COUNTIES

  AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
  

  AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
  COUNTIES

AREA 6:  KENOSHA AND RACINE COUNTIES

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
* TEAM0039‐001 06/01/2021

                                  Rates          Fringes

TRUCK DRIVER  
     1 & 2 Axles.................$ 32.57            23.81
     3 or more Axles; Euclids,  
     Dumptor & Articulated, 
     Truck Mechanic..............$ 32.72            23.81
  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
WELL DRILLER.....................$ 16.52             3.70
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

WELDERS ‐ Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis‐Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health‐related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other



health‐related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average



rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG‐OH‐0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted



because those Regional Offices have responsibility for the
Davis‐Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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August 2018 

NOTICE TO BIDDERS 
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised 
specifications is incomplete in that the classifications may be omitted from the Department of 
Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of work 
included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = 
bridge over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & 
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into the 
contract, use the classification in the wage determination for the work being done.  Use WI15 wage 
rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates when 
working on any sanitary sewer or water main work.  Use Building wage rates for all work done 
within the footprint of the building.  Use WI10 wage rates for all other highway work in the contract 
and approaches to structures.  For example, if a laborer is working within the footprint of a building, 
use the Laborer rate in the Building wage determination inserted in the contract.  If a laborer is 
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage 
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer 
rate in the WI10/Highway wage determination. 
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

23.000

_________._____ _________._____

0004 203.0100

Removing Small Pipe Culverts EACH

1.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

315.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

500.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

31,476.000

_________._____ _________._____

0012 204.0130

Removing Curb LF

2,290.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

274.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

5,189.000

_________._____ _________._____

0018 204.0180

Removing Delineators and Markers EACH

32.000

_________._____ _________._____

0020 205.0100

Excavation Common CY

223.000

_________._____ _________._____

0022 208.0100

Borrow CY

851.000

_________._____ _________._____

0024 209.2100

Backfill Granular Grade 2 CY

1,100.000

_________._____ _________._____

0026 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

914.000

_________._____ _________._____

0028 211.0800.S

Base Repair for CIR Layer CY

115.000

_________._____ _________._____

0030 213.0100

Finishing Roadway (project) 01. 7080-
03-75

EACH

1.000

_________._____ _________._____

0032 305.0110

Base Aggregate Dense 3/4-Inch TON

2,755.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 7



Wisconsin Department of Transportation 11/04/2021 12:52:37

Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 305.0120

Base Aggregate Dense 1 1/4-Inch TON

616.000

_________._____ _________._____

0036 305.0500

Shaping Shoulders STA

1,016.000

_________._____ _________._____

0038 305.0504.S

Hauling Excess Shoulder Material CY

3,000.000

_________._____ _________._____

0040 327.1000.S

CIR Asphaltic Base Layer SY

176,900.000

_________._____ _________._____

0042 455.0605

Tack Coat GAL

29,275.000

_________._____ _________._____

0044 455.0770.S

Asphalt Stabilizing Agent TON

800.000

_________._____ _________._____

0046 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0048 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

3.000

_________._____ _________._____

1.00000

0050 460.2005

Incentive Density PWL HMA Pavement DOL

20,910.000

20,910.00

1.00000

0052 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

20,360.000

20,360.00

1.00000

0054 460.2010

Incentive Air Voids HMA Pavement DOL

32,315.000

32,315.00

0056 460.6645

HMA Pavement 5 MT 58-34 V TON

32,315.000

_________._____ _________._____

0058 460.9000.S

Material Transfer Vehicle EACH

1.000

_________._____ _________._____

0060 465.0105

Asphaltic Surface TON

500.000

_________._____ _________._____

0062 465.0110

Asphaltic Surface Patching TON

100.000

_________._____ _________._____

0064 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

85.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 7
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 465.0315

Asphaltic Flumes SY

20.000

_________._____ _________._____

0068 465.0425

Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF

77,320.000

_________._____ _________._____

0070 465.0475

Asphalt Centerline Rumble Strips 2-Lane
Rural

LF

39,395.000

_________._____ _________._____

0072 520.8700

Cleaning Culvert Pipes EACH

3.000

_________._____ _________._____

0074 520.9700.S

Culvert Pipe Liners (size) 01. 24-Inch LF

212.000

_________._____ _________._____

0076 520.9750.S

Cleaning Culvert Pipes for Liner
Verification

EACH

2.000

_________._____ _________._____

0078 521.1024

Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH

2.000

_________._____ _________._____

0080 522.0136

Culvert Pipe Reinforced Concrete Class
III 36-Inch

LF

102.000

_________._____ _________._____

0082 522.1036

Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH

2.000

_________._____ _________._____

0084 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

274.000

_________._____ _________._____

0086 614.2300

MGS Guardrail 3 LF

4,950.000

_________._____ _________._____

0088 614.2500

MGS Thrie Beam Transition LF

157.600

_________._____ _________._____

0090 614.2610

MGS Guardrail Terminal EAT EACH

24.000

_________._____ _________._____

0092 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 7080-03-75

EACH

1.000

_________._____ _________._____

0094 619.1000

Mobilization EACH

1.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 7
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 621.0100

Landmark Reference Monuments EACH

2.000

_________._____ _________._____

0098 625.0500

Salvaged Topsoil SY

2,500.000

_________._____ _________._____

0100 627.0200

Mulching SY

1,000.000

_________._____ _________._____

0102 628.1504

Silt Fence LF

1,500.000

_________._____ _________._____

0104 628.1520

Silt Fence Maintenance LF

1,500.000

_________._____ _________._____

0106 628.1905

Mobilizations Erosion Control EACH

3.000

_________._____ _________._____

0108 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0110 628.2004

Erosion Mat Class I Type B SY

1,500.000

_________._____ _________._____

0112 628.7504

Temporary Ditch Checks LF

500.000

_________._____ _________._____

0114 628.7570

Rock Bags EACH

51.000

_________._____ _________._____

0116 629.0210

Fertilizer Type B CWT

2.000

_________._____ _________._____

0118 630.0120

Seeding Mixture No. 20 LB

300.000

_________._____ _________._____

0120 630.0500

Seed Water MGAL

10.000

_________._____ _________._____

0122 633.5200

Markers Culvert End EACH

32.000

_________._____ _________._____

0124 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0126 643.0300

Traffic Control Drums DAY

5,800.000

_________._____ _________._____

0128 643.0420

Traffic Control Barricades Type III DAY

1,210.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 7
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0130 643.0705

Traffic Control Warning Lights Type A DAY

1,460.000

_________._____ _________._____

0132 643.0900

Traffic Control Signs DAY

5,315.000

_________._____ _________._____

0134 643.1070

Traffic Control Cones 42-Inch DAY

2,500.000

_________._____ _________._____

0136 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0138 646.1020

Marking Line Epoxy 4-Inch LF

49,661.000

_________._____ _________._____

0140 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

100,365.000

_________._____ _________._____

0142 646.3040

Marking Line Grooved Wet Ref Epoxy 8-
Inch

LF

2,011.000

_________._____ _________._____

0144 646.5320

Marking Railroad Crossings Epoxy EACH

4.000

_________._____ _________._____

0146 646.6120

Marking Stop Line Epoxy 18-Inch LF

348.000

_________._____ _________._____

0148 646.7120

Marking Diagonal Epoxy 12-Inch LF

680.000

_________._____ _________._____

0150 648.0100

Locating No-Passing Zones MI

9.660

_________._____ _________._____

0152 649.0105

Temporary Marking Line Paint 4-Inch LF

90,996.000

_________._____ _________._____

0154 649.0120

Temporary Marking Line Epoxy 4-Inch LF

51,055.000

_________._____ _________._____

0156 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

274.000

_________._____ _________._____

0158 650.6000

Construction Staking Pipe Culverts EACH

1.000

_________._____ _________._____

0160 650.8000

Construction Staking Resurfacing
Reference

LF

51,038.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 7
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0162 650.9910

Construction Staking Supplemental
Control (project) 01. 7080-03-75

LUMP SUM _________._____LS

0164 690.0150

Sawing Asphalt LF

1,256.000

_________._____ _________._____

0166 690.0250

Sawing Concrete LF

40.000

_________._____ _________._____

5.00000

0168 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,000.000

10,000.00

5.00000

0170 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,600.000

8,000.00

0172 SPV.0060

Special 01. Cleaning Concrete Box
Culvert Station 108+00

EACH

1.000

_________._____ _________._____

0174 SPV.0060

Special 02. Cleaning Concrete Box
Culvert Station 263+45

EACH

1.000

_________._____ _________._____

0176 SPV.0060

Special 03. Cleaning Concrete Box
Culvert Station 293+20

EACH

1.000

_________._____ _________._____

0178 SPV.0060

Special 04. Cleaning Concrete Box
Culvert Station 322+66

EACH

1.000

_________._____ _________._____

0180 SPV.0060

Special 05. Cleaning CSPA Station
462+72

EACH

1.000

_________._____ _________._____

0182 SPV.0060

Special 06. Cleaning CSPA Station
526+87

EACH

1.000

_________._____ _________._____

0184 SPV.0060

Special 07. Cleaning CSPA Station
593+24

EACH

1.000

_________._____ _________._____

0186 SPV.0090

Special 01. Ditch Cleaning LF

1,204.000

_________._____ _________._____

Section: 0001 _________._____Total:

Proposal Schedule of Items Page 6 of 7



Total Bid: _________._____





PLEASE  ATTACH  ADDENDA  HERE





 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

January 4, 2022 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #41: 7080-03-75, WISC 2022137   

Eau Claire - Fairchild 
CTH D To South Junction CTH M 
USH 12     
Eau Claire County 

 

 
Letting of January 11, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0120 Removing Asphaltic Surface Milling SY 31,476 12,129 43,605 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

8-11 Typical Sections (updated HMA layers to match the total) 
13-15 Construction Details (Modified milling limits thru intersections) 

36 Misc. Quantities(Updated Removing Asphaltic Surface Milling Quantities) 
 

Schedule of Items 
Attached, dated January 4, 2022, are the revised Schedule of Items Page 1. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 8, 9, 10, 11, 13, 14, 15, and 36. 

 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Proposal ID: 20220111041 Project(s): 7080-03-75

Federal ID(s): WISC  2022137

0001 Roadway ConstructionSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

23.000

_________._____ _________._____

0004 203.0100

Removing Small Pipe Culverts EACH

1.000

_________._____ _________._____

0006 204.0110

Removing Asphaltic Surface SY

315.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

500.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

43,605.000

_________._____ _________._____

0012 204.0130

Removing Curb LF

2,290.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

274.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

5,189.000

_________._____ _________._____

0018 204.0180

Removing Delineators and Markers EACH

32.000

_________._____ _________._____

0020 205.0100

Excavation Common CY

223.000

_________._____ _________._____

0022 208.0100

Borrow CY

851.000

_________._____ _________._____

0024 209.2100

Backfill Granular Grade 2 CY

1,100.000

_________._____ _________._____

0026 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

914.000

_________._____ _________._____

0028 211.0800.S

Base Repair for CIR Layer CY

115.000

_________._____ _________._____

0030 213.0100

Finishing Roadway (project) 01. 7080-
03-75

EACH

1.000

_________._____ _________._____

0032 305.0110

Base Aggregate Dense 3/4-Inch TON

2,755.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 7
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