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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 



 
 
 
 2 of 2 

The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 

BID 
PREPARATION 

Preparing the Proposal Schedule of Items 

A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids

B.1 On the Internet

(1) Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 

1. Download the latest schedule of items reflecting all addenda from the Bid Express
TM web site. 

2. Use Expedite
TM 

software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of Expedite
TM 

software and the Bid 

Express
TM 

web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 

BN00 

Proposals: 1, 12, 14, & 22 
 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 
that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the Expedite
TM 

generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the Expedite
TM 

generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 

(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 
written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 

) ss.
 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 

Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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Special Provisions 
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STSP’S Revised July 8, 2021 

SPECIAL PROVISIONS 

1. General. 

Perform the work under this construction contract for Project 8377-00-70, T Union, Yellow Lake Road, 
Yellow Lake Bridge B-07-0060, Loc Str, Burnett County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2022 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 

100-005 (20210708) 

 

2. Scope of Work. 

The work under this contract shall consist of removing the existing Structure P-7-56, grading, base 
aggregate dense, asphaltic surface, Structure R-7-1, Structure B-7-60, and all incidental items necessary 
to complete the work as shown on the plans and included in the proposal and contract. 

104-005 (20090901) 

 

3. Prosecution and Progress. 

Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2022 construction season to the engineer 
in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within 10 calendar days before the beginning 
of the approved time frame. 

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

The Notice to Proceed to be issued on or after August 1, 2022. 

Fish Spawning 

There shall be no instream disturbance of Yellow Lake at Station 20+00 as a result of construction activity 
under or for this contract, from March 1 to July 31 both dates inclusive, in order to avoid adverse impacts 
upon the spawning of fish species. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon 
by WisDOT and DNR. 

Migratory Birds 

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. The nesting season for swallows and other birds is from May 1 to August 31. 

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or 
maintaining a suitable deterrent device on the remaining structure prior to nesting activity under the bid 
item Maintaining Bird Deterrent System. As a last resort, apply for a depredation permit from the US Fish 
and Wildlife Service for work that may disturb or destroy active nests. The need for a permit may be 
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avoided by removing the existing bridge structure prior to nest occupation by birds or clearing nests from 
all structures before the nests become active in early spring. 

Northern Long-eared Bat (Myotis septentrionalis) 

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in 
trees. Roosts may not have been observed on this project, but conditions to support the species exist. 
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual 
bat or active roost is encountered during construction operations, stop work and notify the engineer and 
the WisDOT Regional Environmental Coordinator (REC). 

According to the final 4(d) rule issued for the NLEB, the department has determined that the proposed 
activity may affect, but will not result in prohibited take of the NLEB. The activity involves tree removal, but 
will not occur within 0.25 miles of a known hibernacula, nor will the activity remove a known maternity 
roost tree or any other tree within 150 feet of a known maternity roost tree. 

If additional trees need to be removed, no Clearing shall occur without prior approval from the engineer, 
following coordination with the WisDOT REC. Additional tree removal beyond the area originally specified 
will require consultation with the United States Fish and Wildlife Service (USFWS) and may require a bat 
presence/absence survey. Notify the engineer if additional Clearing cannot be avoided to begin 
coordination with the WisDOT REC. The WisDOT REC will initiate consultation with the USFWS and 
determine if a survey is necessary. 

Submit a schedule and description of Clearing operations with the ECIP 14 days prior to any Clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of Clearing operations, and list those 
additional measures in the ECIP. 

 

4. Traffic 

Close Yellow Lake Road to through traffic during construction. Sign detour route. Road closure signs will 
be placed at adjacent intersections. Alternative routes are available. 

Temporarily erect two “BRIDGE CONSTRUCTION AHEAD” signs upstream and downstream of the 
bridge location. Place signs along the south riverbank. Locate signs near the sides of the bridge and at 
channel connecting to Yellow Lake and Little Yellow Lake. Locate signing as directed by the engineer in 
order to be continually visible from the water as construction operations proceed. Project site will be 
closed to navigation during construction. The cost of this signing is included in the lump sum bid for 
“Traffic Control”.  

 

5. Holiday and Special Event Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying Yellow Lake Road traffic, and entirely clear the traveled way and shoulders of such portions of 
the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of traffic during the following holiday and special event periods: 

- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day 

- From noon Wednesday, November 23, 2022 to 6:00 AM Monday, November 28, 2022 for Thanksgiving. 

stp-107-005 (20210113) 

 

6. Utilities. 

This contract does not come under the provision of Administrative Rule Trans 220. 

stp-107-066 (20080501) 

Lumen Technologies 

Lumen Technologies has an underground telephone line that runs along the west side of Yellow Lake 
Road within the project limits. The underground telephone enters the south project limits and runs to 



8377-00-70 4 of 13 

pedestal located at approximately Station 19+05, 17-feet left of the proposed centerline. The line then 
runs under the roadway to the southeast until it exists the project limits.  

The underground telephone line that runs along the west side of Yellow Lake Road will be relocated prior 
to construction. The underground telephone line from approximately Station 16+50 to Station 21+00 will 
be discontinued and a new line will be placed outside the construction area at approximately Station 
16+50 to Station 19+00. 

Northwestern WI Electric 

Northwestern WI Electric has an underground electric line that runs along the west side of Yellow Lake 
Road within the project limits. The underground electric line runs along the west side of Yellow Lake Road 
to approximately Station 20+75, then turns west and exits the project area.  

The underground electric line that runs along the west side of Yellow Lake Road will be relocated prior to 
construction. The underground electric line will be moved to the west approximately 65-feet and will be 
bored underground. 

 

7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 

The department has obtained a U.S. Army Corps of Engineers Section 404 permit. Comply with the 
requirements of the permit in addition to requirements of the special provisions. A copy of the permit is 
available from the regional office by contacting Paula Groom, PE at (715) 579-6776. 

stp-107-054 (20210708) 

 

8. Environmental Protection, Aquatic Exotic Species Control. 

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the following cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 
other substances that could possibly contain exotic invasive species; 

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 
other area where water may be trapped; 

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or infested waters; and 

4. Disinfect your boat, equipment and gear by either: 

4.1. Washing with ~212 F water (steam clean), or 

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 

 

 

http://dnr.wi.gov/topic/invasives/disinfection.html
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4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 

stp-107-055 (20130615) 

 

9. Construction Over or Adjacent to Navigable Waters. 

The Yellow Lake is classified as a state navigable waterway under standard spec 107.19. 

stp-107-060 (20171130) 

Close the project site at the bridge to navigation during construction. Maintain navigational access to 
adjacent private docks and the marina east of the bridge. 

This reach of Yellow Lake and Little Yellow Lake is regularly used by recreational watercraft. It will be 
necessary to place at least one hazard-type bouy at least 100 feet on each side of the bridge to promote 
safe passage and advanced warning of channel closure.  

A Waterway Marker Application and Permit is required for both types of navigational markers 
(informational vs. control/restrictive) prior to construction. A local ordinance will also be required for buoys 
that control or restrict navigation. Adequate time should be allowed for the passage of an ordinance with 
the local municipality (if required). A local ordinance is not required for information navigational aids (a 
waterway marker permit is required). The Wisconsin Department of Natural Resources will determine 
which type of navigational aids are needed according to the project design and methods used during 
construction.  

The general steps for submission of a Waterway Marker Application and Permit are as follows: 

1. Please fill out the Waterway Marker Application and Permit form here:   
http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf 

2. The Wisconsin Department of Transportation should be listed as the applicant. 

3. Be sure to include an aerial map-diagram or engineered-diagram of the work location and the 
placement of the waterway markers (buoys). If proposed GPS coordinates for each buoy are not 
provided, then markers placed on the diagram must show distance (in feet) from each marker location 
and from one permanent fixture as a benchmark. 

4. Provide the completed application/permit to the local municipality having jurisdictional authority over the 
area in which the waterway markers will be placed. If an ordinance is required, consult with the local 
municipality regarding their ordinance process.  

5. Forward the signed application/permit to both DNR Environmental Liaison Amy Cronk and Recreational 
Warden Adam Stennett: 

Amy Cronk 

Wisconsin Department of Natural Resources 

810 W. Maple Street 

Spooner, WI 54801 

(715) 635-4229 

(715) 320-3976 

Amy.Cronk@wisconsin.gov 

Adam Stennett 

Wisconsin Department of Natural Resources 

6250 S Ranger Rd 

Brule, WI 54820-9047 

(715) 815-7239 

adam.stennett@wisconsin.gov 

 

If the permit application is incomplete or additional information is needed, the local Warden will work 
with DNR’s Reginal DOT Liaison to resolve.  

6. Permanent Navigational Aids:  The process outlined above will also apply to the placement of 
permanent navigational aids. This includes modifications, additions or temporary relocations of existing 
navigational aids. The locations of existing buoys (or other navigational aids) must be included in the 
permit application. Furnishing, installing, and removing buoys and aids shall be included in the bid item 
“Traffic Control”. 

http://dnr.wi.gov/files/PDF/forms/8700/8700-058.pdf
mailto:Amy.Cronk@wisconsin.gov
mailto:adam.stennett@wisconsin.gov
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10. Erosion Control Structures. 

Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 

stp-107-070 (20191121)  

 

11. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found. 

Dan Barton, License Number AII-248174, inspected Structure P-7-56 for asbestos on April 4, 2019. No 
regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from: Paula Groom, PE, WisDOT – Northwest Region, 718 West Clairemont Avenue, 
Eau Claire, WI 54701, (715) 579-6776. 

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of 
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail, 
hand-delivery, or using the online notification system at least 10 working days before beginning any 
construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to 
Paula Groom, PE at (715) 579-6776 and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box 
7965, Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements. 

Use the following information to complete WisDNR form 4500-113: 

- Site Name: Structure P-7-56, Yellow Lake Road over Yellow Lake 

- Site Address: 0.6 miles north of the junction with CTH FF in Section 25, T40N, R17W, in the Town of Union, 
Burnett County, Wisconsin 

- Ownership Information: 8150 State Road 70, Siren, WI 54872 

- Contact: Paula Groom, PE, WisDOT NW Region 

- Phone: (715) 579-6776 

- Age: 97 years old. This structure was constructed in 1925. 

- Area: 592 SF of deck 

Insert the following paragraph in Section 6.g.: 

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled, 
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will 
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response 
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be 
non-asbestos containing material. 

stp-107-125 (20120615) 

 

12. Notice to Contractor – Narrow Existing Right-of-Way and Limited Staging Area. 

Project area has a narrow existing right-of-way and limited staging area. No staging allowed beyond north 
end of project limits. Contact Michael Hoefs, Burnett County Highway Commissioner at (715) 349-2285 
Ext. 2831 or mhoefs@burnettcounty.org, for nearby potential staging areas. 

 

13. Notice to Contractor, Work By Others. 

Burnett County to move mailboxes from Station 20+75, 20’ RT to Station 20+95, 24’ RT prior to 
construction. 

 

mailto:mhoefs@burnettcounty.org
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14. Archaeological Sites. 

Yellow Lake Throughfare (47BT69) site is located approximately south of existing bridge from the water’s 
edge inland and extends into the project area within the limits shown on the plans. 

Yellow Lake Post (47BT259) site is located approximately north of existing bridge from the water’s edge 
inland and extends into the project area within the limits shown on the plans. 

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities. BTS-EPDS 
will determine if a qualified archaeologist will need to be on site during construction of this area.  

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies. 

stp-107-220 (20180628) 

 

15. Abutment Construction. 

Determine the method of construction, and observe the following conditions: 

1. If a cofferdam is used, build the cofferdam of non-erodable material. 

2. Concrete poured under water will be allowed; pour the concrete conforming to standard spec 502.3.5.3. 
Ensure that the forms are tight to prevent leakage of concrete into the stream. Treat all displaced water by 
filtration, settling basin, or other means sufficient to reduce the cement content before discharging the water 
into the stream. 

3. Excavated material from the stream may be utilized in the fill slopes so long as it is covered with other 
suitable material to prevent it from eroding back into the stream. 

stp-502-010 (20050502) 

 

16. Concrete Staining Multi-Color B-7-60, Item 517.1015.S.01; 
Concrete Staining Multi-Color R-7-1, Item 517.1015.S.02. 

A  Description 

This special provision describes providing a multi-color concrete stain on the exposed concrete surfaces 
of the structure as the plan details show. 

B  Materials 

B.1  Mortar 

Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or use one of the 
following products: 

Preblended, Packaged Type II Cement:  Tri-Mix by TK Products 

 Thoroseal Pearl Gray by Thoro Products 

The mortar shall contain one of the following acrylic bonding admixtures mixed and applied according to 
manufacturer’s recommendations: 

Acrylic Bonding Admixture: TK-225 by TK Products 

 Achro 60 by Thoro Products 

 Achro Set by Master Builders 

B.2  Concrete Stain 

Use concrete stain manufactured for use on exterior concrete surfaces. Use the following products, or 
equal as approved by the department: 
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Tri-Sheen Concrete Surfacer, Smooth by TK Products 

Tri-Sheen Acrylic by TK Products 

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products 

Safe-Cure & Seal EPX by Chem Masters 

H&C Concrete Stain Solid Color Water Based by Sherwin-Williams 

C  Construction 

C.1  General 

Furnish, prepare, apply, cure, and store all materials according to the product manufacturer’s 
specifications for the type and condition of application required. 

Match or exceed the stain manufacturer’s minimum recommended curing time of the concrete or 28 days, 
whichever is greater, before staining. 

C.2  Preparation of Concrete Surfaces 

Provide a sack rubbed finish as specified in standard spec 502.3.7.5, using mortar as indicated above on 
concrete surfaces with open voids or honeycombing. 

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that the surface is 
free of all laitance, dirt, dust, grease, efflorescence, and any foreign material and that the surface will 
accept the coating material according to product requirements. As a minimum, clean the surface using a 
3000-psi water blast. Hold the nozzle of the water blaster approximately 6 inches from the concrete 
surface and move it continuously in a sweeping motion. Give special attention to smooth concrete 
surfaces to produce an acceptable surface texture. Correct any surface problems resulting from the 
surface preparation methods. Grit blasting of the concrete surface is not allowed. 

C.3  Staining Concrete Surfaces 

Apply the concrete stain according to the manufacturer’s recommendations. 

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or as given by 
the manufacturer. 

The color of the staining shall produce a multi-color effect that consists of multiple colors replicating 
varying natural stone coloration. Stain the joints between stones produced by the form liner to create the 
appearance of grouted joints. 

Do not begin staining the structure until earthwork operations are completed to a point where this work 
can begin without receiving damage. Where this work is adjacent to exposed soil or pavement areas, 
provide temporary covering protection from overspray or splatter. 

C.4  Test Areas 

Before applying stain to the structure, apply the stain to sample panels measuring a minimum of 
48 inches x 48 inches and constructed to demonstrate workmanship in the use of the form liner specified 
on the structure if applicable. Match or exceed the stain manufacturer’s minimum recommended curing 
time of the concrete or 28 days, whichever is greater, before staining. Submit color samples to the 
department before staining the sample panels. Prepare the concrete surfaces of the sample panels and 
apply stain using the same materials and in the same manner as proposed for the structure, including 
staining of the joints between stones produced by the form liner. Do not apply stain to the structure until 
the department approves the test panels. 

C.5  Surfaces to be Coated. 

Apply concrete stain to the surfaces according to the plan. 

D  Measurement 

The department will measure Concrete Staining Multi-Color (Structure) in area by the square foot of 
surface, acceptably prepared and stained. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 

517.1015.S.01 Concrete Staining Multi-Color B-7-60      SF 

517.1015.S.02 Concrete Staining Multi-Color R-7-1      SF 

Payment is full compensation for furnishing and applying the coloring system; for preparing the concrete 
surface; and for constructing and staining the sample panels. 

stp-517-115 (20140630) 

 

17. Architectural Surface Treatment B-7-60, Item 517.1050.S.01; 
Architectural Surface Treatment R-7-1, Item 517.1050.S.02. 

A  Description 

This special provision describes providing a concrete masonry architectural surface treatment on the 
exposed concrete surfaces of structures as the plan details show. 

B  Materials 

Use form liners that attach easily to the forming system, and do not compress more than 1/4 inch when 
poured at a rate of 10 vertical feet/hour. 

Use a release agent that is compatible with the form liner and coloring materials. 

Wall ties shall have set "break-backs" at a minimum of 3/4 inches from the finished concrete surface. 

C  Construction 

C.1  Equipment 

Equipment and tools necessary for performing all parts of the work shall be satisfactory as to design, 
capacity, and mechanical condition for the purposes intended. Repair, improve, replace, or supplement all 
equipment that is not maintained in full working order, or which is proven inadequate to obtain the results 
prescribed. 

C.2  Form Liner Preparation 

Clean the form liner before each pour and ensure that it is free of any build-up. Visually inspect each liner 
for blemishes or tears, and repair if necessary, per manufacturer’s recommendations. 

Apply form release per manufacturer’s recommendations. 

C.3  Form Liner Attachment 

Place adjacent liners less than 1/4 inch from each other, attach liner securely to forms according to the 
manufacturer’s recommendations, and coordinate wall ties with form liner and form manufacturer, e.g., 
diameter, size, and frequency. 

C.4  Surface Finishing 

Ensure that the textured surface is free of laitance; sandblasting is not permitted. 

Grind or fill pouring blemishes. 

D  Measurement 

The department will measure Architectural Surface Treatment (Structure) in area by the square foot of 
architectural surface, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 

517.1050.S.01 Architectural Surface Treatment B-7-60     SF 

517.1050.S.02 Architectural Surface Treatment R-7-1      SF 
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Payment is full compensation for producing the proposed architectural surface treatment including: 
preparing the foundation; finishing and protecting the surface treatment; and for properly disposing of 
surplus material. 

stp-517-150 (20110615) 

 

18. Fence Safety, Item 616.0700.S. 

A  Description 

This special provision describes providing plastic fence at locations the plans show. 

 

B  Materials 

Furnish notched conventional metal "T" or "U" shaped fence posts. 

Furnish fence fabric meeting the following requirements. 

Color: International orange (UV stabilized) 

Roll Height: 4 feet 

Mesh Opening: 1 inch min to 3 inch max 

Resin/Construction: High density polyethylene mesh 

Tensile Yield: Avg. 2000 lb per 4 ft. width (ASTM D638) 

Ultimate Tensile Strength: Avg. 3000 lb per 4 ft. width (ASTM D638) 

Elongation at Break (%): Greater than 100% (ASTM D638) 

Chemical Resistance: Inert to most chemicals and acids 

C  Construction 

Drive posts into the ground 12 to 18 inches. Space posts at 7 feet. 

Use a minimum of three wire ties to secure the fence at each post. Weave tension wire through the top 
row of strands to provide a top stringer that prevents sagging. 

Overlap two rolls at a post and secure with wire ties. 

D  Measurement 

The department will measure Fence Safety by the linear foot along the base of the fence, center-to-center 
of posts, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 

616.0700.S Fence Safety        LF 

Payment is full compensation for furnishing and installing fence and posts; maintaining the fence and 
posts in satisfactory condition; and for removing and disposing of fence and posts at project completion. 

stp-616-030 (20160607) 

 

19. Maintaining Bird Deterrent System 20+00, Item 999.2005.S. 

A  Description 

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent 
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been 
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or 
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. 
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B  Materials  

B.1 Hardware and Lumber 

Lumber, hardware, and fastening devices shall be durable enough to last through the length of the 
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to 
installation on culverts and bridges that will remain in service after removal of deterrent systems. The 
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection 
systems. The attachment locations must be restored and repaired as needed by use of engineer 
approved fillers, sealers and paint systems 

B.2 Netting Materials 

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments 
and culvert corners to prevent bird entry.  

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts, 
consisting of either:  

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or 
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer 
approved equal.  

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and 
opening width of 1/2-inch.  

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of 
equal length as the netting. 

B.3 Plastic Strip Curtain  

Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.  

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips 2 
inches wide.  

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and staples 
to attach plastic strips to wood to fabricate the strip curtain.  

Furnish concrete screws to attach strip curtain to structure.  

B.4 Corner Slope Materials  

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly 
effective in preventing nesting in top corners of box culverts.  

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent 
manufacturers or an approved equal.  

C  Construction 

C.1  General  

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop 
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin 
Department of Natural Resources transportation liaison, Amy Cronk at (715) 635-4229, or the department 
regional environmental coordinator, Aaron Gustafson at (715) 919-3051.  

Efforts should be made to release trapped birds, unharmed. 

C.2  Nest Removal 

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and 
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests 
without eggs or nestlings. Removing all evidence of nesting (e.g., cleaning droppings from structures) 
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is 
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it 
should only be used in conjunction with other methods. It cannot be used on its own to ensure 
compliance. However, nest removal is not required if deterrents are installed before the start of the 
avoidance window. 

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows to 
deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings. Remove 
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newly built nests every two days before eggs are laid. Nest removal is intended to be used prior to and in 
conjunction with other nesting deterrents.  

C.3  Exclusion Netting  

C.3.1  Installation  

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten 
netting to lumber until netting is held taut. Eliminate any loose pockets or wrinkles that could trap and 
entangle birds. Ensure the net is pulled taut in order to prevent flapping in the wind, which results in 
tangles or breakage at mounting points. 

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12” below the 
corner.  

C.4 Plastic Curtains 

C.4.1  Installation  

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be 
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap 
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out 
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete 
screws placed 24-inches O.C. minimum.  

C.5   Corner Slopes  

C.5.1  Installation  

Attach corner slopes to the structure per the manufacturer’s recommendations. Use urethane-based 
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are 
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.  

C.6  Inspection and Maintenance 

Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents 
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds. 
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly. 
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure 
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent 
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others. 
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this 
specification.  

Remove any unoccupied or partially constructed nests without eggs or nestlings 

Repair deterrents to prevent birds from attempting to nest again.  

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance 
records to the engineer upon request. 

C.7  Removal and Structure Repair 

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary. 
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the 
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer 
approved fillers, sealers and paint systems. 

D  Measurement  

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at 
each structure, acceptably completed. 

The department will measure Maintaining Bird Deterrent System (Station) as a single unit at each 
structure, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

999.2005.S Maintaining Bird Deterrent System 10+00 EACH 



8377-00-70 13 of 13 

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and 
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially 
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing 
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and 
disposal of materials. 

Payment for Maintaining Bird Deterrent System is full compensation for inspecting structures for the 
presence of migratory birds, inspecting deterrents installed by others; maintaining, repairing, replacing, 
and supplementing existing deterrent materials; repairing damage to structures resulting from installation 
of deterrents; removal and disposal of materials.  

 

20. Riprap Heavy Special, Item SPV.0035.01. 

A  Description 

This special provision describes furnishing and placing clean riprap heavy and clean cobble-sized rock 
according to standard spec 606, as shown on the plans, and as indicated by these specifications. 

B  Materials 

Modify standard spec 606.2.1 as follows: 

Furnish clean durable quarry stone that is sound, hard, dense, resistant to the action of air and water, and 
free of seams, cracks, or other structural defects. Use stone pieces with a length and width no more than 
twice the thickness. Do not place material without the engineer’s approval of the stone quality, size, and 
shape. Fill voids in exposed riprap with clean cobble-sized rock ranging from 2.5-inches to 10-inches in 
size as shown on the plans. 

C  Construction 

Install material according to standard spec 606.3. Place the cobble-sized rock after the riprap is 
completed. Place the cobble-sized rock such that voids in the finished surface are 3 inches or less in any 
direction and also spread on the lakebed approximately 1-foot out from the riprap.  

D  Measurement 

The department will measure Riprap Heavy Special by the cubic yard acceptably completed, measured 
as the volume within the limiting dimensions that contract designates, or the engineer established in the 
field. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 

SPV.0035.01 Riprap Heavy Special       CY 

Payment is full compensation for all material, labor, tools, equipment, and incidentals necessary to 
complete the work. 
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
 



Effective with November 2021 Letting (revised) ASP-6 

  page 1 of 12 

Additional Special Provision 6 

ASP 6 - Modifications to the standard specifications 
Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 

 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 
of department-performed acceptance testing conforming to: 

Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 

Probing ................................................................................................................................... CMM 870: WTP C-002 

Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 

415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 

415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  

415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 

 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 

415.3.16.4.1  Basic Units 

415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 

415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 

415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 

415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 

 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 
pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 
Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 

 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 

 > 1/4 inch but <= 1/2 inch 80 

 > 1/2 inch but <= 3/4 inch 60 

 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 
grade requirements the bid item designates.  

- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Water from other sources must comply with the following: 
Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 

Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 

Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 

Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 

Maximum total solids; CMM 870: WTP C-001 

Organic ................................................................................................................................................... 0.04 percent 

Inorganic................................................................................................................................................. 0.15 percent 

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 
frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 
- Do not exceed a slump of 2 inches for grade E concrete. 

- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 

 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 
assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 
has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
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TEST 
TEST 

STANDARD 
MINIMUM REQUIRED CERTIFICATION 

(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 

Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 

Aggregate moisture content AASHTO T255[1] 

Fractured faces ASTM D5821[1] 

Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 
GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 

Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete 
AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 

Concrete slump AASHTO T119[2] 

Concrete temperature ASTM C1064 

Making and curing concrete specimens AASHTO T23 

Moist curing for concrete specimens AASHTO M201 

Concrete compressive strength AASHTO T22 
Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 

Concrete surface resistivity[2] AASHTO T358 

Voids in aggregate AASHTO T19 PCCTEC-II 

Profiling __ PROFILER 

 [1] As modified in CMM 860. 

 [2] As modified in CMM 870. 

 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 
the certifications listed for liquid limit and plasticity index tests. 

 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 

 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) The department defines small quantities as follows: 
- As specified in 715.1.1.2 for class I concrete. 

- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 

 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 

 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 
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 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 
air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 
through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 

Replace paragraph four with the following effective with the November 2021 letting: 

 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 
using that modified mix. Modifications requiring the engineer’s approval include changes in: 

 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 
constitute a mix design change. 

 2. Quantities of cementitious materials. 

 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 
do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 

 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 

710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  

 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 
personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 
the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 
production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
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DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 

Gradation Report Before Placement 

One test per calendar week of production 

 

710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 

- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 

710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 

710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 

TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
 

CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 
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Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- Provide a new mix design with an increased cementitious content. 

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 
mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. Department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Contractor will include a break in the 4-point running average. 

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
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715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 

 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 

- 5,000 linear feet for barriers. 

- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 

- Concrete items classified as ancillary. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 

- High early strength (HES) concrete. 

- Special high early strength (SHES) concrete. 

- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 

- Concrete Masonry Culverts 

- Concrete Masonry Retaining Walls 

- Steel Grid Floor Concrete Filled 

- Crash Cushions Permanent 

- Crash Cushions Permanent Low Maintenance 

- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 

 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION 

LOT SIZE 
SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 

Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 

 

 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 
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 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 
the 2 higher strength specimens. 

715.3.2.2  Removal and Replacement 

715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 

 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 

715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 

 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 

715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 

 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 

 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 
moisture content for each sample. 

 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 
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715.5  Payment 
Replace the entire text with the following effective with the November 2021 letting: 

715.5.1  General 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 

 (2) Incentive payment may be more or less than the amount the schedule of items shows. 

 (3) The department will administer disincentives for strength under the Disincentive Strength Concrete 
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and 
Disincentive Compressive Strength Concrete Pavement, administrative items. 

 (4) The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit 
costs listed below: 

- Pavement: $45 per SY. 

- Structure: $635 per CY. 

- Cast-in-place barrier: $75 per LF. 

 (5) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot. 

 (6) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (7) Submit test results to the department electronically using MRS software. The department will validate 
contractor data before determining pay adjustments. 

 (8) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

715.5.2  Compressive Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Compressive strength of 3700 psi for pavements. 

- Compressive strength of 4000 psi for structures and cast-in-place barrier. 

 (2) The department will adjust pay for each lot using equation "Comp2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (1/5 x PWL) + 82 

 >= 85 to < 90 100 

 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 

 [1] Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than the following: 
- 400 psi for pavement. 

- 350 psi for structure and cast-in-place barrier 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average compressive strength below the following: 

- 3700 psi for pavements. 

- 4000 psi for structures and cast-in-place barrier. 

715.5.3  Flexural Strength 

 (1) The department will measure PWL relative to strength lower specification limits as follows: 
- Flexural strength of 650 psi for pavements. 

 (2) The department will adjust pay for each lot using equation "Flex2022" as follows: 
 Percent within Limits (PWL) Pay Factor (%) 

 >= 90 to 100 (2/5 x PWL) + 64 

 >= 85 to < 90 100 
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 >= 50 to < 85 (5/7 x PWL) + (275/7) 

 < 50 50[1] 
 [1] Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material 

remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item. 

 (3) The department will not pay incentive if the lot standard deviation is greater than 60 psi. 

 (4) For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the 
contract unit price for sublots with an average flexural strength below 650 psi. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 

 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 
requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 
 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 

NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 

100        

37.5-mm 
(1 1/2-inch) 

90 - 100 100       

25.0-mm 
(1-inch) 

90 max 90 - 100 100      

19.0-mm 
(3/4-inch) 

___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) 

___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) 

___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) 

___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 

15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 

0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 

 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 

 (1) The department will pay incentive for compressive strength under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

715.0502 Incentive Strength Concrete Structures DOL 

715.0603 Incentive Strength Concrete Barrier DOL 

715.0715 Incentive Flexural Strength Concrete Pavement DOL 

715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with December 2017 Letting           ASP 7 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’s User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed.  Report the
payment as specified in A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

5. Require all first tier relationships, DBE firms and all other tier relationships necessary
to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

6. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-
manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220308046 Project(s): 8377-00-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

3.000

_________._____ _________._____

0004 201.0205

Grubbing STA

3.000

_________._____ _________._____

0006 203.0260

Removing Structure Over Waterway
Minimal Debris (structure) 01. P-07-0056

EACH

1.000

_________._____ _________._____

0008 205.0100

Excavation Common CY

94.000

_________._____ _________._____

0010 206.1000

Excavation for Structures Bridges
(structure) 01. B-07-60

LUMP SUM _________._____LS

0012 206.3000

Excavation for Structures Retaining
Walls (structure) 01. R-07-1

LUMP SUM _________._____LS

0014 206.5000

Cofferdams (structure) 01. B-07-60 LUMP SUM _________._____LS

0016 208.0100

Borrow CY

377.000

_________._____ _________._____

0018 210.1500

Backfill Structure Type A TON

810.000

_________._____ _________._____

0020 213.0100

Finishing Roadway (project) 01. 8377-
00-70

EACH

1.000

_________._____ _________._____

0022 305.0110

Base Aggregate Dense 3/4-Inch TON

25.000

_________._____ _________._____

0024 305.0120

Base Aggregate Dense 1 1/4-Inch TON

350.000

_________._____ _________._____

0026 455.0605

Tack Coat GAL

48.000

_________._____ _________._____

0028 465.0105

Asphaltic Surface TON

170.000

_________._____ _________._____

0030 502.0100

Concrete Masonry Bridges CY

245.000

_________._____ _________._____

0032 502.3200

Protective Surface Treatment SY

200.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 5
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Proposal ID: 20220308046 Project(s): 8377-00-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 504.0500

Concrete Masonry Retaining Walls CY

45.000

_________._____ _________._____

0036 505.0400

Bar Steel Reinforcement HS Structures LB

6,280.000

_________._____ _________._____

0038 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

30,280.000

_________._____ _________._____

0040 513.4061

Railing Tubular Type M LF

227.000

_________._____ _________._____

0042 516.0500

Rubberized Membrane Waterproofing SY

23.000

_________._____ _________._____

0044 517.1015.S

Concrete Staining Multi-Color (structure)
01. B-7-60

SF

770.000

_________._____ _________._____

0046 517.1015.S

Concrete Staining Multi-Color (structure)
02. R-7-1

SF

210.000

_________._____ _________._____

0048 517.1050.S

Architectural Surface Treatment
(structure) 01. B-7-60

SF

770.000

_________._____ _________._____

0050 517.1050.S

Architectural Surface Treatment
(structure) 02. R-7-1

SF

210.000

_________._____ _________._____

0052 550.0500

Pile Points EACH

14.000

_________._____ _________._____

0054 550.1100

Piling Steel HP 10-Inch X 42 Lb LF

945.000

_________._____ _________._____

0056 612.0406

Pipe Underdrain Wrapped 6-Inch LF

210.000

_________._____ _________._____

0058 616.0700.S

Fence Safety LF

225.000

_________._____ _________._____

0060 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8377-00-70

EACH

1.000

_________._____ _________._____

0062 619.1000

Mobilization EACH

1.000

_________._____ _________._____
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Proposal ID: 20220308046 Project(s): 8377-00-70

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 624.0100

Water MGAL

18.000

_________._____ _________._____

0066 625.0100

Topsoil SY

170.000

_________._____ _________._____

0068 627.0200

Mulching SY

350.000

_________._____ _________._____

0070 628.1504

Silt Fence LF

445.000

_________._____ _________._____

0072 628.1520

Silt Fence Maintenance LF

890.000

_________._____ _________._____

0074 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0076 628.1910

Mobilizations Emergency Erosion Control EACH

4.000

_________._____ _________._____

0078 628.2027

Erosion Mat Class II Type C SY

50.000

_________._____ _________._____

0080 628.7504

Temporary Ditch Checks LF

50.000

_________._____ _________._____

0082 629.0210

Fertilizer Type B CWT

0.300

_________._____ _________._____

0084 630.0120

Seeding Mixture No. 20 LB

11.000

_________._____ _________._____

0086 630.0200

Seeding Temporary LB

11.000

_________._____ _________._____

0088 630.0300

Seeding Borrow Pit LB

3.000

_________._____ _________._____

0090 630.0500

Seed Water MGAL

10.000

_________._____ _________._____

0092 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

7.000

_________._____ _________._____

0094 637.2230

Signs Type II Reflective F SF

39.250

_________._____ _________._____

0096 638.2602

Removing Signs Type II EACH

7.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0098 638.3000

Removing Small Sign Supports EACH

5.000

_________._____ _________._____

0100 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0102 643.0420

Traffic Control Barricades Type III DAY

1,760.000

_________._____ _________._____

0104 643.0705

Traffic Control Warning Lights Type A DAY

2,880.000

_________._____ _________._____

0106 643.0900

Traffic Control Signs DAY

3,840.000

_________._____ _________._____

0108 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0110 645.0111

Geotextile Type DF Schedule A SY

100.000

_________._____ _________._____

0112 645.0120

Geotextile Type HR SY

310.000

_________._____ _________._____

0114 650.4500

Construction Staking Subgrade LF

235.000

_________._____ _________._____

0116 650.5000

Construction Staking Base LF

235.000

_________._____ _________._____

0118 650.6500

Construction Staking Structure Layout
(structure) 01. B-07-60

LUMP SUM _________._____LS

0120 650.6500

Construction Staking Structure Layout
(structure) 02. R-07-1

LUMP SUM _________._____LS

0122 650.9910

Construction Staking Supplemental
Control (project) 01. 8377-00-70

LUMP SUM _________._____LS

0124 650.9920

Construction Staking Slope Stakes LF

235.000

_________._____ _________._____

0126 690.0150

Sawing Asphalt LF

131.000

_________._____ _________._____

1.00000

0128 715.0502

Incentive Strength Concrete Structures DOL

1,740.000

1,740.00
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Approximate
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Item ID
Proposal

Line
Number

0130 999.2005.S

Maintaining Bird Deterrent System
(station) 01. 20+00

EACH

1.000

_________._____ _________._____

0132 SPV.0035

Special 01. Riprap Heavy Special CY

160.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

February 24, 2022 
 
NOTICE TO ALL CONTRACTORS: 
 
Seed Mix Addendum #01 
 
Letting of March 8, 2022  

 
Below is the revised Seeding Mixture Specification that affects proposals 02, 04, 05, 09 - 11, 13 - 15, 19 - 22, 
25, 26, 28, - 41, 45 - 49, and 51 in the March 8, 2022 letting.  

Seeding. 

Add the following to standard spec spec 630.2.1.5.1.1: 

Due to a temporary shortage in some fescue species, Table 630-3 may be used for the mixtures provided in 
the table: 

TABLE 630-3 (OPTIONAL SEED MIXTURES) 
SPECIES 
COMMON NAME 
(Acceptable Varieties) 

SPECIES 
BOTANICAL 

NAME 

PURITY 
minimum % 

GERMINATION 
minimum % 

MIXTURE PROPORTIONS 
 (in percent) 

NO.10  NO.20  NO.30  NO.40 

Kentucky Bluegrass 
(Low Maintenance) 

Poa pratensis  98  85  40  6  10  35 

Red Fescue 
(Creeping) 

Festuca rubra  97  85  10  5  15  10 

Hard Fescue 
(Improved) 

Festuca ovina 
var. duriuscula 

97  85    24  25  20 

Tall Fescue 
(Improved Turf Type) 

Festuca 
arundinacea 

98  85    40     

Salt Grass 
(Fult’s or Salty) 

Puccinella 
distans 

98  85      15   

Redtop  Agrostis alba  92  85  5       

Perennial Ryegrass  Lolium perenne  96  85  25  25  25  25 

White Clover  Triflium repens  95  90  10       

Chewings Fescue 
Festuca rubra 
var. commutata 

98  85  10    10  10 

 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractors. 
 
Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 




	20220308046cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20220308046specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic
	5. Holiday and Special Event Work Restrictions.
	6. Utilities.
	7. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.
	8. Environmental Protection, Aquatic Exotic Species Control.
	9. Construction Over or Adjacent to Navigable Waters.
	10. Erosion Control Structures.
	11. Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.
	12. Notice to Contractor – Narrow Existing Right-of-Way and Limited Staging Area.
	13. Notice to Contractor, Work By Others.
	14. Archaeological Sites.
	15. Abutment Construction.
	16. Concrete Staining Multi-Color B-7-60, Item 517.1015.S.01;Concrete Staining Multi-Color R-7-1, Item 517.1015.S.02.
	17. Architectural Surface Treatment B-7-60, Item 517.1050.S.01;Architectural Surface Treatment R-7-1, Item 517.1050.S.02.
	18. Fence Safety, Item 616.0700.S.
	19. Maintaining Bird Deterrent System 20+00, Item 999.2005.S.
	20. Riprap Heavy Special, Item SPV.0035.01.

	ASP-4.pdf
	ASP-6.pdf
	ASP-7.pdf
	ASP-9.pdf
	Non Discrimination.pdf
	Buy America Provision.pdf
	20220308046items.pdf
	AttachAddenda.pdf
	Seed Mixture Addendum #01



