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Effective with November 2007 Letting

PROPOSAL REQUIREMENTS AND CONDITIONS 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 

The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 

The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted. 
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 



 
 
 
 2 of 2 

The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 



Effective with August 2015 Letting 
BID 

PREPARATION 

Preparing the Proposal Schedule of Items 
A General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods: 

1. Electronic bid on the internet.

2. Electronic bid on a printout with accompanying diskette or CD ROM.

3. Paper bid under a waiver of the electronic submittal requirements.

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet. 

(3) The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special 
notices of all addenda to each proposal through this web site no later than 4:00 PM 
local time on the Thursday before the letting. Check the department’s web site after 
5:00 PM local time on the Thursday before the letting to ensure all addenda have 
been accounted for before preparing the bid. When bidding using methods 1 and 2 
above, check the Bid ExpressTM on-line bidding exchange at http://www.bidx.com/ 
after 5:00 PM local time on the Thursday before the letting to ensure that the latest 
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
departments web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business 
hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.

B Submitting Electronic Bids
B.1 On the Internet

(1) Do the following before submitting the bid:
1. Have a properly executed annual bid bond on file with the department.

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID 
will constitute the bidder's signature for proper execution of the bidding proposal. 

(2)  In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 
102.9 of the standard specifications, submit the proposal on the internet as follows: 

 
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site. 

2. Use ExpediteTM software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteTM software and the Bid 
ExpressTM web site. Do not submit a bid on a printout with accompanying diskette 
or CD ROM or a paper bid. If the bidder does submit a bid on a printout with 
accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid. 

4. Submit the bid before the hour and date the Notice to Contractors designates. 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of 
the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 
B.2 On a Printout with Accompanying Diskette or CD ROM 

(1) Download the latest schedule of items from the Wisconsin pages of the Bid ExpressTM web 
site reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use Expedite TM software to prepare and print the schedule of items. Provide a valid amount 
for all price fields. Follow instructions and review the help screens provided on the Bid 
ExpressTM web site to assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the ExpediteTM generated schedule of items to the 
other proposal documents submitted to the department as a part of the bidder's sealed 
bid. As a separate submittal, not in the sealed bid envelop but due at the same time and 
place as the sealed bid, also provide the ExpediteTM generated schedule of items on a 
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROM with the 
bidder's name, the 4 character department-assigned bidder identification code from the top 
of the bidding proposal, and a list of the proposal numbers included on that diskette or CD 
ROM as indicated in the following example: 

Bidder Name 
BN00 
Proposals: 1, 12, 14, & 22 

 
(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for 

that letting on one diskette or CD ROM. Include only submitted proposals with no 
incomplete or other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the ExpediteTM generated schedule of items is the 
governing contract document and must conform to the requirements of section 102 of the 
standard specifications. If a printout needs to be altered, cross out the printed 
information with ink or typewriter and enter the new information and initial it in ink. If there 
is a discrepancy between the printout and the diskette or CD ROM, the department will 
analyze the bid using the printout information. 
 

(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteTM generated 
schedule of items is not the same on each page. 

2. The check code printed on the printout of the ExpediteTM generated schedule of items 
is not the same as the check code for that proposal provided on the diskette or CD ROM. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx


 
3. The diskette or CD ROM is not submitted at the time and place the department designates. 

C Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a 

written request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper 
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The 
department will waive the electronic submittal requirements for a bidding entity 
(individual, partnership, joint venture, corporation, or limited liability company) for up to 
4 individual proposals in a calendar year. The department may allow additional waivers 
for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard 
specifications.  The department charges the bidder a $75 administrative fee per 
proposal, payable at the time and place the department designates for receiving bids, to 
cover the costs of data entry. The department will accept a check or money order 
payable to: "Wisconsin, Dept. of Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, 
proposals are irregular and the department may reject them for one or more of the 
following: 

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department 
designates for the opening of bids unless the bidder requests on the waiver that they be 
billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding 
entity that owes the department administrative fees for a waiver of electronic submittal 
requirements. 



PROPOSAL BID BOND Wisconsin Department of Transportation 
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal 
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals 
to be affixed this date:  (DATE MUST BE ENTERED) 

PRINCIPAL 

(Company Name)     (Affix Corporate Seal) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal) 

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin ) 
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder 
Wisconsin Department of Transportation 

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above. 

(Signature of Authorized Contractor Representative) (Date) 



 



March 2010 

LIST OF SUBCONTRACTORS
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

Name of Subcontractor Class of Work Estimated Value 
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DECEMBER 2000 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification 

1. By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

2. The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction.  The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below.  The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction.  However, failure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction.  If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal,"
and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 7, 2022 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 1650-02-83 Boscobel – Readstown, B-62-17 
over Reads Creek, USH 61, Vernon County, Wisconsin as the plans show and execute the work as 
specified in the State of Wisconsin, Department of Transportation, Standard Specifications for Highway 
and Structure Construction, 2022 Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20220107) 

 

2. Scope of Work. 
The work under this contract shall consist of concrete masonry bridges, piling CIP concrete, concrete 
approach slab, asphaltic pavement, guardrail, and all incidental items necessary to complete the work as 
shown on the plans and included in the proposal and contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2022 calendar year to the engineer within 
one week after executing the contract. Assure that the time frame is consistent with the contract 
completion time. Upon approval of the time frame and the erosion control implementation plan, the 
engineer with issue the notice to proceed within 10 calendar days before the beginning of the approved 
time frame. 

Schedule weekly coordination meetings with the department and provide a 2-week schedule of 
operations for all anticipated work, including a description of the type of work, and all anticipated closures 
for the upcoming weeks. 

 

4. Traffic. 

Mainline USH 61 will be closed to all traffic within the project limits. The detour follows STH 171 and 
USH 14. See plan sheets for details.  

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

 
TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 
 

7 calendar days 
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Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

5. Holiday and Special Event Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying USH 61 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From 5:00 PM Wednesday, November 23, 2022 to 6:00 AM Friday, November 25, 2022 for Thanksgiving; 
- From 5:00 PM Friday, December 23, 2022 to 6:00 AM Monday, December 26, 2022 for Christmas. 

stp-107-005 (20210113) 

 

6. Utilities. 

This contract does not come under the provision of Administrative Rule Trans 220. 

The following utility owners have facilities within the project area; however, no adjustments are 
anticipated: 

CenturyLink – Communication 
Frontier – Communication 
Madison Gas & Electric – Gas/Electricity 
Mediacom Wisconsin – Communication 
Midwest Natural Gas, Inc. – Gas/Petroleum 
Readstown Municipal Water Utility – Water 
Readstown Wastewater Treatment Facility – Sewer 
Scenic Rivers Energy Coop – Electricity 
Spectrum - Communication 
Vernon Communications Cooperative – Communication 
Vernon Electric Coop - Electricity 

stp-107-066 (20080501) 

 

7. Construction Over or Adjacent to Navigable Waters. 
Reads Creek is classified as a state navigable waterway under standard spec 107.19. 
stp-107-060 (20171130) 
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8. Notice to Contractor, Asbestos Containing Materials on Structure. 

John Roelke, License Number AII-119523, inspected Structure B-62-17 for asbestos on June 13, 2007. 
Regulated Asbestos Containing Material (RACM) was found on this structure in the following locations 
and quantities: the white gasket found where the guardrail attaches to the concrete parapet. 

A copy of the inspection report is available from Jay Adams, (608) 785-9027, jay.adams@dot.wi.gov. 
Locations of asbestos containing material are noted on the plan set. Do not disturb any asbestos 
containing material. Should asbestos containing material be disturbed, stop work immediately, notify the 
engineer, and the engineer will notify the department’s Bureau of Technical Services at (608) 266-1476 
for an emergency response as specified in standard spec 107.24. Keep material wet until it is abated. 
stp-107-120 (20220628) 

 

9. Erosion Control Structures. 
Within three calendar days after completing the excavation for a substructure unit, place riprap or other 
permanent erosion control items required by the contract or deemed necessary by the engineer around 
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that 
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.  

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the 
above timing requirements for permanent erosion control shall be waived. 
stp-107-070 (20191121)  

 

10. Removing and Resetting Tubular Railing B-62-17, Item 513.9006.S. 

A  Description 

This special provision describes removing tubular railing and posts from existing bridge parapets, storing 
them, and then resetting them when the new parapet is complete. 

B  (Vacant) 
C  Construction 

Remove the tubular railing and posts, taking care not to damage them. Store the tubular railing and posts 
in an area away from construction activities to preclude damage to them. 

In the event that damage does occur to any item that is designated for re-use in the new work, repair or 
replace the damaged item at no expense to the department. 

D  Measurement 
The department will measure Removing and Resetting Tubular Railing (Structure #) as a single unit for 
each structure, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
513.9006.S Removing and Resetting Tubular Railing B-62-17    EACH 

Payment is full compensation for removing the tubular railing and posts; properly storing the tubular 
railing and posts; and for resetting the tubular railing and posts. 
stp-513-090 (20210708) 

 

11. Seeding. 
Add the following to standard spec spec 630.2.1.5.1.1: 

Table 630-3 may be used for the mixtures provided in the table: 

 

mailto:jay.adams@dot.wi.gov
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TABLE 630-3 (OPTIONAL SEED MIXTURES) 

SPECIES 
COMMON NAME 

(Acceptable Varieties) 

SPECIES 
BOTANICAL 

NAME 

PURITY 
minimum % 

GERMINATION 
minimum % 

MIXTURE PROPORTIONS (in percent) 
Two options for each mix type 

NO.10 NO.20 NO.30 NO.40 
#1 #2 #1 #2 #1 #2 #1 #2 

Kentucky Bluegrass 
(Low Maintenance) Poa pratensis 98 85 40 42 6 6 10 13 35 35 

* Red Fescue 
(Creeping) Festuca rubra 97 85 10 13 5 7 15 15 10 15 

Hard Fescue 
(Improved) 

Festuca ovina 
var. duriuscula 97 85   24 22 25 25 20 20 

Tall Fescue 
(Improved Turf Type) 

Festuca 
arundinacea 98 85   40 40     

Salt Grass 
(Fult’s or Salty) 

Puccinella 
distans 98 85     15 15   

Redtop Agrostis alba 92 85 5 5       

Perennial Ryegrass Lolium perenne 96 85 25 30 25 25 25 32 25 30 

White Clover Triflium repens 95 90 10 10       

Chewings Fescue Festuca rubra 
var. commutata 98 85 10    10  10  

Sheep’s Fescue Festuca ovina 97 85         

* A blend of fescue type will be permitted to achieve the specified Red Fescue (Creeping) percentage 
using any of the following varieties as substitutes: 

Red Fescue (Creeping) 
Hard Fescue (Improved) 
Chewings Fescue 
Sheep’s Fescue 
 

12. 1 1/4-Inch Diameter Cored Holes, Item SPV.0060.01. 

A  Description 
The work under this section shall consist of coring 1¼-inch diameter holes in the existing concrete 
members and grouting them full according to the details shown on the Plans, standard spec 502, and 
these Special Provisions 

Grout shall be injected into all cored holes to completely fill all remaining voids and to seal the bar steel 
reinforcement. 

A.1 Terms Used 
Grout:  A mixture of cementitious materials and water, with or without mineral additives, admixtures or fine 
aggregate, proportioned to produce a material that can be pumped without segregation of the 
constituents; injected into the cored holes to fill the space around the bar steel reinforcement. 

Vent:  Tubing or duct, which can be used for the injection of grout to allow air, water, grout and bleed 
water from the cored holes. 

A.2 Shop Drawings 
Prepare Shop Drawings for the proposed grouting system. Prepare according to the following provisions 
as well as Standard spec 105.2. 

Submit checked detailed Shop Drawings, which include, but are not limited to, the following: 

1. Details showing the proposed components to be used to seal the cored holes and allow the 
placement of pumped/pressurized grout. 

2. Information regarding the grout mix design, the method of mixing and placing the grout and the 
type and capacity of equipment to be used. 
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B  Materials 
Furnish material that is according to the following specifications.  

B.1.1 Grout Vents, Injection and Ejection Pipes 
Vents shall be ¾ inch (20 mm) minimum diameter plastic pipe. Plastic components shall not react with the 
concrete or enhance corrosion of the steel. Plastic components shall be free of water soluble chlorides. 

Grout injection pipes shall be fitted with positive mechanical shut-off valves. Vents and ejection pipes 
shall be fitted with valves or other devices capable of withstanding the grout pumping pressures. 

B.1.2 Grout 
Grouts shall be prebagged in plastic lined or coated bags. Stamp grout bags with date of manufacture, lot 
number and mixing instructions. Any change of materials or material sources requires retesting and 
certification of the conformance of the grout with the physical properties requirements. A copy of the 
Quality Control Data Sheet for each lot number and shipment sent to the job site shall be provided to the 
contractor by the grout supplier and furnished to the engineer. 

Materials with a total time from manufacture to usage in excess of six months shall be retested and 
certified by the supplier before use or shall be removed and replaced. 

The material shall be mixed according to the manufacturer’s recommendations. 

Grouts shall achieve a non-bleeding characteristic. 

Grouts shall contain no aluminum powder. 

The water content shall be the minimum necessary for proper placement, and shall not exceed a water-
cement ration of 0.35. 

Grouts and temporary corrosion protection methods shall not involve toxic substance. 

Grout shall meet or exceed the specified physical properties stated herein as determined by the following 
standard and modified ASTM test methods. 

 
Property Test Value Test Method 

Total Chloride Ions Max. 0.08% by weight of cementitious 
material 

ASTM C 1152 

Fine Aggregate (if utilized) Max Size <= No. 50 Sieve (300 micron) ASTM C 33 
Volume Change @ 28 days 0.0% Shrinkage @ 24 hours 

<=0.3% Expansion @ 28 days 
ASTM C 1090 * 

Expansion <= 2.0% for up to 3 hours ASTM C 940 
 

Compressive Strength @ 28 
days (Average of 3 cubes) 

 
>= 5,000 psi (34.5 Mpa) 

 
ASTM C 942 

Initial Set of Grout Min. 3 hours 
Max. 12 hours 

ASTM C 953 

Fluidity Test ** 
Efflux Time from Flow Cone 

 
 

 
 

(a) Immediately after mixing Min. 11 sec. 
Max. 30 sec. 

ASTM C 939 
ASTM C 939 *** 

 or Min. 9 sec. 
    Max. 20 sec. 

ASTM C 939 *** 

(b) 30 minutes after mixing 
with remixing for 30 sec. 

Max. 30 sec. ASTM C 939 

 Or Max. 30 sec. ASTM C 939 *** 
Bleeding @ 4 hours 

 
Max. 0% 

Max. 2% at 43.5 psi (300 kPa) 
ASTM C 940 **** 
Schupack ***** 

 
Permeability @ 28 days Max. 2500 coulombs at 30 V for 6 hours ASTM C 1202 
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* Modify ASTM C 1090 to include verification at both 24 hours and 28 days. 
 
** Adjustments to flow rates will be achieved by strict compliance with the manufacturer’s recommendations. 
 
*** Grout fluidity shall meet either the standard ASTM C 939 flow cone test or the modified test described 
herein. Modify the ASTM C 939 test by filling the cone to the top instead of the standard level. The efflux time is 
the time to fill a one quart (one liter) container placed directly under the flow cone. 
 
**** Modify ASTM C 940 to conform with the wick induced bleed test described below. 

a. Condition dry ingredients, mixing water, prestressing strand and test apparatus overnight at 70 to 75oF 
(21 to 24oC). 

b. Insert 0.21 gal (800 ml) of mixed conditioned grout with conditioned water into the 0.26 gal (1,000 ml) 
graduated cylinder. Mark the level of the top of the grout. 

c. Wrap the strand with 2 inch (50.8 mm) wide duct or electrical tape at each end prior to cutting to avoid 
splaying of the wires when it is cut. Degrease (with acetone or hexane solvent) and wire brush to 
remove any surface rust on the strand before temperature conditioning. Insert completely a 20 inch (508 
mm) length of conditioned, cleaned, AASHTO M203, Grade 270 (1860 MPa), seven wire strand (1/2 
inch (13 mm) diameter) into the 0.26 gal (1,000 ml) graduated cylinder (possibly using a centralizer). 
Mark the level of the top of the grout. 

d. Store the mixed grout at the temperature range listed above in (a). 

e. Measure the level of the bleed water every 15 minutes for the first hour and hourly afterward for four 
hours. 

f. Calculate the bleed water, if any, at the end of the four hour test period and the resulting expansion per 
the procedures outlined in ASTM C 940, with the quantity of bleed water expressed as a percent of the 
initial grout volume. Note if the bleed water remains above or below the top of the grout. 

 

***** Schupack Pressure Bleed Test Using the Gelman Filtration Funnel 

a. Grouts shall be mixed according to ASTM C938, “Practice for Proportioning Grout Mixtures for Preplaced-
Aggregate Concrete.  

b. Fill the filtration funnel hand tight, while keeping funnel in upright position. 

c. Place funnel in frame. 

d. Connect air supply (air pressure at 0 psi (0 kPA)). 

e. Allow grout to rest in funnel for 10 minutes. 

f. Increase pressure to 43.5 psi (300 kPa). 

g. Hold at specified pressure for 5 minutes and record bleed volume to the nearest 0.00005 gal (0.2 ml) at 
the end of hold time. 

h. Bleed volume shall be reported as a percentage of the sample volume: 

1. % bleed = [bleed (gal) x 100] / 0.053 gal 

2. (% bleed = [bleed (ml) x 100] / 200 ml) 

If a loss of pressure occurs prior to completion of step (h), the test is considered to have 
failed for the given pressure level. 

C  Construction 
C.1 Drilling of Cored Holes and Location of Bar Steel Reinforcement 
All cored holes shall be accurately aligned and positioned at the locations shown on the Plans, or as 
otherwise approved by the engineer.  

The tolerance on the location of the cored holes shall be as specified below: 

Table of Cored Hole Position Tolerances 
 Vertical position Lateral position 

Tolerances in  
inches (mm) ± 1/4 (±6) ± 1/2 (±12) 

Entrance and exit angles of cored holes at faces of concrete shall be within 3 degrees (5 percent) of 
desired angle measured in any direction. 
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If it’s determined a hole’s location conflicts with an existing/embedded pile, core locations may be shifted 
to allow avoidance of the piling, subject to the approval of the engineer. Since the exact locations of 
existing bar steel reinforcement are not know, coring through existing bar steel reinforcement may be 
required and should be anticipated.  

After core drilling, holes shall be thoroughly flushed with pressurized, potable water to remove all drilling 
slurry and/or dust. Equip pressure washer with a tip/nozzle capable of scouring the walls of the cored 
holes as the water line is inserted. Only use enough pressure to remove the drilling slurry/dust and limit 
pressure to prevent removal of sound concrete on the walls of the holes. 

Bar steel reinforcement inserted into the drilled holes shall be centered in the holes such that they can be 
entirely encapsulated during the grouting operation. Adequately support and tie inserted reinforcement 
bars such that they remain centered throughout the grouting operation. 

C.2 Grout Vents, Injection and Ejection Pipes 
All cored holes shall be provided with pipes or other suitable connections at each end for the injection of 
grout after inserting bar steel reinforcement. Vents shall be placed in the following locations: 

a) At both ends of the cored holes near the top of the sealing plates/devices. 

b) Outlets shall be placed at the bottom of the end of the cored holes opposite the injection end. 

Vents shall be mortar tight, taped as necessary, and shall provide means for injection of grout through the 
vents and for sealing the vents. 

Grout injection pipes shall be located at the bottom of the sealing plates/devices at one end of the cored 
holes and be fitted with positive mechanical shut-off valves. Vents and ejection pipes shall be fitted with 
valves, caps, or other devices capable of withstanding the grout pumping pressures. 

C.3 Grouting Operations 
The annular space between the bar steel reinforcement and the walls of the cored holes shall be grouted. 

Grouting operations shall be supervised, inspected and documented by qualified technician(s) and/or 
engineer(s) who have received training and certification under the ASBI Grout Certification Program.  

C.3.1 Equipment 
The grouting equipment shall include a colloidal grout mixer capable of continuous mechanical mixing 
and shall produce a grout free of lumps and undispersed cement. The equipment shall be able to pump 
mixed grout in a manner, which will comply with all the provisions specified herein. Accessory equipment, 
which will provide for accurate solid and liquid measures, shall be provided to batch all materials. 

Grout pumps shall be positive displacement type and shall be able to produce an outlet pressure of at 
least 150 psi (1035 kPa). Pumps shall have seals adequate to prevent oil, air, or other foreign substances 
entering into the grout and to prevent loss of grout or water. A pressure gauge having a full scale reading 
of no more than 300 psi (2070 kPa) shall be placed at some point in the grout line between the pumping 
outlet and the duct inlet. The grouting equipment shall contain a screen having clear openings of 
1/8 inches (3 mm) maximum size to screen the grout prior to its introduction into the grout pump. If grout 
with an additive is used, a screen opening of 0.20 inches (5 mm) is satisfactory. This screen shall be 
easily accessible for inspection and cleaning. The grouting equipment shall utilize a gravity feed to the 
pump inlet from a hopper attached to and directly over it. The hopper must be kept at least partially full at 
all times during the pumping operation to prevent air from being drawn into the cored hole. Under normal 
conditions, the grout equipment shall be capable of continuously grouting the longest cored hole on the 
project in not more than 20 minutes. 

C.3.2 Mixing 
Mix the grout according to the manufacturer’s instructions to obtain a homogenous mixture. Perform a 
fluidity test on the mixed grout, according to Section B.1.2, prior to beginning the injection process. Obtain 
target flow rates as a function of mixer type used and ambient temperature from the grout manufacturer. 
Do not begin the grouting process until the proper grout properties have been obtained. 

Batches shall be placed within 30 minutes of mixing. 
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C.3.3 Grout Injection 
All grout vents and high point vent openings shall be open when grouting starts. Injection and ejection 
vents shall be provided with positive shut-offs. Grout shall be allowed to flow from the first vent after the 
injection vent until any residual flushing water or entrapped air has been removed, at which time the vent 
shall be closed. Remaining vents shall be closed in sequence in the same manner except that at 
intermediate crests, outlet placed a short distance downstream of the crest shall be closed before their 
associated crest outlet. Grout shall be injected from the near the lowest end of a tendon in uphill direction.  

The pumping pressure at the injection vent shall not exceed 150 psi (1034 kPa); however, normal 
operations shall be performed at approximately 75 psi (520 kPa). If the actual grouting pressure exceeds 
the maximum allowed, the grout shall be immediately flushed out of the cored hole with water. 

Grout shall be pumped through the cored hole and continuously wasted at the ejection vent until no 
visible slugs of water or air are ejected. To ensure that the cored hole remains filled with grout, the 
ejection and injection vents shall be closed in sequence, respectively, under pressure when the cored 
hole is completely filled with grout. The positive shut-offs at the injection and ejection vents shall not be 
removed or opened until the grout has set. 

C.3.4 Temperature Restrictions 

In temperatures below 32°F (0°C), cored holes shall be kept free of water to avoid damage due to freezing. 
Cored holes shall not be warmed with steam. Dry air (60% humidity or less) shall be blown through the 
cored holes to extract trapped water. It shall be ensured that such measures remain effective throughout 
the given time and do not affect the bond of the grout. 

When the ambient temperature may be expected to fall below 4°C (40°F). accurate temperature records 
shall be kept covering maximum and minimum air temperatures, and temperatures of the structures 
adjacent to the cored holes to be grouted. No materials in which frost is present shall be used, and the 
cored holes and equipment shall be completely free of frost and ice. Careful records of the dry ingredient 
temperatures shall be obtained daily. Grouting operations shall be postponed if frost is expected within 
the next 2 days. However, if grouting has been performed, the temperature of the grout in the cored hole 
shall be kept above 2°C (35°F) for three consecutive days after grouting, or until job-cured 50 mm (2 in.) 
cubes of grout reach a minimum compressive strength of 800 psi (5500 kPa). To achieve this, the 
contractor may use methods such as insulating the structure, or applying external heat. However, all 
methods of heating shall be subject to the approval of the engineer. 

When low temperatures are expected and grouting cannot be postponed, special admixtures shall be 
used, or the water must be removed and the cavity regrouted using an approved technique. 

When it is anticipated that temperatures in the concrete surrounding the cored hole may fall to below 2°C 
(35°F) within 48 hours, no grouting should be carried out using a normal grout mixture. During this period 
of potential freezing temperatures, a freeze-resistant grout may be used, or the water must be removed 
and the cavity regrouted using an approved technique. 

The temperature of the concrete shall be 36°F (2°C) or higher from the time of grouting until job cured 
2 inch (50 mm) cubes of grout reach a minimum compressive strength of 800 psi (5500 kPa). Grout shall 
not be above 90°F (32°C) during mixing or pumping. If necessary, the mixing water shall be cooled. 

C.3.5 Finishing 
Valves, caps, and vent pipes shall not be removed or opened until the grout has set. All sealing 
plates/devices and miscellaneous material used for grouting shall be removed prior to carrying out further 
work. Miscellaneous materials include sealing caulk/gasket material, paper, tie wire, cored hole tape, etc. 

D  Measurement 
The department will measure 1 1/4-Inch Diameter Cored Holes by each hole, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER  DESCRIPTION        UNIT 
SPV.0060.01  1 1/4-Inch Diameter Cored Holes      EACH 

Payment shall be full compensation for coring the holes, cleaning the holes with water, grout and 
grouting, all testing, and all labor, materials, tools, equipment, and incidentals necessary for completing 
the work according to these specifications and the plans. 
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13. Salvage and Reinstall Guardrail, Item SPV.0090.01. 
A  Description 
This special provision describes salvaging or replacing damaged guardrail materials, and reinstalling 
within project limits.  

B  (Vacant) 
C  Construction 
Salvage and reinstall guardrail according to standard spec 614.3. Replace wood posts, and any existing 
guardrail and hardware deemed unsalvageable by the engineer upon inspection. Replace any contractor 
damaged materials at no cost to the department 

D  Measurement 
The department will measure Salvage and Reinstall Guardrail by the linear foot, acceptably completed, 
measured along the face of the rail. 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0090.01 Salvage and Reinstall Guardrail LF 

Payment is full compensation for dismantling and stockpiling reusable rail or system elements, removing 
and disposing wooden components and unwanted or damaged materials, providing and installing new 
posts, blocks and hardware, reinstalling the salvaged rail, and replacing any contactor damaged material; 
and for restoring the site. 
 



Effective December 2020 Letting      ASP-4 

 
ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or work 
subject to an unresolved contract dispute. 

 
Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment 
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime 
contractor provides written notification to the subcontractor and the department documenting 
"just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision. 
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Additional Special Provision 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

415.3.16  Tolerance in Pavement Thickness 
Replace the entire text with the following effective with the November 2021 letting: 

415.3.16.1  General 
 (1) Construct the plan thickness or thicker. The department will accept pavement thickness based on the results 

of department-performed acceptance testing conforming to: 
Magnetic Pulse Induction ........................................................................................... CMM 870: ASTM E3209 WTM 
Probing ................................................................................................................................... CMM 870: WTP C-002 
Preplacement Measurement .................................................................................................. CMM 870: WTP C-003 

415.3.16.2  Pavement Units 
415.3.16.2.1  Basic Units 

 (1) Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the 
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between 
pavement edges if there is no longitudinal joint. 
415.3.16.2.2  Special Units 

 (2) Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less 
than 10 feet wide and other areas not included in basic units.  
415.3.16.3  Test Plate Locations 

 (1) Place department-furnished test plates. Within 5 business days after paving, enter the sequential number 
and associated position data into MRS available at: 

http://www.atwoodsystems.com/ 
 (2) Contractor will maintain plate location markings for 10 business days after paving. 

415.3.16.4  Acceptance Testing 
415.3.16.4.1  Basic Units 
415.3.16.4.1.2  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test 
result is plan thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the 
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet 
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a 
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable 
pavement extend from the stationing between the core test results of 80 to 100 percent payment, 
inclusive of all unacceptable core and plate test results. 

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the 
results according to AASHTO T148 

- The contractor shall fill core holes with concrete or mortar. 
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415.3.16.4.2  Special Units 
415.3.16.4.2.1  Magnetic Pulse Induction 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will establish a project reference plate at the start of each paving stage. Project reference plate 
will be measured before each day of testing. Department will notify the contractor of project reference plate 
locations before testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings falls within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
department will measure the second plate in that unit. If both plates are required to be measured, then all six 
thickness measurements will be averaged for that unit. If the average of the six measurements is more than 
1 inch thinner than contract plan thickness, the pavement is unacceptable. 
415.3.16.4.2.2  Probing 

 (1) The department will measure slip form special units during concrete placement. Upon completion of the 
project thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) Department will probe 2 random locations within the special unit. The average of the two readings will be the 
reported measurement for the special unit. 
415.3.16.4.2.3  Preplacement Measurement 

 (1) The department will measure non-slip form special units before concrete placement. 
 (2) Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the 

pavement is placed. 

415.5.2  Adjusting Pay for Thickness 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete 

Pavement administrative item as follows: 
 FOR PAVEMENT PERCENT OF THE 
 THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE 
 > 1/4 inch but <= 1/2 inch 80 
 > 1/2 inch but <= 3/4 inch 60 
 > 3/4 inch but <= 1 inch 50 

 (2) When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department 
will direct the contractor to either: 

 1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of 
conforming thickness. The department will pay once for the area at the full contract price. 

 2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place 
without payment for the unacceptable area. 

460.2.6  Recovered Asphaltic Binders 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed 

under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the 
allowable limits in 460.2.5, the contractor must: 

- Document adjustments made to the mix design in the mix design submittal. 
- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature 

grade requirements the bid item designates.  
- If only one recycled asphaltic material source is used, furnish one of the following: 

- Test results from extracted and recovered binder from the resultant mixture. 
- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of 

the percent binder replaced between the virgin binder’s and the recycled asphaltic material source 
binder’s high and low temperature PG. 

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and 
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recovered binder from the resultant mixture. 

501.2.6  Water 
Retitle with the following effective with the November 2021 letting: 

501.2.6  Mixing Water 

501.2.6.2  Requirements 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Water from other sources must comply with the following: 

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001 ................................... 2 mL 
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001 ................................ 15 mL 
Maximum sulphate (S04); CMM 870: WTP C-001 .................................................................................. 0.05 percent 
Maximum chloride; CMM 870: WTP C-001 ............................................................................................ 0.10 percent 
Maximum total solids; CMM 870: WTP C-001 

Organic ............................................................................................................................................. 0.04 percent 
Inorganic ........................................................................................................................................... 0.15 percent 

501.3.2.2.2  Supplementary Cementitious Material 
Replace the entire text with the following effective with the May 2022 letting: 
 (1) Replace 15 to 30 percent by weight of the total cementitious material content with approved SCMs for class I 

concrete as specified in 715. 
 (2) Replace a maximum of 30 percent by weight of the total cementitious material content with approved SCMs 

for class II and class III concrete as specified in 716. 
 (3) Limit Class F fly ash sources not on the APL to maximum 15 percent. 
 (4) Minimum SCM content may be waived by the engineer.  

501.3.2.4.2  Air Entrainment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required 

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge 
from the pump line or belt. 

501.3.7.1  Slump 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows: 

- Do not exceed a slump of 2 inches for grade E concrete. 
- Increase slump as specified in 502.3.5.3 for concrete placed underwater. 
- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to 

a maximum of 9 inches without exceeding the maximum mix water allowed for that grade. 

531.5  Payment 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for 

non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately 
for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 

Replace paragraph five with the following effective with the November 2021 letting: 
 (5) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod 

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will 
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items. 
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642.2.2.1  General 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room 

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection 
can be achieved. Ensure quality cell phone reception is achievable inside the field office. 

701.3.1  General 
Replace table 701-1 with the following effective with the November 2021 letting: 

TABLE 701-1  TESTING AND CERTIFICATION STANDARDS 
 

TEST TEST 
STANDARD 

MINIMUM REQUIRED CERTIFICATION 
(any one of the certifications listed for each test) 

Random Sampling CMM 830.9.2 

Transportation Materials Sampling Technician (TMS) 
TMS Assistant Certified Technician (ACT-TMS) 
Aggregate Technician I (AGGTEC-I) 
AGGTEC-I Assistant Certified Technician (ACT-AGG) 
PCC Technician I (PCCTEC-I) 
PCCTEC-I Assistant Certified Technician (ACT-PCC) 
Grading Technician I (GRADINGTEC-I) 
Grading Assistant Certified Technician (ACT-
GRADING) 

Sampling Aggregates AASHTO T2[1] [4] TMS, ACT-TMS, AGGTECT-1, ACT-AGG 
Percent passing the No. 200 sieve AASHTO T11[1] 

AGGTEC-I, ACT-AGG 
Fine & coarse aggregate gradation AASHTO T27[1] 
Aggregate moisture content AASHTO T255[1] 
Fractured faces ASTM D5821[1] 
Liquid limit AASHTO T89 Aggregate Testing for Transportation Systems (ATTS) 

GRADINGTEC-I, or ACT-GRADING Plasticity index AASHTO T90[3] 
Sampling freshly mixed concrete AASHTO R60 

PCCTEC-1 
ACT-PCC 

Air content of fresh concrete AASHTO T152[2] 

AASHTO TP118[5] 

Air void system of fresh concrete AASHTO TP118[5] 
Concrete slump AASHTO T119[2] 
Concrete temperature ASTM C1064 
Making and curing concrete specimens AASHTO T23 
Moist curing for concrete specimens AASHTO M201 
Concrete compressive strength AASHTO T22 

Concrete Strength Tester (CST) 
CST Assistant Certified Technician (ACT-CST) 

Concrete flexural strength AASHTO T97 
Concrete surface resistivity[2] AASHTO T358 
Voids in aggregate AASHTO T19 PCCTEC-II 
Profiling __ PROFILER 

 [1] As modified in CMM 860. 
 [2] As modified in CMM 870. 
 [3] A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to 

the certifications listed for liquid limit and plasticity index tests. 
 [4] Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher. 
 [5] Consolidate by rodding. 

710.2  Small Quantities 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) The department defines small quantities as follows: 

- As specified in 715.1.1.2 for class I concrete. 
- Less than 50 cubic yards of class II ancillary concrete placed under a single bid item. 

 (2) For contracts with only small quantities of material subject to testing, modify the requirements of 710 as 
follows: 
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 1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3. 
 2. Provide one of the following for aggregate process control: 

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the 
engineer before placing material. 

- Non-random start-up gradation testing. 

710.4  Concrete Mixes 
Replace paragraph two with the following effective with the November 2021 letting: 
 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 

engineer allows or individual QMP specifications provide otherwise. Include the following: 
 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 

ratio, air content, and SAM number. 
 2. For cementitious materials and admixtures: type, brand, and source. 
 3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and 

air correction factor. Also include aggregate production records dated within 2 years if using those results in the 
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate 
gradations using the following: 

- DT2220 for combined aggregate gradations. 
- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 
- Complete the worksheets within DT2221 according to the directions. 
- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 

specifications and pass the built-in tests within DT2221. 
- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications 

through required trial batching. 
- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 

mix design submittal. 
Replace paragraph four with the following effective with the November 2021 letting: 
 (4) Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before 

using that modified mix. Modifications requiring the engineer’s approval include changes in: 
 1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not 

constitute a mix design change. 
 2. Quantities of cementitious materials. 
 3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump 

do not require engineer review or approval. 

710.5.5  Strength 
Replace paragraph one with the following effective with the November 2021 letting: 
 (1) Cast all 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than 

one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot 
or location on the project it represents. 

710.5.6  Aggregate Testing 
Retitle and replace the entire text with the following effective with the November 2021 letting: 

710.5.6  Aggregate Testing During Concrete Production 
710.5.6.1  General 

 (1) The department will accept gradation based on the results of department-performed acceptance testing.  
 (2) The department and contractor will obtain samples using the same method. When belt sampling, contractor 

personnel shall obtain samples for the department under the direct observation of the department personnel. 
Contractor will define sampling method in the QMP or abbreviated QMP. 
710.5.6.2  Contractor Control Charts 
710.5.6.2.1  General 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Required contractor testing will be performed using non-random samples. 
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 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 
 (3) Sample aggregates within 2 business days before placement for each mix design. Include this gradation on 

the control charts. 
 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 

sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 
 (5) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant 

production for each mix design. The contractor’s concrete production tests can be used for the same mix 
design on multiple contracts. 

TABLE 710-1  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS I 
 
 

DAILY PLANT PRODUCTION RATE 
FOR WisDOT WORK MINIMUM FREQUENCY 

Gradation Report Before Placement 

1000 cubic yards or less one test per day 

more than 1000 cubic yards two tests per day 

 

TABLE 710-2  CONTRACTOR GRADATION TESTING FREQUENCY - CLASS II 
 
 

MINIMUM FREQUENCY 
Gradation Report Before Placement 

One test per calendar week of production 

 
710.5.6.2.2  Optimized Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the following: 

- 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves. 
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the 
optimized aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the volumetric percent retained for each 
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table 
501-4. 
710.5.6.2.3  Combined Aggregate Gradation Control Charts 

 (1) Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report 
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves. 

 (2) Calculate blended aggregate gradations using the mix design batch percentages for the component 
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight 
requirements of the combined aggregate gradation limits specified in table 501-4. 

 (3) Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve 
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified 
in table 501-4. 
710.5.6.3  Department Acceptance Testing 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to regional testing lab in the same day. Department will 
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department 
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to 
be documented in the QMP. 

 (4) Additional samples may be taken at the engineer’s discretion due to change in condition. 
TABLE 710-3  DEPARTMENT GRADATION TESTING FREQUENCY 
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CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY 

Class I: Pavement 

1 test per placement day for first 5 days of placement. If 
all samples are passing, reduced frequency is applied. 

Reduced frequency: 1 test per calendar week of 
placement 

Class I: Structures 
1 test per 250 CY placed 

- Minimum of 1 test per substructure 
- Minimum of 1 test per superstructure 

Class I: Cast-in-Place Barrier 1 test per 500 CY placed 

Class II No minimum testing 

 

710.5.7  Corrective Action 
Replace the entire text with the following effective with the November 2021 letting: 

710.5.7.1  Optimized Aggregate Gradations 
 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the 
following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 

frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 
- Provide a new mix design with an increased cementitious content. 
- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new 

mix design. 
- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 

and submit a new mix design. 
 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 

exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 
710.5.7.2  Combined Aggregate Gradations 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 
 2. Perform corrective action documented in the QC plan or as the engineer approves. 
 3. Document and provide corrective action results to the engineer as soon as they are available. 
 4. Department will conduct two tests within the next business day after corrective action is complete. 
 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 

test: 
- Continue with concrete production. 
- Contractor will include a break in the 4-point running average. 
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- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a new mix design. 

 (3) Department and contractor will sample and test aggregate of the new mix design at the frequency defined in 
710.5.6.1. 

715.3.1.1  General 
Replace paragraphs three and four with the following effective with the November 2021 letting: 
 (3) Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO 

T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the 
following: 

- 20,000 square yards for pavements. 
- 5,000 linear feet for barriers. 
- 500 cubic yards for structure concrete. 

Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for 
the following: 

- Lot with less than 3 sublots. 
- Concrete items classified as ancillary. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 

 (4) Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM 
testing is not required for the following: 

- For lots with less than 3 sublots. 
- High early strength (HES) concrete. 
- Special high early strength (SHES) concrete. 
- Concrete placed under the following bid items: 

- Concrete Pavement Approach Slab 
- Concrete Masonry Culverts 
- Concrete Masonry Retaining Walls 
- Steel Grid Floor Concrete Filled 
- Crash Cushions Permanent 
- Crash Cushions Permanent Low Maintenance 
- Crash Cushions Temporary 

715.3.1.2.3  Lots by Cubic Yard 
Replace the entire text with the following effective with the November 2021 letting: 
 (1) Define standard lots and sublots conforming to the following: 

TABLE 715-1  CLASS I - LOT AND SUBLOT SIZES 
 

CONCRETE 
CLASSIFICATION LOT SIZE SUBLOT SIZE NUMBER OF 

SUBLOTS PER LOT 
Class I: Pavement 1250 cubic yards 250 cubic yards 5 

Class I: Structures 250 cubic yards 50 cubic yards 5 

Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5 
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 (2) The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous 
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct 
additional testing to represent that partial sublot. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot. 

715.3.2  Strength Evaluation 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.2.1  General 
 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 

of contractor QC cylinders or the flexural strength of contractor QC beams. 
 (2) Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths 

of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows: 
- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens. 
- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average 

the 2 higher strength specimens. 
715.3.2.2  Removal and Replacement 
715.3.2.2.1  Pavement 

 (1) If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the 
department may direct the contractor to core that sublot to determine its structural adequacy and whether to 
direct removal. 

 (2) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. 

 (3) Have an independent consultant test cores according to AASHTO T24. 
 (4) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (5) The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or 
greater. 

 (6) The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than 
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of 
nonconforming material as specified in 106.5. 
715.3.2.2.2  Structures and Cast-in-Place Barrier 

 (1) The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show. 
The department may assess further strength price reductions or require removal and replacement only after 
coring the sublot. 

 (2) The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results 
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot, 
or direct the contractor to core the sublot. 

 (3) If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC 
technician I perform or observe core sampling according to AASHTO T24. Determine core locations, subject 
to the engineer’s approval, that do not interfere with structural steel. 

 (4) Have an independent consultant test cores according to AASHTO T24. 
 (5) The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of 

core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or 
concrete, and provide traffic control during coring. 

 (6) If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75 
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core 
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may 
require the contractor to remove and replace the sublot. The department may direct removal and 
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5. 
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715.3.3  Aggregate 
Replace the entire text with the following effective with the November 2021 letting: 

715.3.3.1  General 
 (1) Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6. 

715.3.3.2  Structures 
 (1) In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate 

moisture content for each sample. 
 (2) Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture 

content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to 
maintain the design w/cm ratio. 

716.2.1  Class II Concrete 
Replace paragraph two with the following effective with the May 2022 letting: 
 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 
 2. Cast one set of 2 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 

one set of 2 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 
 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for quantities under 50 cubic yards. Cast one set of 2 
cylinders if using startup testing for acceptance. 
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ERRATA 

460.2.2.3  Aggregate Gradation Master Range 
Correct errata by adding US Standard equivalent sieve sizes. 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation 

requirements in table 460-1. The values listed are design limits; production values may exceed those limits. 
TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

 

SIEVE 

PERCENT PASSING DESIGNATED SIEVES 
NOMINAL SIZE 

No. 1 
(37.5 mm) 
(1 1/2 inch) 

No. 2 
(25.0 mm) 

(1 inch) 

No.3 
(19.0 mm) 
(3/4 inch) 

No. 4 
(12.5 mm) 
(1/2 inch) 

No. 5 
(9.5 mm) 
(3/8 inch) 

No. 6 
(4.75 mm) 
(3/16 inch) 

SMA No. 4 
(12.5 mm) 
(1/2 inch) 

SMA No. 5 
(9.5 mm) 
(3/8 inch) 

50.0-mm 
(2-inch) 100        

37.5-mm 
(1 1/2-inch) 90 - 100 100       

25.0-mm 
(1-inch) 90 max 90 - 100 100      

19.0-mm 
(3/4-inch) ___ 90 max 90 - 100 100   100  

12.5-mm 
(1/2-inch) ___ ___ 90 max 90 - 100 100  90 - 97 100 

9.5-mm 
(3/8-inch) ___ ___ ___ 90 max 90 - 100 100 58 - 80 90 - 100 

4.75-mm 
(No. 4) ___ ___ ___ ___ 90 max 90 - 100 25 - 35 35 - 45 

2.36-mm 
(No. 8) 15 - 41 19 - 45 23 - 49 28 - 58 32 - 67 90 max 15 - 25 18 - 28 

1.18-mm 
(No. 16) 

___ ___ ___ ___ ___ 30 - 55 ___ ___ 

0.60-mm 
(No. 30) 

___ ___ ___ ___ ___ ___ 18 max 18 max 

0.075-mm 
(No. 200) 0 - 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 6.0 - 13.0 8.0 - 11.0 8.0 - 12.0 

% VMA 11.0 min 12.0 min 13.0 min 14.0 min[1] 15.0 min[2] 16.0 - 17.5 16.0 min 17.0 min 

 [1] 14.5 for LT and MT mixes. 
 [2] 15.5 for LT and MT mixes. 

715.5.1  General 
Correct the bid item number for Incentive Compressive Strength Concrete Pavement. 
 (1) The department will pay incentive for compressive strength under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
715.0502 Incentive Strength Concrete Structures DOL 
715.0603 Incentive Strength Concrete Barrier DOL 
715.0715 Incentive Flexural Strength Concrete Pavement DOL 
715.0720 Incentive Compressive Strength Concrete Pavement DOL 
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Effective with June 2022 Letting                                                         ASP 7 
 

ADDITIONAL SPECIAL PROVISION 7 

A. Reporting 1st Tier and DBE Payments During Construction 
 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress 
payment by the department or a contractor for work performed, materials furnished, or 
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work 
satisfactorily performed and for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of 
receipt of a progress payment by the department for work performed.  Report the 
payment as specified in A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment 
requirement as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 
6. Require all first tier relationships, DBE firms and all other tier relationships necessary 

to comply with the DBE payment requirement in receipt of a progress payment by 
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), 
(5), and (6), and shall be binding on all first tier subcontractor relationships, all 
contractors and subcontractors utilizing DBE firms on the project, and all payments from 
DBE firms. 

 
B. Costs for conforming to this special provision are incidental to the contract. 

 
 
 
NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually 
loaded into the Civil Rights Compliance System.  Copies of prime contractor payments received 
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment 
receipt to be logged manually. 
 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 
 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 
 

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified 
payroll reports for contracts with federal funds and labor data for contracts with state funds only. 
Details are available online through the department’s highway construction contractor information 
(HCCI) site on the Labor, Wages, and EEO Information page at: 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  
 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their 
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with 
state funds only) electronically through CRCS. These payrolls or labor data are due within 
seven calendar days following the close of the payroll period. Every firm providing physical 
labor towards completing the project is a subcontractor under this special provision. 

 
(3) Upon receipt of contract execution, promptly make all affected firms aware of the 

requirements under this special provision and arrange for them to receive CRCS training as they 
are about to begin their submittals. The department will provide training either in a classroom 
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to 
schedule the training. 

 
(4) The department will reject all paper submittals for information required under this 

special provision. All costs for conforming to this special provision are incidental to the 
contract. 

 
(5) Firms wishing to export payroll/labor data from their computer system into CRCS 

should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not 
every contractor’s payroll system is capable of producing export files. For details, see 
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll 
Manual at: 

 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 
 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
mailto:paul.ndon@dot.wi.gov
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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Non-discrimination Provisions 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or

b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 
will take action with respect to any subcontract or procurement as the Recipient or the Federal 
Highway Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the contractor may request the 
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the 
contractor may request the United States to enter into the litigation to protect the interests of the 
United States. 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees to comply with the 
following non-discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are 
Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented by Department of Transportation regulations at 49  C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
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• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 
to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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 Effective November 2020 letting  

 

BUY AMERICA PROVISION 
 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances 
the value of a material subject to the requirements of Buy America. The exemption of this 
requirement is the minimal use of foreign materials if the total cost of such material 
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of 
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this 
paragraph, the cost is that shown to be the value of the subject products as they are delivered 
to the project. The contractor shall take actions and provide documentation conforming to 
CMM 2-28.5 to ensure compliance with this “Buy America” provision.  

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

 

Upon completion of the project certify to the engineer, in writing using department form 
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form DT4567 is available at:  

 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
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Proposal ID: 20220913029 Project(s): 1650-02-83
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

1.000
_________._____ _________._____

0004 201.0205
Grubbing STA

1.000
_________._____ _________._____

0006 203.0250
Removing Structure Over Waterway
Remove Debris (structure) 01. B-62-17

EACH
1.000

_________._____ _________._____

0008 204.0100
Removing Concrete Pavement SY

132.000
_________._____ _________._____

0010 204.0110
Removing Asphaltic Surface SY

195.000
_________._____ _________._____

0012 206.1001
Excavation for Structures Bridges
(structure) 01. B-62-17

EACH
1.000

_________._____ _________._____

0014 210.1500
Backfill Structure Type A TON

353.000
_________._____ _________._____

0016 213.0100
Finishing Roadway (project) 01. 1650-
02-83

EACH
1.000

_________._____ _________._____

0018 305.0110
Base Aggregate Dense 3/4-Inch TON

20.000
_________._____ _________._____

0020 305.0120
Base Aggregate Dense 1 1/4-Inch TON

120.000
_________._____ _________._____

0022 312.0110
Select Crushed Material TON

45.000
_________._____ _________._____

0024 415.0410
Concrete Pavement Approach Slab SY

132.000
_________._____ _________._____

0026 455.0605
Tack Coat GAL

14.000
_________._____ _________._____

0028 465.0105
Asphaltic Surface TON

45.000
_________._____ _________._____

0030 465.0315
Asphaltic Flumes SY

4.000
_________._____ _________._____

0032 502.0100
Concrete Masonry Bridges CY

37.000
_________._____ _________._____
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Proposal ID: 20220913029 Project(s): 1650-02-83
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 502.3200
Protective Surface Treatment SY

30.000
_________._____ _________._____

0036 502.3210
Pigmented Surface Sealer SY

5.000
_________._____ _________._____

0038 502.4206
Adhesive Anchors No. 6 Bar EACH

122.000
_________._____ _________._____

0040 505.0400
Bar Steel Reinforcement HS Structures LB

1,680.000
_________._____ _________._____

0042 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
2,680.000

_________._____ _________._____

0044 513.9006.S
Removing and Resetting Tubular Railing
(structure) 01. B-62-17

EACH
1.000

_________._____ _________._____

0046 516.0500
Rubberized Membrane Waterproofing SY

10.000
_________._____ _________._____

0048 550.0010
Pre-Boring Unconsolidated Materials LF

210.000
_________._____ _________._____

0050 550.2106
Piling CIP Concrete 10 3/4 X 0.365-Inch LF

945.000
_________._____ _________._____

0052 606.0300
Riprap Heavy CY

100.000
_________._____ _________._____

0054 612.0406
Pipe Underdrain Wrapped 6-Inch LF

70.000
_________._____ _________._____

0056 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1650-02-83

EACH
1.000

_________._____ _________._____

0058 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0060 624.0100
Water MGAL

3.000
_________._____ _________._____

0062 625.0100
Topsoil SY

1,000.000
_________._____ _________._____

0064 628.1504
Silt Fence LF

250.000
_________._____ _________._____
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Proposal ID: 20220913029 Project(s): 1650-02-83
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0066 628.1520
Silt Fence Maintenance LF

250.000
_________._____ _________._____

0068 628.1905
Mobilizations Erosion Control EACH

2.000
_________._____ _________._____

0070 628.1910
Mobilizations Emergency Erosion Control EACH

1.000
_________._____ _________._____

0072 628.2002
Erosion Mat Class I Type A SY

900.000
_________._____ _________._____

0074 629.0210
Fertilizer Type B CWT

1.000
_________._____ _________._____

0076 630.0120
Seeding Mixture No. 20 LB

40.000
_________._____ _________._____

0078 630.0200
Seeding Temporary LB

40.000
_________._____ _________._____

0080 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0082 643.0300
Traffic Control Drums DAY

300.000
_________._____ _________._____

0084 643.0420
Traffic Control Barricades Type III DAY

300.000
_________._____ _________._____

0086 643.0715
Traffic Control Warning Lights Type C DAY

360.000
_________._____ _________._____

0088 643.0900
Traffic Control Signs DAY

9,300.000
_________._____ _________._____

0090 643.0920
Traffic Control Covering Signs Type II EACH

30.000
_________._____ _________._____

0092 643.1000
Traffic Control Signs Fixed Message SF

24.000
_________._____ _________._____

0094 643.1050
Traffic Control Signs PCMS DAY

14.000
_________._____ _________._____

0096 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0098 645.0111
Geotextile Type DF Schedule A SY

40.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0100 645.0120
Geotextile Type HR SY

150.000
_________._____ _________._____

0102 646.1020
Marking Line Epoxy 4-Inch LF

265.000
_________._____ _________._____

0104 646.6464
Cold Weather Marking Epoxy 4-Inch LF

265.000
_________._____ _________._____

0106 690.0150
Sawing Asphalt LF

50.000
_________._____ _________._____

1.00000
0108 715.0502

Incentive Strength Concrete Structures DOL
500.000

500.00

1.00000
0110 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL
500.000

500.00

0112 SPV.0060
Special 01. 1 1/4-Inch Diameter Cored
Holes

EACH
45.000

_________._____ _________._____

0114 SPV.0090
Special 01. Salvage and Reinstall
Guardrail

LF
110.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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PLEASE  ATTACH  ADDENDA  HERE


	20220913029cover.pdf
	AttachGuaranty.pdf
	ProposalRequirements.pdf
	BidPreparation.pdf
	ProposalBidBond.pdf
	AnnualBidBond.pdf
	SubContractors.pdf
	DisbarCertification.pdf
	20220913029specials.pdf
	1. General.
	2. Scope of Work.
	3. Prosecution and Progress.
	4. Traffic.
	5. Holiday and Special Event Work Restrictions.
	6. Utilities.
	7. Construction Over or Adjacent to Navigable Waters.
	8. Notice to Contractor, Asbestos Containing Materials on Structure.
	9. Erosion Control Structures.
	10. Removing and Resetting Tubular Railing B-62-17, Item 513.9006.S.
	11. Seeding.
	12. 1 1/4-Inch Diameter Cored Holes, Item SPV.0060.01.
	13. Salvage and Reinstall Guardrail, Item SPV.0090.01.

	ASP-4.pdf
	ASP-6.pdf
	Additional Special Provision 6
	ASP 6 - Modifications to the standard specifications
	415.3.16  Tolerance in Pavement Thickness
	415.3.16.1  General
	415.3.16.2  Pavement Units
	415.3.16.2.1  Basic Units
	415.3.16.2.2  Special Units

	415.3.16.3  Test Plate Locations
	415.3.16.4  Acceptance Testing
	415.3.16.4.1  Basic Units
	415.3.16.4.1.2  Magnetic Pulse Induction

	415.3.16.4.2  Special Units
	415.3.16.4.2.1  Magnetic Pulse Induction
	415.3.16.4.2.2  Probing
	415.3.16.4.2.3  Preplacement Measurement



	415.5.2  Adjusting Pay for Thickness
	460.2.6  Recovered Asphaltic Binders
	501.2.6  Water
	501.2.6  Mixing Water

	501.2.6.2  Requirements
	501.3.2.2.2  Supplementary Cementitious Material
	501.3.2.4.2  Air Entrainment
	501.3.7.1  Slump
	531.5  Payment
	642.2.2.1  General
	701.3.1  General
	710.2  Small Quantities
	710.4  Concrete Mixes
	710.5.5  Strength
	710.5.6  Aggregate Testing
	710.5.6  Aggregate Testing During Concrete Production
	710.5.6.1  General
	710.5.6.2  Contractor Control Charts
	710.5.6.2.1  General
	710.5.6.2.2  Optimized Aggregate Gradation Control Charts
	710.5.6.2.3  Combined Aggregate Gradation Control Charts

	710.5.6.3  Department Acceptance Testing


	710.5.7  Corrective Action
	710.5.7.1  Optimized Aggregate Gradations
	710.5.7.2  Combined Aggregate Gradations

	715.3.1.1  General
	715.3.1.2.3  Lots by Cubic Yard
	715.3.2  Strength Evaluation
	715.3.2.1  General
	715.3.2.2  Removal and Replacement
	715.3.2.2.1  Pavement
	715.3.2.2.2  Structures and Cast-in-Place Barrier


	715.3.3  Aggregate
	715.3.3.1  General
	715.3.3.2  Structures

	716.2.1  Class II Concrete
	ERRATA

	460.2.2.3  Aggregate Gradation Master Range
	715.5.1  General

	ASP-7.pdf
	ASP-9.pdf
	Non Discrimination.pdf
	Buy America Provision.pdf
	20220913029items.pdf
	AttachAddenda.pdf



