



# Wisconsin Department of Transportation

October 25, 2022

**Division of Transportation Systems Development**  
Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

**Proposal #09: 5609-00-70, WISC 2023018**  
**Kieler – Cuba City (CTH H)**  
**Elm Street – STH 80**  
**CTH H**  
**Grant County**

## Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

### Special Provisions:

Revised Special Provisions	
Article No.	Description
7	Utilities

### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
12	Construction Details; Asphaltic Surface Butt Joints – Sideroad Detail Added
15	Construction Details; Paving Sequence Details Revised
16	Construction Details; Paving Sequence Details Revised

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**5609-00-70**

**October 25, 2022**

**Special Provisions**

**7. Utilities.**

*Replace entire section titled TDS Telecom (Communication) with the following:*

**TDS Telecom (Communication)** has facilities within the project limits between Station 10+50 and approximately Station 50+00. A conflict is anticipated with the fiber optic cable that runs parallel to CTH H and the copper telephone line crossing CTH H at approximately Station 35+35. TDS Telecom will be relocating these facilities prior to construction.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:  
Revised 12, 15 and 16.

END OF ADDENDUM