

# **Wisconsin Department of Transportation**

May 4, 2023

Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4<sup>th</sup> Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

#### **NOTICE TO ALL CONTRACTORS:**

Proposal #13: 2340-00-79 2698-03-70

East Troy - Racine East Troy - Racine

Honey Creek Road to Buena Thomas Drive to Honey Creek

Park Road Road STH 20 STH 20

Racine County Walworth and Racine County

2698-03-73

East Troy - Racine

**Thomas Drive to Honey Creek** 

Road STH 20

**Walworth and Racine County** 

## Letting of May 9, 2023

This is Addendum No. 04, which provides for the following:

### **Special Provisions:**

Revised Special Provisions		
Article No.		Description
3	Prosecution and Progress	

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

## Mike Coleman

Proposal Development Specialist Proposal Management Section

# ADDENDUM NO. 04 2340-00-79, 2698-03-70, 2698-03-73 May 4, 2023

### **Special Provisions**

## 3. Prosecution and Progress.

Replace paragraph two under section titled **Operations** with the following:

Perform earthwork operations, placement of breaker run and an initial lift of base course as a continuous operation to prevent the subgrade from obtaining moisture and becoming unstable. Within 96 hours of removing the base course from any location along the roadway, construct that portion of the roadway by cutting / filling the final subgrade, placing breaker run and the first lift of base course. If the weather forecast predicts rain within 48 hours, complete all earthwork, placement of breaker run, and first lift of base course on any areas where the existing pavement and base course have been removed.

**END OF ADDENDUM**