



Wisconsin Department of Transportation

April 25, 2023

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #30: 2715-03-73
Various Bridge Locations
STH 59 & USH 18
VAR HWY
Waukesha County

Letting of May 9, 2023

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

Added Special Provisions	
Article No.	Description
34	Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for Storm Water Discharges

Deleted Special Provisions	
Article No.	Description
8	Information to Bidders, WPDES General Construction Storm Water Discharge Permit

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
455.0605	Tack Coat	Gal	7,481	891	8,372
460.5224	HMA Pavement 4 LT 58-28 S	Ton	9,723	160	9,883
465.0105	Asphaltic Surface	Ton	18	1,349	1,367

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
603.8505	Anchoring Concrete Barrier Temporary Precast on Bridge Decks	LF	0	250	250

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
73	Revisions to the Asphalt Paving Miscellaneous Quantity table.
74	Addition of bid item to Traffic Control Miscellaneous Quantity table.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

2715-03-73

April 25, 2023

Special Provisions

3. Prosecution and Progress.

Replace the last three interim completion and liquidated damages with the following:

Interim Completion and Liquidated Damages – Structure B-67-377: 90 Calendar Days

At the beginning of Structure B-67-377 construction, close USH 18 to through traffic for a maximum of 90 calendar days. Do not reopen until completing the following work: all work from Station 203+86 to Station 210+17.

If the contractor fails to complete the work necessary to reopen USH 18 to traffic within 90 calendar days, the department will assess the contractor \$6,000 in interim liquidated damages for each calendar day the contract work remains incomplete beyond 90 calendar days. An entire calendar day will be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

Interim Completion and Liquidated Damages – Structures B-67-378: 90 Calendar Days

At the beginning of Structure B-67-378 construction, close USH 18 to through traffic for a maximum of 90 calendar days. Do not reopen until completing the following work: all work from Station 236+55 to Station 242+53.

If the contractor fails to complete the work necessary to reopen USH 18 to traffic within 90 calendar days, the department will assess the contractor \$4,000 in interim liquidated damages for each calendar day the contract work remains incomplete beyond 90 calendar days. An entire calendar day will be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages will be affixed according to standard spec 108.11.

Interim Completion and Liquidated Damages – Structures B-67-379: 90 Calendar Days

At the beginning of Structure B-67-379 construction, close USH 18 to through traffic for a maximum of 90 calendar days. Do not reopen until completing the following work: all work from Station 288+71 to Station 295+00.

If the contractor fails to complete the work necessary to reopen USH 18 to traffic within 90 calendar days, the department will assess the contractor \$4,000 in interim liquidated damages for each calendar day the contract work remains incomplete beyond 90 calendar days. An entire calendar day will be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages will be affixed according to standard spec 108.11.

8. DELETED.

34. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for Storm Water Discharges.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources to discharge storm water associated with land disturbing construction activities under this contract. Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:
<https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp>

A certificate of permit coverage is available from the regional office by contacting Craig Webster at (262) 574-2141. Post the permit certificate in a conspicuous place at the construction site.

Schedule of Items

Attached, dated April 25, 2023, are the revised Schedule of Items Pages 1 - 12.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 73 and 74

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	108.4400 CPM Progress Schedule	1.000 EACH	_____.	_____.
0004	201.0105 Clearing	13.000 STA	_____.	_____.
0006	201.0205 Grubbing	13.000 STA	_____.	_____.
0008	203.0211.S Abatement of Asbestos Containing Material (structure) 01. B-67-0152	1.000 EACH	_____.	_____.
0010	203.0260 Removing Structure Over Waterway Minimal Debris (structure) 01. B-67-0152	1.000 EACH	_____.	_____.
0012	203.0270 Removing Structure Over Waterway Debris Capture (structure) 01. B-67-0025	1.000 EACH	_____.	_____.
0014	203.0270 Removing Structure Over Waterway Debris Capture (structure) 02. B-67-0026	1.000 EACH	_____.	_____.
0016	203.0270 Removing Structure Over Waterway Debris Capture (structure) 03. B-67-0027	1.000 EACH	_____.	_____.
0018	204.0100 Removing Concrete Pavement	8,230.000 SY	_____.	_____.
0020	204.0115 Removing Asphaltic Surface Butt Joints	231.000 SY	_____.	_____.
0022	204.0120 Removing Asphaltic Surface Milling	75,780.000 SY	_____.	_____.
0024	204.0150 Removing Curb & Gutter	931.000 LF	_____.	_____.
0026	204.0155 Removing Concrete Sidewalk	102.000 SY	_____.	_____.
0028	204.0165 Removing Guardrail	2,700.000 LF	_____.	_____.
0030	204.0215 Removing Catch Basins	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	204.0245 Removing Storm Sewer (size) 01. 12-Inch	7.000 LF	_____.	_____.
0034	205.0100 Excavation Common	2,790.000 CY	_____.	_____.
0036	206.1001 Excavation for Structures Bridges (structure) 01. B-67-0377	1.000 EACH	_____.	_____.
0038	206.1001 Excavation for Structures Bridges (structure) 02. B-67-0378	1.000 EACH	_____.	_____.
0040	206.1001 Excavation for Structures Bridges (structure) 03. B-67-0379	1.000 EACH	_____.	_____.
0042	206.1001 Excavation for Structures Bridges (structure) 04. B-67-0152	1.000 EACH	_____.	_____.
0044	208.0100 Borrow	762.000 CY	_____.	_____.
0046	210.1500 Backfill Structure Type A	998.000 TON	_____.	_____.
0048	213.0100 Finishing Roadway (project) 01. 2715-03-73	1.000 EACH	_____.	_____.
0050	305.0110 Base Aggregate Dense 3/4-Inch	2,177.000 TON	_____.	_____.
0052	305.0120 Base Aggregate Dense 1 1/4-Inch	11,490.000 TON	_____.	_____.
0054	312.0110 Select Crushed Material	28.000 TON	_____.	_____.
0056	415.0080 Concrete Pavement 8-Inch	1,350.000 SY	_____.	_____.
0058	415.0410 Concrete Pavement Approach Slab	361.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0060	416.1010 Concrete Surface Drains	4.000 CY	_____.	_____.
0062	455.0605 Tack Coat	8,372.000 GAL	_____.	_____.
0064	460.2000 Incentive Density HMA Pavement	7,450.000 DOL	1.00000	7,450.00
0066	460.5223 HMA Pavement 3 LT 58-28 S	1,925.000 TON	_____.	_____.
0068	460.5224 HMA Pavement 4 LT 58-28 S	9,883.000 TON	_____.	_____.
0070	465.0105 Asphaltic Surface	1,367.000 TON	_____.	_____.
0072	465.0120 Asphaltic Surface Driveways and Field Entrances	58.000 TON	_____.	_____.
0074	465.0315 Asphaltic Flumes	18.000 SY	_____.	_____.
0076	465.0475 Asphalt Centerline Rumble Strips 2-Lane Rural	8,890.000 LF	_____.	_____.
0078	502.0100 Concrete Masonry Bridges	1,802.000 CY	_____.	_____.
0080	502.3200 Protective Surface Treatment	2,481.000 SY	_____.	_____.
0082	502.3210 Pigmented Surface Sealer	637.000 SY	_____.	_____.
0084	502.4205 Adhesive Anchors No. 5 Bar	223.000 EACH	_____.	_____.
0086	502.4206 Adhesive Anchors No. 6 Bar	344.000 EACH	_____.	_____.
0088	503.0136 Prestressed Girder Type I 36-Inch	63.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0090	505.0400 Bar Steel Reinforcement HS Structures	23,420.000 LB	_____.	_____.
0092	505.0600 Bar Steel Reinforcement HS Coated Structures	297,370.000 LB	_____.	_____.
0094	505.0800.S Bar Steel Reinforcement HS Stainless Structures	1,390.000 LB	_____.	_____.
0096	506.2605 Bearing Pads Elastomeric Non-Laminated	1.000 EACH	_____.	_____.
0098	506.4000 Steel Diaphragms (structure) 01. B-67-0152	18.000 EACH	_____.	_____.
0100	509.1500 Concrete Surface Repair	20.000 SF	_____.	_____.
0102	509.9020.S Epoxy Crack Sealing	30.000 LF	_____.	_____.
0104	511.1200 Temporary Shoring (structure) 01. B-67-0152	600.000 SF	_____.	_____.
0106	512.1000 Piling Steel Sheet Temporary	12,850.000 SF	_____.	_____.
0108	516.0500 Rubberized Membrane Waterproofing	95.000 SY	_____.	_____.
0110	520.8000 Concrete Collars for Pipe	2.000 EACH	_____.	_____.
0112	520.8700 Cleaning Culvert Pipes	1.000 EACH	_____.	_____.
0114	521.1012 Apron Endwalls for Culvert Pipe Steel 12-Inch	2.000 EACH	_____.	_____.
0116	522.0418 Culvert Pipe Reinforced Concrete Class IV 18-Inch	84.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0118	522.1018 Apron Endwalls for Culvert Pipe Reinforced Concrete 18-Inch	1.000 EACH	_____.	_____.
0120	530.0112 Culvert Pipe Corrugated Polyethylene 12-Inch	30.000 LF	_____.	_____.
0122	550.1100 Piling Steel HP 10-Inch X 42 Lb	2,160.000 LF	_____.	_____.
0124	550.2106 Piling CIP Concrete 10 3/4 X 0.365-Inch	5,835.000 LF	_____.	_____.
0126	601.0409 Concrete Curb & Gutter 30-Inch Type A	457.000 LF	_____.	_____.
0128	601.0415 Concrete Curb & Gutter 6-Inch Sloped 30-Inch Type J	935.000 LF	_____.	_____.
0130	601.0588 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	215.000 LF	_____.	_____.
0132	602.0410 Concrete Sidewalk 5-Inch	279.000 SF	_____.	_____.
0134	603.8000 Concrete Barrier Temporary Precast Delivered	920.000 LF	_____.	_____.
0136	603.8125 Concrete Barrier Temporary Precast Installed	2,760.000 LF	_____.	_____.
0138	606.0200 Riprap Medium	19.000 CY	_____.	_____.
0140	606.0300 Riprap Heavy	494.000 CY	_____.	_____.
0142	611.0639 Inlet Covers Type H-S	1.000 EACH	_____.	_____.
0144	611.0654 Inlet Covers Type V	2.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0146	611.1230 Catch Basins 2x3-FT	1.000 EACH	_____.	_____.
0148	611.3220 Inlets 2x2-FT	2.000 EACH	_____.	_____.
0150	611.8105 Adjusting Catch Basin Covers	3.000 EACH	_____.	_____.
0152	612.0406 Pipe Underdrain Wrapped 6-Inch	610.000 LF	_____.	_____.
0154	614.0150 Anchor Assemblies for Steel Plate Beam Guard	16.000 EACH	_____.	_____.
0156	614.0395 Guardrail Mow Strip Concrete	71.000 SY	_____.	_____.
0158	614.0397 Guardrail Mow Strip Emulsified Asphalt	983.000 SY	_____.	_____.
0160	614.2300 MGS Guardrail 3	800.000 LF	_____.	_____.
0162	614.2330 MGS Guardrail 3 K	162.500 LF	_____.	_____.
0164	614.2500 MGS Thrie Beam Transition	553.000 LF	_____.	_____.
0166	614.2610 MGS Guardrail Terminal EAT	14.000 EACH	_____.	_____.
0168	616.0206 Fence Chain Link 6-FT	219.000 LF	_____.	_____.
0170	618.0100 Maintenance And Repair of Haul Roads (project) 01. 2715-03-73	1.000 EACH	_____.	_____.
0172	619.1000 Mobilization	1.000 EACH	_____.	_____.
0174	624.0100 Water	104.000 MGAL	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0176	625.0100 Topsoil	4,775.000 SY	_____.	_____.
0178	627.0200 Mulching	4,752.000 SY	_____.	_____.
0180	628.1504 Silt Fence	2,092.000 LF	_____.	_____.
0182	628.1520 Silt Fence Maintenance	2,092.000 LF	_____.	_____.
0184	628.1530.S Silt Fence Heavy Duty	2,369.000 LF	_____.	_____.
0186	628.1535.S Silt Fence Heavy Duty Maintenance	2,369.000 LF	_____.	_____.
0188	628.1905 Mobilizations Erosion Control	23.000 EACH	_____.	_____.
0190	628.1910 Mobilizations Emergency Erosion Control	14.000 EACH	_____.	_____.
0192	628.2008 Erosion Mat Urban Class I Type B	4,328.000 SY	_____.	_____.
0194	628.6505 Soil Stabilizer Type A	1.300 ACRE	_____.	_____.
0196	628.7015 Inlet Protection Type C	5.000 EACH	_____.	_____.
0198	628.7020 Inlet Protection Type D	7.000 EACH	_____.	_____.
0200	628.7504 Temporary Ditch Checks	300.000 LF	_____.	_____.
0202	628.7555 Culvert Pipe Checks	10.000 EACH	_____.	_____.
0204	628.7560 Tracking Pads	9.000 EACH	_____.	_____.
0206	629.0210 Fertilizer Type B	5.000 CWT	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0208	630.0130 Seeding Mixture No. 30	217.000 LB	_____.	_____.
0210	630.0200 Seeding Temporary	132.000 LB	_____.	_____.
0212	630.0500 Seed Water	19.000 MGAL	_____.	_____.
0214	631.0300 Sod Water	3.000 MGAL	_____.	_____.
0216	631.1100 Sod Erosion Control	25.000 SY	_____.	_____.
0218	633.5200 Markers Culvert End	1.000 EACH	_____.	_____.
0220	634.0618 Posts Wood 4x6-Inch X 18-FT	42.000 EACH	_____.	_____.
0222	637.2210 Signs Type II Reflective H	82.500 SF	_____.	_____.
0224	637.2230 Signs Type II Reflective F	79.000 SF	_____.	_____.
0226	638.2102 Moving Signs Type II	16.000 EACH	_____.	_____.
0228	638.2602 Removing Signs Type II	21.000 EACH	_____.	_____.
0230	638.3000 Removing Small Sign Supports	36.000 EACH	_____.	_____.
0232	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0234	643.0300 Traffic Control Drums	39,050.000 DAY	_____.	_____.
0236	643.0420 Traffic Control Barricades Type III	11,630.000 DAY	_____.	_____.
0238	643.0705 Traffic Control Warning Lights Type A	23,250.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0240	643.0715 Traffic Control Warning Lights Type C	11,690.000 DAY	_____.	_____.
0242	643.0800 Traffic Control Arrow Boards	200.000 DAY	_____.	_____.
0244	643.0900 Traffic Control Signs	66,800.000 DAY	_____.	_____.
0246	643.0910 Traffic Control Covering Signs Type I	5.000 EACH	_____.	_____.
0248	643.0920 Traffic Control Covering Signs Type II	42.000 EACH	_____.	_____.
0250	643.1050 Traffic Control Signs PCMS	70.000 DAY	_____.	_____.
0252	643.3120 Temporary Marking Line Epoxy 4-Inch	1,975.000 LF	_____.	_____.
0254	643.3150 Temporary Marking Line Removable Tape 4-Inch	32,070.000 LF	_____.	_____.
0256	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0258	645.0111 Geotextile Type DF Schedule A	302.000 SY	_____.	_____.
0260	645.0120 Geotextile Type HR	886.000 SY	_____.	_____.
0262	646.1020 Marking Line Epoxy 4-Inch	47,205.000 LF	_____.	_____.
0264	646.1545 Marking Line Grooved Wet Ref Contrast Epoxy 4-Inch	44,102.000 LF	_____.	_____.
0266	646.3545 Marking Line Grooved Wet Ref Contrast Epoxy 8-Inch	874.000 LF	_____.	_____.
0268	646.5020 Marking Arrow Epoxy	6.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0270	646.5120 Marking Word Epoxy	2.000 EACH	_____.	_____.
0272	646.6120 Marking Stop Line Epoxy 18-Inch	206.000 LF	_____.	_____.
0274	646.7120 Marking Diagonal Epoxy 12-Inch	142.000 LF	_____.	_____.
0276	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	144.000 LF	_____.	_____.
0278	648.0100 Locating No-Passing Zones	4.300 MI	_____.	_____.
0280	650.4000 Construction Staking Storm Sewer	3.000 EACH	_____.	_____.
0282	650.4500 Construction Staking Subgrade	2,158.000 LF	_____.	_____.
0284	650.5000 Construction Staking Base	1,585.000 LF	_____.	_____.
0286	650.5500 Construction Staking Curb Gutter and Curb & Gutter	1,150.000 LF	_____.	_____.
0288	650.6501 Construction Staking Structure Layout (structure) 01. B-67-0152	1.000 EACH	_____.	_____.
0290	650.6501 Construction Staking Structure Layout (structure) 02. B-67-0377	1.000 EACH	_____.	_____.
0292	650.6501 Construction Staking Structure Layout (structure) 03. B-67-0378	1.000 EACH	_____.	_____.
0294	650.6501 Construction Staking Structure Layout (structure) 04. B-67-0379	1.000 EACH	_____.	_____.
0296	650.7000 Construction Staking Concrete Pavement	686.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0298	650.8000 Construction Staking Resurfacing Reference	20,757.000 LF	_____.	_____.
0300	650.9500 Construction Staking Sidewalk (project) 01. 2715-03-73	1.000 EACH	_____.	_____.
0302	650.9911 Construction Staking Supplemental Control (project) 01. 2715-03-73	1.000 EACH	_____.	_____.
0304	650.9920 Construction Staking Slope Stakes	2,454.000 LF	_____.	_____.
0306	690.0150 Sawing Asphalt	304.000 LF	_____.	_____.
0308	690.0250 Sawing Concrete	880.000 LF	_____.	_____.
0310	715.0502 Incentive Strength Concrete Structures	10,782.000 DOL	1.00000	10,782.00
0312	715.0720 Incentive Compressive Strength Concrete Pavement	540.000 DOL	1.00000	540.00
0314	740.0440 Incentive IRI Ride	16,670.000 DOL	1.00000	16,670.00
0316	999.2000.S Installing and Maintaining Bird Deterrent System (station) 01. 80+19	1.000 EACH	_____.	_____.
0318	999.2000.S Installing and Maintaining Bird Deterrent System (station) 02. 239+30	1.000 EACH	_____.	_____.
0320	999.2000.S Installing and Maintaining Bird Deterrent System (station) 03. 291+63	1.000 EACH	_____.	_____.
0322	SPV.0060 Special 01. Fisheries Consultant (2715-03-73)	1.000 EACH	_____.	_____.
0324	SPV.0090 Special 01. Marking Contrast Epoxy 4-Inch	594.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20230509030 Project(s): 2715-03-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0326	SPV.0090 Special 02. Treated Timber Rub Rail	154.000 LF	_____.	_____.
0328	SPV.0165 Special 01. Fiber Wrap Reinforced Non-Structural	55.000 SF	_____.	_____.
0330	SPV.0180 Special 01. Removing Distressed Pavement Milling	11,380.000 SY	_____.	_____.
0332	SPV.0180 Special 02. Enhanced Turbidity Barrier	326.000 SY	_____.	_____.
0334	SPV.0195 Special 01. Select Crushed Material for Travel Corridor	89.000 TON	_____.	_____.
0336	603.8505 Anchoring Concrete Barrier Temporary Precast on Bridge Decks	250.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.