



Wisconsin Department of Transportation

May 4, 2023

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #30: 2715-03-73
Various Bridge Locations
STH 59 & USH 18
VAR HWY
Waukesha County**

Letting of May 9, 2023

This is Addendum No. 04, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 04

2715-03-73

May 4, 2023

Special Provisions

3. Prosecution and Progress.

*Replace entire section titled **Fish Spawning** with the following.*

Fish Spawning

There shall be no instream disturbance of the Bark River or the Fox River as a result of construction activity under or for this contract, from March 1 to June 30 both dates inclusive, in order to avoid adverse impacts upon the spawning of fish species. However, the installation of and/or removal of temporary sheet piling and/or turbidity barrier may be allowed prior to May 20. Submit a plan for approval that details conservation measures employed to protect endangered fish species if installing or removing temporary sheet piling and/or turbidity barrier from March 1 to May 20.

Any change to this limitation will require submitting a written request by the contractor to the engineer, subsequent review and concurrence by the Department of Natural Resources in the request, and final approval by the engineer. The approval will include all conditions to the request as mutually agreed upon by WisDOT and DNR.

END OF ADDENDUM