



Wisconsin Department of Transportation

December 6, 2023

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #30: 1530-00-79, WISC 2024074
Prescott - Ellsworth
Spring Cr Culverts C-47-0060 & 0061
USH 10
Pierce County

1530-02-70, WISC 2024075
Prescott - Ellsworth
STH 29 to South Junction USH
63
USH 10
Pierce County

1530-02-80, WISC 2024076
Prescott - Ellsworth
STH 29 to South Junction USH 63
USH 10
Pierce County

Letting of December 12, 2023

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1530-00-79, 1530-02-70, 1530-02-80

December 6, 2023

Special Provisions

3. Prosecution and Progress

*Replace paragraph one under section titled **Work Restrictions** with the following:*

Once the existing pavement surface has been milled/ground, traffic will be allowed to run on the milled/ground surface for a maximum of 10 calendar days before the new lower layer of HMA pavement must be in place. Traffic will be allowed to run on the lower layer of new HMA pavement for a maximum of 10 calendar days before the upper layer of HMA pavement must be in place.

END OF ADDENDUM