



# Wisconsin Department of Transportation

March 5, 2024

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #17: 1130-63-71, WISC 2024285**  
**Oshkosh - Appleton**  
**IH 41 Lake Butte Des Morts**  
**IH 41**  
**Winnebago County**

### Letting of March 12, 2024

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

#### Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
465.0110	Asphaltic Surface Patching	Ton	0	40	40

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
315.0100	Asphaltic Base	Ton	40	-40	0

**Plan Sheets:**

<b>Revised Plan Sheets</b>	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
95	Deleted Asphaltic Base table and added Asphaltic Surface Patching table

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**1120-63-71**

**March 5, 2024**

**Special Provisions**

**3. Prosecution and Progress**

*Replace entire section titled **Migratory Birds** with the following:*

**Migratory Birds**

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

See below for information on affected structure(s). As a last resort, apply for a depredation permit from the US Fish and Wildlife Service for work that may disturb or destroy active nests. The need for a permit may be avoided by removing the existing bridge structure prior to nest occupation by birds or clearing nests from all structures before the nests become active in early spring.

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or maintaining one suitable deterrent device between the abutment and the first pier on the ends of the following structure(s) prior to nesting activity under the bid item Installing and Maintaining Bird Deterrent System:

- B-70-265
- B-70-266

**Schedule of Items**

Attached, dated March 5, 2024, are the revised Schedule of Items Pages 1 – 8.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 95


END OF ADDENDUM

CONTINUOUS DIAMOND GRINDING CONCRETE PAVEMENT

CATEGORY	STATION - STATION	SY
0010	621+94' NOA' - 625+10' NOA'	1,850
	622+93' SOA' - 626+09' SOA'	1,850
<b>TOTALS</b>		<b>3,700</b>

ASPHALTIC SURFACE PATCHING

CATEGORY	STAGE	STATION - STATION	LOCATION	TON
0010	1/2	598+85' NOA' - 607+29' NOA'	UNDISTRIBUTED	40
<b>TOTALS</b>				<b>465.0110</b>



Addendum No. 01  
 ID 1120-63-71  
 Revised Sheet 95  
 March 5, 2024

CONCRETE PAVEMENT SUMMARY

CATEGORY	STAGE	STATION - STATION	LOCATION	CONCRETE BASE			CONCRETE PAVEMENT			REMARKS
				HES	10-INCH	SY	HES	10-INCH	SY	
				320.0365	415.1100	415.1110	SPV.0180.01	416.0610	416.0620	
								DRILLED	DRILLED	
								TIE BARS	DOWEL BARS	
								EACH	EACH	
0010	1	598+85' NOA' - 599+00' NOA'	LT & RT	---	---	40	---	7	16	
		607+14' NOA' - 607+29' NOA'	LT & RT	---	---	46	---	7	16	
		623+94' NOA' - 624+09' NOA'	LT & RT	---	---	40	---	5	32	
		623+94' NOA' - 624+09' NOA'	LT & RT	40	---	---	---	---	---	SUB SLAB
		598+85' SOA' - 599+01' SOA'	LT & RT	---	---	41	---	7	16	
		607+14' SOA' - 607+29' SOA'	LT & RT	---	---	40	---	7	16	
		623+93' SOA' - 624+08' SOA'	LT & RT	---	---	40	---	5	32	
		623+93' SOA' - 624+08' SOA'	LT & RT	40	---	---	---	---	---	SUB SLAB
<b>SUBTOTALS (STAGE 1)</b>				<b>80</b>	<b>80</b>	<b>167</b>	<b>0</b>	<b>38</b>	<b>128</b>	
2		598+85' NOA' - 599+00' NOA'	RT	---	---	43	---	7	16	
		599+00' NOA' - 599+16' NOA'	RT	---	---	18	---	---	9	
		599+07' NOA' - 599+16' NOA'	RT	---	---	---	14	---	---	
		606+98' NOA' - 607+06' NOA'	RT	---	---	---	12	---	---	
		606+98' NOA' - 607+14' NOA'	RT	---	---	18	---	---	9	
		607+14' NOA' - 607+29' NOA'	RT	---	---	44	---	7	16	
		623+94' NOA' - 624+09' NOA'	RT	---	---	43	---	---	32	
		623+94' NOA' - 624+09' NOA'	RT	43	---	---	---	---	---	SUB SLAB
		598+86' SOA' - 599+00' SOA'	LT	---	---	44	---	---	16	
		606+98' SOA' - 607+14' SOA'	LT	---	---	14	---	---	---	
		607+14' SOA' - 607+29' SOA'	LT	---	---	57	---	---	16	
		623+93' SOA' - 624+08' SOA'	LT	---	---	43	---	---	32	
		623+93' SOA' - 624+08' SOA'	LT	43	---	---	---	---	---	SUB SLAB
<b>SUBTOTALS (STAGE 2)</b>				<b>86</b>	<b>86</b>	<b>238</b>	<b>26</b>	<b>14</b>	<b>146</b>	
<b>TOTALS</b>				<b>166</b>	<b>166</b>	<b>405</b>	<b>26</b>	<b>52</b>	<b>274</b>	

\* ADDITIONAL QUANTITIES LISTED ELSEWHERE



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**    **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0220 Removing Structure (structure) 01. B-70-265	1.000 EACH	_____.	_____.
0004	203.0220 Removing Structure (structure) 02. B-70-266	1.000 EACH	_____.	_____.
0006	204.0100 Removing Concrete Pavement	1,045.000 SY	_____.	_____.
0008	204.0110 Removing Asphaltic Surface	76.000 SY	_____.	_____.
0010	204.0120 Removing Asphaltic Surface Milling	1,325.000 SY	_____.	_____.
0012	204.0157 Removing Concrete Barrier	64.000 LF	_____.	_____.
0014	204.0165 Removing Guardrail	66.000 LF	_____.	_____.
0016	204.0195 Removing Concrete Bases	11.000 EACH	_____.	_____.
0018	204.9060.S Removing (item description) 01. Removing Cable Barrier Terminal	1.000 EACH	_____.	_____.
0020	206.1001 Excavation for Structures Bridges (structure) 01. B-70-265	1.000 EACH	_____.	_____.
0022	206.1001 Excavation for Structures Bridges (structure) 02. B-70-266	1.000 EACH	_____.	_____.
0024	211.0201 Prepare Foundation for Concrete Pavement (project) 01. 1120-63-71	1.000 EACH	_____.	_____.
0026	213.0100 Finishing Roadway (project) 01. 1120-63-71	1.000 EACH	_____.	_____.
0028	305.0110 Base Aggregate Dense 3/4-Inch	33.000 TON	_____.	_____.



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**                              **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0030	305.0120 Base Aggregate Dense 1 1/4-Inch	1,118.000 TON	_____.	_____.
0032	305.0500 Shaping Shoulders	3.000 STA	_____.	_____.
0036	320.0365 Concrete Base HES 10-Inch	166.000 SY	_____.	_____.
0038	415.1100 Concrete Pavement HES 10-Inch	166.000 SY	_____.	_____.
0040	415.1110 Concrete Pavement HES 11-Inch	405.000 SY	_____.	_____.
0042	415.1410 Concrete Pavement Approach Slab HES	437.000 SY	_____.	_____.
0044	416.0610 Drilled Tie Bars	52.000 EACH	_____.	_____.
0046	416.0620 Drilled Dowel Bars	318.000 EACH	_____.	_____.
0048	420.1000 Continuous Diamond Grinding Concrete Pavement	3,700.000 SY	_____.	_____.
0050	455.0605 Tack Coat	213.000 GAL	_____.	_____.
0052	465.0105 Asphaltic Surface	326.000 TON	_____.	_____.
0054	465.0125 Asphaltic Surface Temporary	36.000 TON	_____.	_____.
0056	465.0510 Asphaltic Rumble Strips, Shoulder Divided Roadway	11,875.000 LF	_____.	_____.
0058	502.3101 Expansion Device	340.000 LF	_____.	_____.
0060	502.3200 Protective Surface Treatment	836.000 SY	_____.	_____.
0062	502.3210 Pigmented Surface Sealer	112.000 SY	_____.	_____.



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**    **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	505.0600 Bar Steel Reinforcement HS Coated Structures	72,980.000 LB	_____.	_____.
0066	505.0905 Bar Couplers No. 5	84.000 EACH	_____.	_____.
0068	505.0908 Bar Couplers No. 8	64.000 EACH	_____.	_____.
0070	517.1010.S Concrete Staining (structure) 01. B-70-265	676.000 SF	_____.	_____.
0072	517.1010.S Concrete Staining (structure) 02. B-70-266	204.000 SF	_____.	_____.
0074	517.1050.S Architectural Surface Treatment (structure) 01. B-70-265	296.000 SF	_____.	_____.
0076	517.1050.S Architectural Surface Treatment (structure) 02. B-70-266	74.000 SF	_____.	_____.
0078	550.1100 Piling Steel HP 10-Inch X 42 Lb	2,400.000 LF	_____.	_____.
0080	601.0105 Concrete Curb Type A	8.000 LF	_____.	_____.
0082	601.0586 Concrete Curb & Gutter 4-Inch Sloped 30-Inch Type TBTT	31.000 LF	_____.	_____.
0084	603.1156 Concrete Barrier Type S56	2.000 LF	_____.	_____.
0086	603.8000 Concrete Barrier Temporary Precast Delivered	6,198.000 LF	_____.	_____.
0088	603.8125 Concrete Barrier Temporary Precast Installed	6,198.000 LF	_____.	_____.
0090	611.8115 Adjusting Inlet Covers	2.000 EACH	_____.	_____.



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**                              **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0092	613.1200.S Cable Barrier End Terminal Type 1	1.000 EACH	_____.	_____.
0094	614.0150 Anchor Assemblies for Steel Plate Beam Guard	2.000 EACH	_____.	_____.
0096	614.0200 Steel Thrie Beam Structure Approach	41.000 LF	_____.	_____.
0098	614.0305 Steel Plate Beam Guard Class A	25.000 LF	_____.	_____.
0100	618.0100 Maintenance and Repair of Haul Roads (project) 01. 1120-63-71	1.000 EACH	_____.	_____.
0102	619.1000 Mobilization	1.000 EACH	_____.	_____.
0104	628.1504 Silt Fence	765.000 LF	_____.	_____.
0106	628.1520 Silt Fence Maintenance	765.000 LF	_____.	_____.
0108	628.1905 Mobilizations Erosion Control	2.000 EACH	_____.	_____.
0110	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0112	628.7010 Inlet Protection Type B	2.000 EACH	_____.	_____.
0114	628.7020 Inlet Protection Type D	7.000 EACH	_____.	_____.
0116	637.1220 Signs Type I Reflective SH	1,299.000 SF	_____.	_____.
0118	638.2601 Removing Signs Type I	2.000 EACH	_____.	_____.
0120	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0122	643.0300 Traffic Control Drums	33,189.000 DAY	_____.	_____.





Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**                              **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0124	643.0420 Traffic Control Barricades Type III	3,793.000 DAY	_____.	_____.
0126	643.0705 Traffic Control Warning Lights Type A	3,982.000 DAY	_____.	_____.
0128	643.0715 Traffic Control Warning Lights Type C	8,433.000 DAY	_____.	_____.
0130	643.0900 Traffic Control Signs	23,424.000 DAY	_____.	_____.
0132	643.0910 Traffic Control Covering Signs Type I	5.000 EACH	_____.	_____.
0134	643.0920 Traffic Control Covering Signs Type II	16.000 EACH	_____.	_____.
0136	643.1050 Traffic Control Signs PCMS	28.000 DAY	_____.	_____.
0138	643.1205.S Basic Traffic Queue Warning System	280.000 DAY	_____.	_____.
0140	643.3165 Temporary Marking Line Paint 6-Inch	55,259.000 LF	_____.	_____.
0142	643.3180 Temporary Marking Line Removable Tape 6-Inch	16,665.000 LF	_____.	_____.
0144	643.3265 Temporary Marking Line Paint 10-Inch	4,320.000 LF	_____.	_____.
0146	643.3280 Temporary Marking Line Removable Tape 10-Inch	835.000 LF	_____.	_____.
0148	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0150	646.1020 Marking Line Epoxy 4-Inch	17,064.000 LF	_____.	_____.
0152	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	4,410.000 LF	_____.	_____.



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**                              **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0154	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	4,990.000 LF	_____.	_____.
0156	646.9000 Marking Removal Line 4-Inch	17,435.000 LF	_____.	_____.
0158	646.9010 Marking Removal Line Water Blasting 4-Inch	4,785.000 LF	_____.	_____.
0160	646.9100 Marking Removal Line 8-Inch	4,830.000 LF	_____.	_____.
0162	646.9110 Marking Removal Line Water Blasting 8-Inch	530.000 LF	_____.	_____.
0164	650.6501 Construction Staking Structure Layout (structure) 01. B-70-0265	1.000 EACH	_____.	_____.
0166	650.6501 Construction Staking Structure Layout (structure) 02. B-70-0266	1.000 EACH	_____.	_____.
0168	650.7000 Construction Staking Concrete Pavement	245.000 LF	_____.	_____.
0170	650.8501 Construction Staking Electrical Installations (project) 01. 1120-63-71	1.000 EACH	_____.	_____.
0172	650.9911 Construction Staking Supplemental Control (project) 01. 1120-63-71	1.000 EACH	_____.	_____.
0174	652.0125 Conduit Rigid Metallic 2-Inch	220.000 LF	_____.	_____.
0176	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	60.000 LF	_____.	_____.
0178	652.0235 Conduit Rigid Nonmetallic Schedule 40 3-Inch	200.000 LF	_____.	_____.
0180	654.0107 Concrete Bases Type 7	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20240312017 Project(s): 1120-63-71

Federal ID(s): WISC 2024285

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0182	690.0150 Sawing Asphalt	260.000 LF	_____.	_____.
0184	690.0250 Sawing Concrete	1,460.000 LF	_____.	_____.
0186	715.0502 Incentive Strength Concrete Structures	3,114.000 DOL	1.00000	3,114.00
0188	740.0440 Incentive IRI Ride	960.000 DOL	1.00000	960.00
0190	999.2000.S Installing and Maintaining Bird Deterrent System (station) 01. Station 601+00'NOA'	1.000 EACH	_____.	_____.
0192	999.2000.S Installing and Maintaining Bird Deterrent System (station) 02. Station 601+00'SOA'	1.000 EACH	_____.	_____.
0194	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,000.000 HRS	5.00000	10,000.00
0196	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0198	SPV.0035 Special 01. HPC Masonry Structures	519.000 CY	_____.	_____.
0200	SPV.0045 Special 01. Connected Work Zone Notification System	238.000 DAY	_____.	_____.
0202	SPV.0060 Special 01. Pulling and Reconnecting Electrical Wiring	3.000 EACH	_____.	_____.
0204	SPV.0060 Special 02. Salvage and Reinstall Luminaire (IH 41 Mainline)	1.000 EACH	_____.	_____.
0206	SPV.0060 Special 03. Concrete Barrier Transition Type F56SF to S56	2.000 EACH	_____.	_____.



Proposal Schedule of Items

**Proposal ID:** 20240312017    **Project(s):** 1120-63-71  
**Federal ID(s):** WISC 2024285  
**SECTION:** 0001                      Contract Items  
**Alt Set ID:**                              **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0208	SPV.0090 Special 01. Salvage and Reinstall High Tension Cable Barrier	105.000 LF	_____.	_____.
0210	SPV.0090 Special 02. Concrete Barrier Type S56 Special Short Run	32.000 LF	_____.	_____.
0212	SPV.0090 Special 03. Removing and Resetting Ornamental Protective Screening	88.000 LF	_____.	_____.
0214	SPV.0165 Special 01. Longitudinal Grooving Bridge Deck	5,760.000 SF	_____.	_____.
0216	SPV.0180 Special 01. Concrete Pavement HES 6-Inch	26.000 SY	_____.	_____.
0218	SPV.0180 Special 02. Removing Rumble Strips	1,310.000 SY	_____.	_____.
0220	465.0110 Asphaltic Surface Patching	40.000 TON	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.