## Proposal \#24: 6220-01-76, WISC 2024294 <br> City of Waupaca <br> USH 10 Ramps to WCL RR Bridge <br> STH 22 <br> Waupaca County

## Letting of March 12, 2024

This is Addendum No. 01, which provides for the following:

## Special Provisions:

| Revised Special Provisions |  |
| :---: | :---: |
| Article <br> No. | Description |
| 3 | Prosecution and Progress |

## Schedule of Items:

| Revised Bid Item Quantities |  |  |  |  |  |  |
| :---: | :--- | :---: | :---: | :---: | :---: | :---: |
| Bid Item | Item Description | Unit | Proposal <br> Total Prior <br> to <br> Addendum | Proposal <br> Quantity <br> Change (-) | Proposal <br> Total After <br> Addendum |  |
| 643.0420 | Traffic Control Barricades Type III | DAYS | 1,162 | 84 | 1,246 |  |
| 643.0705 | Traffic Control Warning Lights Type A | DAYS | 1,896 | 122 | 2,018 |  |
| 643.0900 | Traffic Control Signs | DAYS | 4,066 | 1,178 | 5,244 |  |

## Plan Sheets:

| Revised Plan Sheets |  |
| :---: | :---: |
| Plan Sheet | Plan Sheet Title (brief description of changes to sheet) |
| $60-66$ | Miscellaneous Quantities: Revised quantities related to the detour |

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

## Mike Coleman

Proposal Development Specialist
Proposal Management Section

## ADDENDUM NO. 01

## 6220-01-76

March 8, 2024

## Special Provisions

## 3. Prosecution and Progress.

Replace the second paragraph under the section titled Detour with the following:

The work described above is the minimum work required to be completed during the implementation of the detour. The maximum duration of the detour will be a onetime closure of six working days. The detour cannot be in effect during Project 1146-75-73's closure of the north approach of the USH 45 and STH 15 intersection which is anticipated to occur in June 2024. The detour cannot be in effect during the following events occurring at the Waupaca Municipal Airport:

- Humane Society Rummage Sale
- Lions Club Father's Day Breakfast
- Drive-In Movie Night
- EAA Airventure Week

Contact the Waupaca Municipal Airport for the dates of these events.

## Schedule of Items

Attached, dated March 8, 2024, are the revised Schedule of Items Pages 4and 5.

## Plan Sheets

The following $81 / 2 \times 11$-inch sheets are attached and made part of the plans for this proposal:
Revised: 60-66.





m

| Tasercic courrou orroun stay sumany |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
|  |  |  |  |  |  |  |  |  | $\begin{aligned} & 5 \\ & \hline \end{aligned}$ |  |  | $\|$Muser <br> ofes <br> crates |  |  |  |  |
|  | , |  |  | , |  |  |  | 3 dans | oavs | ${ }_{5} \mathrm{~s}$ |  |  | есСН | EMCH |  |  |
|  |  |  |  | ${ }^{35}$ |  |  | ${ }^{6}$ |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | 11 | ( |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | 117 |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | 11 |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | $\frac{119}{120}$ |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | 120 |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  | $\frac{121}{122}$ | Still |  | , |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  | ${ }^{\frac{12}{6}}$ |  |  |  |  |  |  |  |  |  |
|  | ${ }^{123}$ |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  | , |  |  | ¢ ${ }^{\frac{6}{6}}$ | ${ }^{\frac{12}{6}}$ |  |  |  |  |  |  |  |  |  |
|  | ${ }^{124}$ |  |  |  | $\stackrel{1}{2}$ | ${ }^{+6}$ | ${ }^{\frac{6}{12}}$ |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  | $\frac{1}{2}$ | ${ }^{6}$ | ${ }^{\frac{6}{12}}$ |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  | $\frac{1}{2}$ | ${ }^{6}$ | ${ }^{\frac{6}{12}}$ |  |  |  |  |  |  |  |  |  |
|  | ${ }^{125}$ |  |  |  | $\stackrel{2}{1}$ | ${ }^{6}$ | $\frac{12}{6}$ <br> 1 <br> 1 |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  | ${ }^{6}$ | ${ }^{12}$ |  |  |  |  |  |  |  |  |  |
|  |  |  | $\xrightarrow{\text { No } 6-1}$ |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  | - |  | $\mathrm{ma}_{6}$ | $\mathrm{ma}_{66}$ |  |  |  |  |  |  |  |
|  | 1 | Sen | ${ }^{\frac{6}{80-572}}$ |  |  |  |  | ${ }^{114}$ | ${ }^{126}$ | $)^{32}$ |  |  |  |  |  |  |
|  |  | Remen |  |  |  |  |  | ${ }^{12}$ | ${ }^{24}$ |  |  |  |  |  |  | 万硕 |
|  | $\frac{135}{136}$ |  |  |  |  |  |  |  |  |  |  |  |  |  |  | 응 ㄲ․ |
|  |  |  |  |  |  |  | ${ }^{-6}$ | - ${ }^{\frac{12}{6}}$ | - $\frac{24}{42}$ |  |  |  |  |  |  | $\bigcirc$ |
|  |  |  |  |  |  |  | ${ }^{-6}$ | ${ }^{24}$ | $\begin{array}{r}36 \\ \hline\end{array}$ | $)_{32}$ |  |  |  |  |  | $\checkmark$ voís |
|  |  | Stiole |  | $\frac{60}{6 \times 8 \times 80^{\circ}}$ |  |  | ${ }^{\frac{6}{6}}$ | ${ }^{12}$ | ${ }^{24}$ |  |  |  |  |  |  | N ¢ ¢ |
|  | ${ }^{124}$ | Stil |  | ${ }_{\text {a }}^{48 \times \times 88^{8}}$ |  |  |  |  |  |  |  |  |  |  |  |  |
|  |  | Stite |  |  |  |  |  |  |  |  |  |  |  |  |  | 8 8 0 |
|  |  | detour totals |  |  |  |  |  |  |  | 64 | 0 |  | 12 | 19 |  |  |
|  |  |  |  |  |  |  |  |  |  |  |  |  |  |  | allitems ARE CATEG OTHERW | S ON THIS GORY 0010 VISE NOTED |
| PROJECT NO: 6220-01-76 |  |  |  | MISCELL | Aneou | US QUA | antities |  |  |  |  |  |  |  | SHEET | 66\|E |

Proposal Schedule of Items
Proposal ID: 20240312024 Project(s): 6220-01-76
Federal ID(s): WISC 2024294

SECTION: 0001
Alt Set ID:

Contract Items
Alt Mbr ID:

| Proposal <br> Line | Item ID <br> Number | Approximate <br> Quantity and <br> Units | Unit Price |
| :--- | :--- | ---: | :--- |

Proposal Schedule of Items
Proposal ID: 20240312024 Project(s): 6220-01-76
Federal ID(s): WISC 2024294

SECTION: 0001
Alt Set ID:

Contract Items
Alt Mbr ID:

| Proposal Line Number | Item ID <br> Description | Approximate Quantity and Units | Unit Price | Bid Amount |
| :---: | :---: | :---: | :---: | :---: |
| 0128 | 643.0705 | 2,018.000 |  |  |
|  | Traffic Control Warning Lights Type A | DAY |  |  |
| 0130 | 643.0715 | 803.000 |  |  |
|  | Traffic Control Warning Lights Type C | DAY |  |  |
| 0132 | 643.0800 | 48.000 |  |  |
|  | Traffic Control Arrow Boards | DAY |  |  |
| 0134 | 643.0900 | 5,244.000 |  |  |
|  | Traffic Control Signs | DAY |  |  |
| 0136 | 643.0910 | 12.000 |  |  |
|  | Traffic Control Covering Signs Type I | EACH |  |  |
| 0138 | 643.0920 | 19.000 |  |  |
|  | Traffic Control Covering Signs Type II | EACH |  |  |
| 0140 | 643.1000 | 224.000 |  |  |
|  | Traffic Control Signs Fixed Message | SF |  |  |
| 0142 | 643.3165 | 20,394.000 |  |  |
|  | Temporary Marking Line Paint 6-Inch | LF |  |  |
| 0144 | 643.3265 | 3,822.000 |  |  |
|  | Temporary Marking Line Paint 10-Inch | LF |  |  |
| 0146 | 643.5000 | 1.000 |  |  |
|  | Traffic Control | EACH |  |  |
| 0148 | 644.1410 | 950.000 |  |  |
|  | Temporary Pedestrian Surface Asphalt | SF |  |  |
| 0150 | 644.1810 | 158.000 |  |  |
|  | Temporary Pedestrian Barricade | LF |  |  |
| 0152 | 645.0120 | 30.000 |  |  |
|  | Geotextile Type HR | SY |  |  |
| 0154 | 645.0220 | 132.000 |  |  |
|  | Geogrid Type SR | SY |  |  |
| 0156 | 646.1020 | 1,443.000 |  |  |
|  | Marking Line Epoxy 4-Inch | LF |  |  |
| 0158 | 646.2020 | 7,196.000 |  |  |
|  | Marking Line Epoxy 6-Inch | LF |  |  |

