



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

January 27, 2025

NOTICE TO ALL CONTRACTORS:

Proposal #19: 2984-12-75, WISC 2025316
C Milwaukee, N Holton St Phase 3
Br Over Milw Rvr, Commerce, Water
Local Street
Milwaukee County

Letting of February 11, 2025

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
5	Holiday and Special Event Work Restrictions
8	Work by Others

Added Special Provisions	
Article No.	Description
34	Notice to Contractor - Marsupial Bridge

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2984-12-75

January 29, 2025

Special Provisions

5. Holiday and Special Event Work Restrictions.

Add the following:

- From noon Friday, July 25, 2025 to 6:00 AM Sunday, July 27, 2025 for Riverwest 24 race;
- From 6:00 AM on Saturday, December 6, 2025 to 6:00 AM on Sunday, December 7, 2025 for Santa Cycle Rampage

8. Work by Others.

Add the following:

Do not work or store materials in spans 10, 11, and 12 before August 18, 2025 unless approval is given by the engineer.

34. Notice to Contractor – Marsupial Bridge.

Keep the Marsupial Bridge open to pedestrians and bicycles throughout construction. Short term closures (less than 48 hours) must be approved by the engineer.

END OF ADDENDUM