



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

January 28, 2025

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #46: 9958-02-70**  
**STH 153-CTH P**  
**Rocky Run River Bridge B-37-0480**  
**CTH H**  
**Marathon County**

### Letting of February 11, 2025

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
643.0420	Traffic Control Barricades Type III	Day	1,884	176	2,060
643.0705	Traffic Control Warning Lights Type A	Day	3,088	288	3,376
643.0900	Traffic Control Signs	Day	10,625	1,000	11,625

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
11	Revised traffic control quantities for contract increase to number of working days

#### Other

Revise the contract completion time from 50 working days to 55 working days (an increase in 5 working days).

**Schedule of Items**

Attached, dated January 28, 2025, are the revised Schedule of Items Page 4.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: Sheet 11.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 01  
 ID 9958-02-70  
 Revised Sheet 11  
 January 28, 2025

\*\*\*ALL ITEMS CATEGORY 0010 UNLESS OTHERWISE NOTED.

GUARDRAIL		614.2300		614.2500		614.2610	
MGS		MGS		MGS		MGS	
GUARDRAIL		THRIE BEAM		THRIE BEAM		GUARDRAIL	
3		TRANSITION		TRANSITION		TERMINAL EAT	
STATION	- STATION	OFFSET	LF	LF	LF	EACH	EACH
10+28.66	- 12+10.63	NW	87.5	39	39	1	1
10+48.27	- 11+42.73	NE	39	39	39	1	1
8+57.25	- 9+51.71	SW	39	39	39	1	1
7+89.35	- 9+71.32	SE	87.5	39	39	1	1
<b>PROJECT 9958-02-70 TOTAL</b>			175	156	156	4	4

LANDSCAPING		625.0100		628.2008		629.0210		630.0130		630.0500	
TOPSOIL		EROSION MAT		URBAN FERTILIZER		SEEDING		SEED		WATER	
CLASS I		TYPE B		TYPE B		TYPE B		MIXTURE NO. 30		MGAL	
SY	SY	SY	SY	CWT	CWT	LB	LB	LB	LB	MGAL	MGAL
423	423	423	423	0.43	0.43	30.5	30.5	30.5	30.5	8.0	8.0
464	464	464	464	0.42	0.42	30.3	30.3	30.3	30.3	8.0	8.0
<b>PROJECT 9958-02-70 TOTAL</b>		890	890	0.85	0.85	61	61	61	61	16.0	16.0

**TRAFFIC CONTROL**

643.0420		643.0705		643.0900		643.0920		643.1000	
TRAFFIC CONTROL		TRAFFIC CONTROL		TRAFFIC CONTROL		TRAFFIC CONTROL		TRAFFIC CONTROL	
BARRICADES		WARNING LIGHTS		SIGNS		COVERING SIGNS		SIGNS FIXED	
TYPE III		TYPE A		TYPE II		MESSAGE		MESSAGE	
DAYS IN	SERVICE NO.	NO.	DAY	NO.	DAY	NO.	DAY	NO.	DAY
93	7	14	14	28	28	14	14	18	18
93	93	372	372	2,604	2,604	111	111	10,323	10,323
		2,060	2,060	3,376	3,376	3	3	11,625	11,625
<b>PROJECT 9958-02-70 TOTAL</b>									

643.0900		643.0920		643.1000	
TRAFFIC CONTROL		TRAFFIC CONTROL		TRAFFIC CONTROL	
SIGNS		COVERING SIGNS		SIGNS FIXED	
TYPE II		MESSAGE		MESSAGE	
NO.	DAY	NO.	DAY	NO.	DAY
14	14	3	3	18	18
111	111	3	3	18	18
<b>PROJECT 9958-02-70 TOTAL</b>					

213.0100		9958-02-70	
FINISHING ROADWAY		FINISHING ROADWAY	
LOCATION	PROJECT	LOCATION	PROJECT
EACH	1	EACH	1
<b>PROJECT 9958-02-70 TOTAL</b>		<b>PROJECT 9958-02-70 TOTAL</b>	

**PERMANENT SIGNING**

634.0612		637.2230				
POSTS WOOD		SIGNS TYPE II				
4X8-INCH X 12 FT		REFLECTIVE F				
STATION	OFFSET	CODE	W H	# POSTS	EACH	SF
9+65	SE	W6-S2R	12 36	1	1	3.00
10+50	NE	W5-S2L	12 36	1	1	3.00
9+50	SW	W5-S2L	12 36	1	1	3.00
10+35	NW	W6-S2R	12 36	1	1	3.00
<b>PROJECT 9958-02-70 TOTAL</b>				4	4	12.00

**FIELD OFFICE**

642.5001	
TYPE B	
PROJECT	EACH
9958-02-70	1
<b>PROJECT 9958-02-70 TOTAL</b>	

**TRAFFIC CONTROL**

643.5000	
TRAFFIC CONTROL	
PROJECT	EACH
9958-02-70	1
<b>PROJECT 9958-02-70 TOTAL</b>	

619.1000	
MOBILIZATION	
PROJECT	EACH
9958-02-70	1
<b>PROJECT 9958-02-70 TOTAL</b>	

**EXCAVATION COMMON**

205.0100			
EXCAVATION COMMON			
STATION	- STATION	LOCATION	CY
7+00.00	- 9+58.44	SOUTH	291
10+38.41	- 13+00.00	NORTH	304
<b>PROJECT 9958-02-70 TOTAL</b>			595

**EXCAVATION, HAULING, AND DISPOSAL OF CREOSOTE CONTAMINATED SOIL**

205.0506.S	
EXCAVATION, HAULING, AND DISPOSAL OF CREOSOTE CONTAMINATED SOIL	
LOCATION	TONS
SOUTH	110
NORTH	110
<b>PROJECT 9958-02-70 TOTAL</b>	

**BIRD DETERRENT SYSTEM**

999.2005.S	
MAINTAINING BIRD DETERRENT SYSTEM STATION 10+00	
LOCATION	EACH
10+00.00	1
<b>PROJECT 9958-02-70 TOTAL</b>	

PROJECT NO: 9958-02-70

HWY: CTH H

COUNTY: MARATHON

MISCELLANEOUS QUANTITIES

SHEET 11



Proposal Schedule of Items

Proposal ID: 20250211046 Project(s): 9958-02-70

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	643.0420 Traffic Control Barricades Type III	2,060.000 DAY	_____.	_____.
0096	643.0705 Traffic Control Warning Lights Type A	3,376.000 DAY	_____.	_____.
0098	643.0900 Traffic Control Signs	11,625.000 DAY	_____.	_____.
0100	643.0920 Traffic Control Covering Signs Type II	3.000 EACH	_____.	_____.
0102	643.1000 Traffic Control Signs Fixed Message	18.000 SF	_____.	_____.
0104	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0106	645.0111 Geotextile Type DF Schedule A	100.000 SY	_____.	_____.
0108	645.0120 Geotextile Type HR	280.000 SY	_____.	_____.
0110	646.1020 Marking Line Epoxy 4-Inch	1,350.000 LF	_____.	_____.
0112	650.4500 Construction Staking Subgrade	520.000 LF	_____.	_____.
0114	650.5000 Construction Staking Base	520.000 LF	_____.	_____.
0116	650.6501 Construction Staking Structure Layout (structure) 01. B-37-0480	1.000 EACH	_____.	_____.
0118	650.9911 Construction Staking Supplemental Control (project) 01. 9958-02-70	1.000 EACH	_____.	_____.
0120	650.9920 Construction Staking Slope Stakes	520.000 LF	_____.	_____.
0122	690.0150 Sawing Asphalt	130.000 LF	_____.	_____.