



## Wisconsin Department of Transportation

---

February 18, 2025

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #36: 9439-02-70, WISC 2025388**  
**STH 29 – STH 52**  
**CTH N/CTH J Intersection**  
**CTH N**  
**Marathon County**

### Letting of March 11, 2025

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress
4	Traffic

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**9439-02-70**

**February 18, 2025**

**Special Provisions**

**3. Prosecution and Progress.**

*Replace paragraph four with the following:*

The notice to proceed will be issued such that work will begin between June 16 and June 23. No work will be allowed prior to June 16, 2025.

**4. Traffic.**

*Replace entire article language with the following:*

The intersection of CTH N and CTH J will be detoured through the majority of the project. Prior to beginning operations under this contract, submit in writing the proposed schedule of operations to the engineer for approval.

**END OF ADDENDUM**