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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised January 8, 2025 
SPECIAL PROVISIONS 

1. General. 
Perform the work under this construction contract for Project 3110-03-73, Milton – Whitewater, West 
County Line to Willis Ray Road, STH 59, Walworth County, Wisconsin as the plans show and execute the 
work as specified in the State of Wisconsin, Department of Transportation, Standard Specifications for 
Highway and Structure Construction, 2025 Edition, as published by the department, and these special 
provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 
100-005 (20250108) 

 

2. Scope of Work. 
The work under this contract shall consist of removing asphaltic surface milling, HMA pavement, 
permanent signing, pavement marking, traffic signals, high friction surface treatment (HFST) and all 
incidental items necessary to complete the work as shown on the plans and included in the proposal and 
contract. 
104-005 (20090901) 

 

3. Prosecution and Progress. 
Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the time frame for construction of the project within the 2026 construction season to the engineer 
in writing within a month after executing the contract but at least 14 calendar days before the 
preconstruction conference. Assure that the time frame is consistent with the contract completion time. 
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the 
beginning of the approved time frame. Construction shall begin no later than Monday, May 4, 2026, with 
tree clearing work being completed per Protection of Endangered Bats (Tree Clearing) requirements.  

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning 
of the intended time frame. The engineer will approve or deny that request based on the conditions cited 
in the request and its effect on the department’s scheduled resources. 

 

General 
The contractor is advised that there may be multiple mobilizations for contract items related to the staging 
and construction identified in the plans or in this contract. The department will make no additional 
payment for said mobilizations. 

Complete removing asphaltic surface milling prior to performing asphaltic repair.  

The high friction surface treatment will require the contractor to pave those areas completely to allow time 
for cure and favorable temperatures per the HFST special provisions article to apply the HFST. The 
contractor is expected to account for this in their schedule.  

Place HMA pavement on milled surfaces within 96 hours of milling operation. 

Pave lane and adjacent shoulder with widths of 6 ft or less in one operation to eliminate construction joint 
between traveled lane and shoulder pavement.  

 
Contractor Coordination 
Attend weekly scheduling meetings to discuss the near-term schedule activities, address any long-term 
schedule issues, and discuss any relevant technical issues. Develop a rolling three-week schedule 
identifying the previous week worked and a two week “look ahead”. Provide sufficient detail to include 
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actual and planned activities and all the subcontractors for offsite and construction activities, addressing 
all activities including ramp and lane closure schedules to be performed and identifying issues requiring 
engineering action or input.  Subcontractors shall be in attendance at the weekly progress meetings if 
identified on the two week "look ahead". 

 
Advance Notification 
Notify area first responders (police, fire, Emergency Medical Services [EMS]), Walworth County Sheriff 
Department, Whitewater Sheriff Department, Whitewater School District, garbage and recycling pick-up 
companies, and the post office two weeks in advance of all traffic switches and road closures. 
Notifications should be confirmed with all parties one week before implementation. Parties shall be 
notified if a closure is cancelled.  

 
Access – Work Requirements 
Maintain access to properties along the project for local residents, businesses, and emergency vehicles. 
Access for all driveways where alternative access is not available shall remain open at all times. Do not 
fully close commercial driveways. Construct commercial driveways in halves or by closing one access at 
a time for properties that have multiple driveways. 

 

Pedestrian Access 
A sidewalk indicated to be closed short term as shown on the staging plans may only be closed for a 
maximum of 10 calendar days.  

 
Work Performed Off WisDOT Right-of-Way 
For work to be performed within Temporary Limited Easement (TLE) areas, the contractor shall adhere to 
the following restrictions: 

· The contractor will conduct a meeting with the property owner at least 2 weeks prior to beginning 
construction within the TLE area. Monthly business progress meetings will be conducted during 
the construction seasons. 

· The contractor will only store equipment and materials in TLE areas while work is being 
conducted in those TLE areas. 

· The contractor shall protect in place existing trees, shrub, and landscaping that are not directly 
impacted by the proposed improvements. Any landscaping damaged or removed during 
construction outside of the slope intercepts or not shown in the plans shall be replaced at the 
expense of the Contractor.  

Contractor shall schedule a final site walk through with the property owner and engineer after all work 
within the TLE has been completed. 

 

Migratory Birds 
Swallow or other migratory bird nests have been observed on the following structures; however, deterrent 
is not needed because (1) construction activities that may affect the underside or interior of structure(s) 
will not occur during the migratory bird nesting season, or (2) it has been determined that anticipated 
construction activities on the structure will not disturb active nests. If it is later determined during 
construction that the nests will be disturbed the contractor shall implement avoidance/deterrent measures 
or obtain a depredation permit. All active nests (when eggs or young are present) of migratory birds are 
protected under the federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is 
from April 15 to August 31: 

· B-64-0053 (Station 110+55) 
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Protection of Endangered Bats (Tree Clearing) 
Federally protected bats have the potential to inhabit the project limits because they roost in trees, 
bridges and culverts. Roosts may not have been observed on this project, but conditions to support the 
species exist. The species and all active roosts are protected by the federal Endangered Species Act. If 
an individual bat or active roost is encountered during construction operations, stop work and notify the 
engineer and the WisDOT Regional Environmental Coordinator (REC). 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat.  

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to 
October 31, both dates inclusive.  

To avoid adverse impacts upon protected bats, no tree clearing is allowed between April 15 and October 
31, both dates inclusive. If the required tree clearing is not completed by April 14, the department will 
suspend all tree clearing and associated work directly impacted by clearing. 

Tree clearing is limited to that which is specified in the plans. Contractor means and methods to remove 
additional trees will not be allowed. If it is determined that additional trees with a 3-inch or greater 
diameter at breast height (dbh) need to be removed beyond contractor means and methods, notify the 
engineer to coordinate with the WisDOT REC to determine if consultation with United States Fish and 
Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC and/or 
USFWS may not permit modifications. 

Due to potential for erosion, do not perform grubbing operations at the time of tree clearing unless 
grading activities will commence in those areas immediately following the tree clearing, or as otherwise 
approved by the engineer.  Provide information for the grubbing and grading activities, including the 
schedule of operations, in the Erosion Control Implementation Plan (ECIP).   

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing 
operations. The department will determine, based on schedule and scope of work, what additional 
erosion control measures shall be implemented prior to the start of clearing operations, and list those 
additional measures in the ECIP. 

Upon approval from the engineer, working day assessments may be suspended once clearing operations 
are completed by April 14.  

 

Work Zone Restrictions 
Provide a plan to the engineer to accomplish side road lane and shoulder closures a minimum of 7 days 
prior to beginning work. 

Do not park or store equipment, contractor and personal vehicles or construction materials within the 
clear zone or on any roadway carrying traffic during working and non-working hours except at locations 
and periods of time approved by the engineer. 

 

4. Traffic.  
General 
The work under this item shall conform to the requirements of standard spec 643, the Manual on Uniform 
Traffic Control Devices (MUTCD), the Wisconsin Manual on Uniform Traffic Control Devices (WMUTCD) 
and as hereinafter provided.  

All traffic control devices shall be in the proper location and in proper working order prior to work 
operations taking place.  

Use the traffic control plans to complete all contract work. All variations from the traffic control plans shall 
be submitted for approval in writing to the engineer at least 48 hours prior to any traffic control change. 
Any changes to the traffic control plans must be approved by the engineer.  

Place Traffic Control Signs PCMS 7 calendar days prior to any full roadway closure indicating the 
anticipated closures at locations designated on the plan or directed by the engineer. PCMS messages are 
to be approved by the engineer. 
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Staging 
Stage 1: Close STH 59 from West County Line to the STH 59/S Janesville Street intersection to through 
traffic using detour route.  Complete the three phases of curb ramp replacements, associated curb and 
gutter replacements and slope paving work on B-64-53 prior to mill and paving and pavement marking of 
STH 59. Open STH 59 and remove detour signage at the end of Stage 1. 

Stage 2: Complete mill, overlay and asphaltic surface repairs from STH 59/ S Janesville Street 
intersection to the end of the project south of Willis Ray Road on STH 89 utilizing a flagging operation. 
The concrete repair and replacement associated with the traffic signal loops will be completed using 
single lane closures.  

Stage 2B: Construct right-turn lane concrete pavement replacement SHES at STH 59/ STH 89/ USH 12 
intersection under a night-time closure. Lane closures on STH 89 will be permitted from 6 PM to 6 AM.  
Advance notice on a PCMS board shall be provided for 7 days prior to closure.  

Stage 3: Utilize the STH 59 detour route to complete the High Friction Surface treatment per 
specifications.  

Keep open travel lanes free from mud, sand, and other construction debris at all times. 

Utilize flaggers, signs, barricades, and drums as may be necessary to safeguard and direct traffic at all 
locations where construction operations may interfere with or restrict the smooth flow of traffic and to 
protect and delineate hazards such as open excavations and abrupt drop-offs, exposed manholes, etc. 
The use of such devices shall be incidental to the operation which creates the hazard. No additional 
payment shall be made for any labor or materials required to adhere to this restriction.  

In roadway segments open to traffic or closed to through traffic, place Uneven Pavement signs whenever 
there is a drop off greater than 2 inches between the layers of pavement or between pavement at the end 
of the workday. No additional payment shall be made for any labor or materials required to adhere to this 
restriction. 

Supplement standard spec 643.3.1 with the following: 

Provide the Walworth County Sheriff's Department, the Wisconsin State Patrol, City of Whitewater Police 
Department, City of Whitewater Fire Department, City of Whitewater Police Department and the project 
engineer a current telephone number with which the contractor or his representative can be contacted 
during non-working hours in the event a safety hazard develops. 

Obtain prior approval from the engineer for the locations of egress or ingress for construction vehicles to 
prosecute the work. 

Provide minimum 24-hour advance notification to the engineer for any LCS cancellations (not related to 
weather). 

Do not disturb, remove, or obliterate any traffic control signs, advisory signs, sand barrel array, shoulder 
delineators or beam guard in place along the traveled roadways without the approval of the engineer. 

Replace standard spec 643.3.1.(7) with the following: 

Provide equipment, forces, and materials to promptly restore any traffic control devices or pavement 
markings damaged or disturbed within 2 hours of being contacted. 

SER-643-001 (20211227) 

Wisconsin Lane Closure System Advance Notification 
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 
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Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION 

Shoulder Closures 3 calendar days 

Lane closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

 

5. Holiday and Special Event Work Restrictions. 
Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying STH 59 and STH 89 traffic, and entirely clear the traveled way and shoulders of such portions of 
the highway of equipment, barricades, signs, lights, and any other material that might impede the free 
flow of traffic during the following holiday and special event periods: 

- From noon Friday, May 22, 2026 to 6:00 AM Tuesday, May 26, 2026 Memorial Day; 
- From noon Friday, July 3, 2026 to 6:00 AM Monday, July 6, 2026 Independence Day; 
- From noon Friday, September 4, 2026 to 6:00 AM Tuesday, September 8, 2026 Labor Day. 

stp-107-005 (20210113) 

 

6. Utilities. 
This contract comes under the provision of Administrative Rule Trans 220. 

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested from the department during the bid 
preparation process, or from the project engineer after the contract has been awarded and executed. 

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site.  In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed and the site will be available to the utility. Follow-up with a confirmation 
notice to the engineer and the utility not less than 3 working days before the site will be ready for the 
utility to begin its work. 
stp-107-065 (20240703) 

Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate. 

 
The following utility owners have facilities within the project area: 

City of Whitewater – Sewer  
City of Whitewater Sewer has four manholes located in pavement at approximately Station 106+95, 
107+65, 111+60, 117+60. City of Whitewater Sewer manhole adjustments will be made by the contractor 
as part of the project. Construct City of Whitewater Sewer items as shown in the plans and in the bid 
items for this project. 

City of Whitewater – Water  
Has existing facilities inside the project limits. City of Whitewater Water adjustments will be made by the 
contractor as part of the project. Construct City of Whitewater Water items as shown in the plans and in 
the bid items for this project. 
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The following utility owners have facilities within the project area; however, no conflicts or adjustments are 
anticipated: 

AT&T WI – Communication Line  
ATC Management – Electric Transmission  
Spectrum – Communications  
We Energies – Electric  
It is imperative that the highway contractor contact We Energies before removing any electrical 
underground cables, to verify that they have been discontinued and carry no electrical current. The 
contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to 
push, pull, cut, or drill an unmarked facility without explicit consent from We Energies. Contractor must 
call the We Energies 24-hour Dispatch line to arrange for this verification.  
WE Energies – Gas  
It is imperative that the highway contractor contact We Energies before removing any gas facilities, to 
verify that they have been discontinued and carry no natural gas. The contractor must not assume that 
unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut, or drill an 
unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 
24hour Dispatch line to arrange for this verification.  

 

7. Railroad Insurance and Coordination - Wisconsin and Southern Railroad Company 
A.  Description 

Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company 
property and any existing tracks. 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in 
standard spec 107.17.3 Insurance is filed in the name of Wisconsin and Southern Railroad Company. 

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manger Real Estate - 
Contracts; 315 W. 3rd Street, Pittsburg, KS 66762; Telephone (402) 651-8238; E-mail: 
justin.mahr@watco.com   

Also send a copy to the following: Jason Kazmierski, SE Region Railroad Coordinator, 141 N. Barstow 
Street, Waukesha, WI 53188; Telephone (262)548-6700; E-mail jason.kazmierski@dot.wi.gov   

Include the following information on the insurance document: 
- Project ID: 3110-03-73 
- Work Performed on or within 50’ of RR ROW: Traffic control. 

# Route Name City/County Crossing ID RR Subdivision RR Milepost 

1 SR-26 / Highway 26 Bypass Milton/Rock 391622E Waukesha 60.35 

2 SR-12,89 Whitewater BYP 12/89 Whitewater/Walworth 911331D Waukesha 50.90 

3 Janesville Street/Business 59 Whitewater/Walworth 391604G Waukesha 50.45 

4 Walworth Street Whitewater/Walworth 391603A Waukesha 50.09 

 
 
 
 
 
 
 

mailto:justin.mahr@watco.com
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A.2  Train Operation 

# Passenger 
Train Volume 

Passenger 
Train Speed 

Freight 
Train 

Volume 

Freight 
Train 
Speed 

Frequency Switch Train 
Comment* 

1 N/A N/A 4 25 mph Daily 
There are switch trains 
in addition to through 

trains 

2 N/A N/A 2 40 mph Daily No switch trains 

3 N/A N/A 2 40 mph Daily No switch trains 

4 N/A N/A 2 40 mph Daily No switch trains 

* Switch trains are in addition to freight and passenger trains. 

A.3  Names and Addresses of Railroad Representatives for Consultation and Coordination 

Construction Contact 
Chris Jacobson, Superintendent of Engineering, Wisconsin and Southern Railroad Co.; 1890 East 
Johnson Street, Madison, WI 53704; Telephone (608) 750-6427; E-mail cjacobson@watco.com for 
consultation on railroad requirements during construction. 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly 
schedule updates. The bar chart shall specifically show work involving coordination with the railroad. 

Flagging Contact 
See Construction Contact. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1. 
Contractor must officially request a railroad flagger a minimum of 15 day prior to scheduled work. If the 
contractor fails to do so and is required to pay an Expedited Fee, the project will not reimburse the 
contractor for said fee. 

Cable Locate Contact 
In addition to contacting Diggers Hotline, contact the Construction Contact at least five working days 
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1. 

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not 
locate any other utilities. 

A.4  Work by Railroad 

The railroad will perform the work described in this section, except for work described in other special 
provisions, and will be accomplished without cost to the contractor. None. 

A.5  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least 
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no 
arrangements for a temporary grade crossing. 
stp-107-026 (20250108) 

 

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 
The department has assumed coverage under the U.S. Army Corps of Engineers Section 404 
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction 
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP 
coverage is not necessary for this project. 

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website: 

https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf 

If the contractor requires work outside the proposed slope intercepts, based on their method of operation 
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction 
notification (permit application) and written verification from U.S. Army Corps of Engineers under the 
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is 

mailto:cjacobson@watco.com
https://www.mvp.usace.army.mil/Portals/57/docs/regulatory/RGP/Transportation.pdf?ver=5-1zbQT8_g_a1pSEGBP2Dg%3d%3d
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necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written 
verification of permit coverage prior to beginning construction operations requiring the permit. No time 
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and 
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps 
of Engineers may not grant the permit request. 
stp-107-054 (20230629) 

 

9. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 
Storm Water Discharges. 
The calculated land disturbance for the project site is 0.05 acres.   

The expected land disturbance for the project site is less than one acre in size and does not require 
permit coverage.  Therefore, the department has not requested or obtained coverage under the TCGP.   

If additional land disturbance is necessitated for the project due to proposed contractor means and 
methods, including temporary support activity sites, and the additional land disturbance results in a total 
cumulative land disturbance for the project of one acre or greater, permit coverage will need to be 
obtained.  The department will be responsible for obtaining permit coverage following department 
approval of the associated ECIP.  Contractor necessitated changes resulting in the need for permit 
coverage will not be cause for schedule delays or other damages. 

Permit coverage for additional land disturbing construction activities related to contractor means and 
methods will be considered as part of the ECIP review and approval process.  Coverage under the TCGP 
for additional land disturbance areas will be considered if the areas meet all the following:  

· Must meet the permit’s applicability criteria.    

· Must be for the exclusive use of a WisDOT project. 

· Ground disturbance first commences after the ECIP approval, and the areas are fully restored to 
meet the final stabilization criteria of the permit upon completion of the work.   

If permit coverage is deemed necessary and obtained for the project, conform to all permit requirements 
and post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.   

Permit coverage, if necessary, will be under the Wisconsin Pollutant Discharge Elimination System, 
Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be 
found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

The contractor is responsible for obtaining any permits for areas that are not approved by the department 
for coverage under the TCGP.     
stp-107-056 (20250108) 

 

10. Erosion Control. 
Supplement standard spec 107.20 with the following: 

Erosion control best management practices (BMP’s) shown on the plans are at suggested locations. The 
actual locations will be determined by the contractor’s ECIP and by the engineer. Include dust control and 
each dewatering or by-pass (mechanical pumping) operation in the ECIP submittal. The ECIP will 
supplement information shown on the plans and not reproduce it. The ECIP will identify how to implement 
the project’s erosion control plan. ECIP will demonstrate timely and diligently staged operations, continuing 
all construction operations methodically from the initial removals and topsoil stripping operations through the 
subsequent grading, paving, re-application of top soil, and restoration of permanent vegetation to minimize 
the period of exposure to possible erosion. 

Provide the ECIP 14 days prior to the pre-construction meeting. Provide 1 copy of the ECIP to the 
department and 1 copy of the ECIP to the WDNR Liaison {Click and Choose a DNR Liaison from the 
Drop Down Box}. Do not implement the ECIP without department approval and perform all work 
conforming to the approved ECIP. 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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Maintain Erosion Control BMP’s until permanent vegetation is established or until the engineer 
determines that the BMP is no longer required. 

Stockpile excess materials or spoils on upland areas away from wetlands, floodplains, and waterways. 
Immediately install perimeter silt fence protection around stockpiles. If stockpiled materials will be left for 
more than 14 days, install temporary seed or other temporary erosion control measures the engineer 
orders. 

Re-apply topsoil on graded areas, as the engineer directs, immediately after the grading is completed 
within those areas. Seed, fertilize, and mulch/erosion mat top-soiled areas, as the engineer directs, within 
5 days after placement of topsoil. If graded areas are left not completed and exposed for more than 14 
days, seed those areas with temporary seed and mulch. 

Maintaining Drainage 
Maintain drainage at and through worksite during construction conforming to standard spec 107.20, 
204.3.2.1(3), 205.3.3 and 520.3.1(2). Use existing storm sewers, existing culvert pipes, existing drainage 
channels, temporary culvert pipes, or temporary drainage channels to maintain existing surface and pipe 
drainage. Pumps may be required to drain the surface, pipe, and structure discharges during 
construction. Costs for furnishing, operating, and maintaining the pumps is considered incidental to the 
contract. 
SER-107-003 (20161220) 

 

11. Environmental Protection for Culvert Work. 
Temporary and permanent wetland impacts are anticipated at Station 698+46 for box culvert C-64-21 
scour repair and temporary wetland impact at Station 705+85 for culvert drainage cleaning. Provide 
appropriate BMP’s and schedule work operations to minimize impacts.  

Supplement standard spec 107.18 with the following:  

There are existing culvert pipes requiring cleaning and/or work on the endwalls that are within or adjacent 
to wetland areas. Limit wetland disturbance as much as possible unless some ditch cleaning is required. 
Equipment used in this area shall be parked such that the wheels are located within 5-feet of the paved 
shoulder or shall exert low ground pressure (no wheeled vehicles) or be done by hand. Use silt fence to 
protect adjacent wetland areas from siltation and disturbance.  

The contractor will be allowed to isolate the work area with bypass pumping for one working day to clean 
each culvert.  

Protect wetlands against erosion and sedimentation during the construction phase of the project. 

Do not place any fills in waterways or wetlands. 

Properly dispose of all sediment removed from the cleaning process at a site that is approved by the 
engineer. 

Divert flow in any drainage ditches that have twin culverts. Use rock bags to isolate the flow into the 
second culvert while cleaning the first. If site dewatering is required, pump the sediment-laden water into 
an adequately sized sediment basin prior to discharging it to a ditch or waterway.  

Utilize all best management practices for erosion control for this work as directed by the engineer. 

Restore any disturbed area around the work area with specified landscaping as directed by the engineer. 

Best management Practices 
Each culvert location should be classified based on the required level of environmental protection. As par 
to the erosion control bid items, the contractor shall include protection as described below. BMP’s shown 
on the erosion control plan sheets are a minimum level of protection. Additional guidance is below:  

Type 1: For culverts that have water running or standing in them during dry periods  

· Provide a rock bag dam at both the upstream and downstream end of the culvert. 

· Place silt fence or other erosion control BMP’s to protect undisturbed areas.  

· Dewater work area.  
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· Clean the culvert, and ditch where applicable, of sediment. Limit cleaning operation to a single 
working day.  

· Complete any endwall and/or pipe repairs.  

· Reshape and restore all disturbed areas adjacent to the culvert with final restoration of topsoil, 
seed, and erosion mat within two calendar days.  

Type 2: For culverts that are next to wetland areas without standing water or water in the culvert  

· Place silt fence or other erosion control BMP’s to protect undisturbed area.  

· Clean the culvert, and ditch where applicable, of sediment. Limit cleaning operation to a single 
working day.  

· Complete any endwall and/or pipe repairs.  

· Reshape and restore all disturbed areas adjacent to the culvert with final restoration of topsoil, 
seed, and erosion mat within two calendar days.  

Type 3: For culverts not near water or wetlands  

· Clean the culvert, and ditch where applicable, of sediment. Limit cleaning operation to a single 
working day.  

· Complete any endwall and/or pipe repairs.  

· Reshape and restore all disturbed areas adjacent to the culvert with final restoration of topsoil, 
seed, and erosion mat within three calendar days.  

Dewatering 
Perform all endwall repair work in a fully dewatered ditch or waterway.  

In instances where topography or space does not allow for passive diversion of water, use pumps and 
pipes to divert the water. The contractor shall provide the pumps required for flow conditions as well as 
have available additional pumps in the event the flow increases.  

All pumps shall be supervised during hours of pumping.  

Provide pumps that are in good operating order and free of leaks. Pumps that are leaking fuel, lubricants 
or other material shall be removed immediately from the work area and then repaired or replaced as 
necessary.  

During the dewatering operation, provide adequate protection from erosion at the discharge area. All 
materials placed to protect the discharge outfalls are temporary in nature and shall be removed from the 
project area upon completion of the dewatering process.  

Pipe Cleaning 
Pipes shall be cleaned according to standard spec 520 and special provision Cleaning Culvert Pipes. 

All solids removed from the sewers mush be completely removed from the storm sewer system and 
hauled off the project for disposal. Silts resulting from any flushing or jetting operation must be prevented 
from escaping into sewers or waterways. 

 

12. Environmental Protection, Aquatic Exotic Species Control. 
Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are 
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State 
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable 
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time 
equipment is put into state waters. 

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to 
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that 
comes in contact with waters of the state and/or infested water or potentially infested water in other 
states. 

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially 
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being 
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used in other waters of the state. Before using equipment on this project, thoroughly disinfect all 
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin 
Department of Natural Resources for disinfection are available at: 

http://dnr.wi.gov/topic/invasives/disinfection.html 

Use the following inspection and removal procedures: 
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and 

other substances that could possibly contain exotic invasive species; 
2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any 

other area where water may be trapped; 
3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any 

aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and 
plant materials in a garbage can before leaving the area or invested waters; and 

4. Disinfect your boat, equipment and gear by either: 
4.1. Washing with ~212 F water (steam clean), or 
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or 
4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for 

10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute 
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny 
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104º F) 
application. 

Complete the inspection and removal procedure before equipment is brought to the project site and 
before the equipment leaves the project site. 
stp-107-055 (20130615) 

 

13. Archaeological Site. 
47WL165 (Hall) site is located approximately Station 697+00 LT to Station 712+00 LT within the limits 
shown on the plans. 

Notify the Bureau of Technical Services – Environmental Process and Document Section (BTS-EPDS) at 
(608) 266-0099 at least two weeks before commencement of any ground disturbing activities beyond the 
existing right-of-way limits. BTS-EPDS will determine if a qualified archaeologist will need to be on site 
during construction of this area.  

Do not use the site for borrow or waste disposal. Do not use the site area not currently capped by 
asphalt/concrete for the staging of personnel, equipment and/or supplies. 
stp-107-220 (20180628) 

 

14. Material Stockpile and Equipment Storage. 
Submit a map showing all proposed material stockpile and equipment storage locations to the engineer 
14 calendar days before either the preconstruction conference or proposed use, whichever comes first.  
Identify the purpose; length, width & height; and duration of material stockpile or equipment storage at 
each location.  Do not stockpile material or store equipment until the engineer approves.  
SER-107-011 (20220412) 

 

15. Coordination with Businesses and Residents. 
The contractor shall arrange and conduct a meeting between the contractor, the department, affected 
residents, local officials and business people to discuss the project schedule of operations including 
vehicular and pedestrian access during construction operations. Hold the first meeting at least one week 
before the start of work under this contract and no further meetings will be required unless directed by the 
engineer. The contractor shall arrange for a suitable location for meetings that provides reasonable 
accommodation for public involvement. The department will prepare and coordinate publication of the 
meeting notices and mailings for meetings.  

http://dnr.wi.gov/topic/invasives/disinfection.html
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The contractor shall schedule meetings with at least 2 weeks’ prior notice to the engineer to allow for 
these notifications. 
stp-108-060 (20141107) 

 

16. Public Convenience and Safety. 
Revise standard spec 107.8(6) as follows: 

Check for and comply with local ordinances governing the hours of operation of construction equipment. 
Do not operate motorized construction equipment from 7 PM until the following 7 AM, unless prior written 
approval is obtained from the engineer. This work time restriction applies to the City of Whitewater limits 
from STA 107+08 to STA 121+70. 
stp-107-001 (20060512) 

 

17. Removing Traffic Signals USH 12/ STH 59/89 & STH 59/89, Item 204.9060.S.01 
A  Description 

This special provision describes removing existing traffic signals as shown on the plans, in accordance to 
the pertinent provisions of standard spec 204, and as hereinafter provided. Specific removal items are 
noted in the plans. 

B  (Vacant) 
C  Construction 
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the traffic signals. Complete the removal work as soon as possible following shut down of this 
equipment. 

The Department assumes that all equipment is in good condition and in working order prior to the 
contractor’s removal operation. Prior to removal, inspect and provide a list of any damaged or non-
working traffic signal equipment to the engineer. Any equipment not identified as damaged or not working, 
prior to removal, will be replaced by the contractor at no cost to the department. 

Remove all standards and poles per plan from their concrete footings and disassemble out of traffic. 
Remove the transformer bases from each pole. Remove the signal heads, emergency vehicle preemption 
heads (evp), mast arms, luminaires, wiring/cabling, and traffic signal mounting devices from each signal 
standard, arm or pole. Ensure that all access hand-hole doors and all associated hardware remain intact. 
Dispose of the underground signal cable, internal wires and street lighting cable off the state right of way. 
Deliver the remaining materials, except for Traffic signal LED and luminaire lamp, switch, and ballasts, to 
the West Allis Electrical Service Facility at 935 South 60th Street, West Allis, Milwaukee County. Contact 
the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to delivery to 
make arrangements.  Traffic signal LED and luminaire lamp, switch, and ballast disposal shall be paid for 
as a separate item. 

DOT forces shall remove the signal cabinet from the footing. The signal cabinet and associated signal 
cabinet equipment will be removed from the site by DOT forces and will remain the property of the 
department. 

D  Measurement 
The department will measure Removing Traffic Signals USH 12/STH 59/89 & STH 59/89 as each 
intersection acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION UNIT 
204.9060.S.01 Removing Traffic Signals (USH 12/STH 59/89 & STH 59/89) EACH 

stp-204-025 (20230113) 
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18. Removing Loop Detector Wire and Lead-In Cable USH 12/STH 59/89 & STH 59/89, Item 
204.9060.S.02. 
A  Description 

This special provision describes removing loop detector wire and lead-in cable as shown on the plans, in 
accordance with the pertinent provisions of 204 of the standard specs, and as hereinafter provided.  

B  (Vacant) 
C  Construction 
Notify the department’s Electrical Field Unit at (414) 266-1170 at least five working days prior to the 
removal of the loop detector wire and lead-in cable. 

Remove and dispose of detector lead-in cable including loop wire for abandoned loops off the project site. 

D  Measurement 
The department will measure Removing Loop Detector and Lead-In Cable USH 12/STH 59/89 & STH 
59/89 as each intersection acceptably completed. 

E  Payment 
Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION UNIT 
204.9060.S.02 Removing Loop Detector Wire and Lead-In Cable USH 12/STH 59/89 & STH 59/89 EACH 

stp-204-025 (20230113) 

 

19. HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S; 
HMA Percent Within Limits (PWL) Test Strip Density, Item 460.0110.S. 
A  Description 
This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances 
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent 
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific, 
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single 
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified 
or may have the same mix type with different mix designs). Each mix design requires a separate test 
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.  

Perform work according to standard spec 460 and as follows. 

B  Materials 
Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision. 

C  Construction 
C.1 Test Strip  
Submit the test strip start time and date to the department in writing at least 5 calendar days in advance 
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start 
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance 
according to Section E of this document. Alterations to the start time and date must be submitted to the 
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for 
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment 
breakdown verified by the department. 

On the first day of production for a test strip, produce approximately 750 tons of HMA. (Note: adjust 
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the 
roadway to allow a representative rolling pattern (i.e. not a ramp or shoulder, etc.). 

C.1.1 Sampling and Testing Intervals  
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C.1.1.1 Volumetrics 
Laboratory testing will be conducted from a split sample yielding three components, with portions 
designated for QC (quality control), QV (quality verification), and retained. 

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks 
prior to departure from the plant. Collect three split samples during the production of test strip material. 
Perform sampling from the truck box and three-part splitting of HMA according to WTM R47. These three 
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding 
the first 50 tons: 

Sample Number Production Interval (tons) 

1 50 to 1/3 T 

2 1/3 T to 2/3 T  

3 2/3 T to T 

C.1.1.2 Density 
Required field tests include contractor QC and department QV nuclear density gauge tests and pavement 
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test 
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear 
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may 
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during 
the test strip correlation phase will be allowed. 

C.1.2 Field Tests 
C.1.2.1 Density 
For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison 
according to WTM T355 shall be completed prior to the day of test strip construction. Daily 
standardization of gauges on reference blocks and a project reference site shall be performed according 
to WTM T355. A standard count shall be performed for each gauge on the material placed for the test 
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to 
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five 
locations across the mat for each of two zones shall be provided to the engineer. The engineer will 
analyze the readings of each gauge relative to the densities of the cores taken at each location. The 
engineer will determine the average difference between the nuclear gauge density readings and the 
measured core densities to be used as a constant offset value. This offset will be used to adjust raw 
density readings of the specific gauge and shall appear on the density data sheet along with gauge and 
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be 
determined for each layer of each mix placed over a differing underlying material for the contract. This 
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required 
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not 
be accepted. 

The contractor is responsible for coring the pavement from the footprint of the density tests and filling 
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the 
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the 
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department 
personnel. The contractor is responsible for drying the cores following testing. The department will take 
possession of cores following laboratory testing and will be responsible for any verification testing at the 
discretion of the engineer. 

The target maximum density to be used in determining core density is the average of the three 
volumetric/mix Gmm values from the test strip multiplied by 62.24 lb/ft3. In the event mix and density 
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix 
portion must be conducted prior to density determination. The target maximum density to determine 
core densities shall then be the Gmm four-test running average (or three-test average from a PWL 
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 lb/ft3. If no 
PWL production QV volumetric test is to be taken in a density-only test strip, a non-random QV test will be 
taken according to 460.2.8.3.1.4 as modified in HMA Pavement Percent Within Limits (PWL) QMP and if 
non-conforming to C.2.1 herein, follow corrective action outlined in 460.2.8.2.1.7(4) as modified in HMA 
Pavement Percent Within Limits (PWL) QMP. 
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Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 815. 
However, all acceptance testing of shoulders and appurtenances will be conducted by the department, 
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or 
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will 
be handled according to standard spec 460.3.3.1 and CMM 815.11. 

C.1.3 Laboratory Tests 
C.1.3.1 Volumetrics 
Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the 
sample. 

Theoretical maximum specific gravities of each mixture sample will be obtained. Bulk specific gravities of 
both gyratory compacted samples and field cores shall be determined. The bulk specific gravity values 
determined from field cores shall be used to calculate a correction factor (i.e., offset) for each QC and QV 
nuclear density gauge. The correction factor will be used throughout the remainder of the layer. 

C.2 Acceptance 
C.2.1 Volumetrics 

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances 
based on most recent JMF): 

 ITEM ACCEPTANCE LIMITS 
 Percent passing given sieve:  
 37.5-mm +/- 8.0 
 25.0-mm +/- 8.0 
 19.0-mm +/- 7.5 
 12.5-mm +/- 7.5 
 9.5-mm +/- 7.5 
 2.36-mm +/- 7.0 
 75-µm +/- 3.0 
 Asphaltic content in percent[1] - 0.5 
 Air Voids -1.5 & +2.0 
 VMA in percent[2] - 1.0 
 Maximum specific gravity +/- 0.024 

[1] Asphalt content more than -0.5% below the JMF will be referee tested by the department’s AASHTO 
accredited laboratory and HTCP certified personnel using automated extraction. 
[2] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1. 

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these 
test results. 

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by 
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet. 

If QC and QV test results do not correlate as determined by the split sample comparison, the retained 
split sample will be tested by the department’s AASHTO accredited laboratory and HTCP certified 
personnel as a referee test. Additional investigation shall be conducted to identify the source of the 
difference between QC and QV data. Referee data will be used to determine material conformance and 
pay. 

C.2.2 Density 
Compact all layers of test strip HMA mixture according to Table 460-3. 

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that 
gauge during the time of the test strip and the department issues documentation of acceptance stating 
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any 
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet. 

C.2.3 Test Strip Approval and Material Conformance 
All applicable laboratory and field testing associated with a test strip shall be completed prior to any 
additional mainline placement of the mix. All test reports shall be submitted to the department upon 
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completion and approved before paving resumes. The department will notify the contractor within 
24 hours from start of test strip regarding approval to proceed with paving unless an alternate time frame 
is agreed upon in writing with the department. The 24-hour approval time includes only working days as 
defined in standard spec 101.3. 

The department will evaluate material conformance and make pay adjustments based on the PWL value 
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used 
to determine the PWL values as calculated according to Appendix A. 

The PWL values for air voids and density shall be calculated after determining core densities. An 
approved test strip is defined as the individual PWL values for air voids and density both being equal to or 
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an 
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate 
post-test strip actions are shown in the following table: 

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA 

PWL VALUE FOR AIR 
VOIDS AND DENSITY 

TEST STRIP 
APPROVAL MATERIAL CONFORMANCE POST-TEST STRIP 

ACTION 

Both PWL > 75 Approved1 Material paid for according to Section E Proceed with Production 

50 < Either PWL < 75 Not Approved Material paid for according to Section E Consult BTS to determine 
need for additional test strip 

Either PWL < 50 Not Approved 
Unacceptable material removed and 

replaced or paid for at 50% of the 
contract unit price according to Section E 

Construct additional 
Volumetrics or Density test 

strip as necessary 

1 In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified 
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core 
correlation must be completed. 

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If 
material is removed, a new test strip shall replace the previous one at no additional cost to the 
department. If the contractor changes the mix design for a given mix type during a contract, no additional 
compensation will be paid by the department for the required additional test strip and the department will 
assess the contractor $2,000 for the additional test strip according to Section E of this special provision. 
For simultaneously conducted density and volumetric test strip components, the following must be 
achieved: 

i. Passing/Resolution of Split Sample Comparison 
ii. Volumetrics/mix PWL value > 75 
iii. Density PWL value > 75 
iv. Acceptable correlation  

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) & (ii), while density 
must accomplish (iii) & (iv). If any applicable criteria are not achieved for a given test strip, the engineer, 
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip 
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to 
additional paving of that mix. For a density-only test strip, determination of mix conformance will be 
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision. 

D  Measurement 
The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work, 
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density 
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and 
detailed here within. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics   EACH 
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density    EACH 
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These items are intended to compensate the contractor for the construction of the test strip for contracts 
paved under the HMA Pavement Percent Within Limits QMP article.  

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric 
sampling, splitting, and testing, and for the proper labeling, handling, and retention of the split samples.  

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and 
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s), 
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.  

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be 
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test 
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for 
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required 
because the initial test strip is not approved by the department or the mix design is changed by the 
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e., $2,000 for 
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item. 

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for 
measured quantities of mix based on $65/ton multiplied by the following pay adjustment: 

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY 
 PERCENT WITHIN LIMITS PAYMENT FACTOR, PF 
 (PWL) (percent of $65/ton) 
 > 90 to 100 PF = ((PWL – 90) * 0.4) + 100 
 > 50 to < 90 (PWL * 0.5) + 55 
 <50 50%[1] 

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity 
[1] Material resulting in PWL value less than 50 shall be removed and replaced, unless 
the engineer allows for such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density will be according to Table 460-3. Pay 
adjustment will be determined for an acceptably completed test strip and will be computed as shown in 
the following equation: 

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)* 
*Note: If Pay Factor = 50, the contract unit price will be used in lieu of $65/ton and the weighted percentage (WP) will 
equal 1.0. 

The following weighted percentage (WP) values will be used for the corresponding parameter: 
    Parameter  WP 
    Air Voids  0.5 
    Density   0.5 

Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids will 
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the 
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined 
according to Appendix A. 

The department will pay incentive for air voids under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
460.2005 Incentive Density PWL HMA Pavement     DOL 
460.2010 Incentive Air Voids HMA Pavement      DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items. 
stp-460-040 (20230629) 
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20. HMA Pavement Percent Within Limits (PWL) QMP. 
A  Description 
This special provision describes percent within limits (PWL) pay determination, providing and maintaining 
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required 
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA 
pavements. Pay is determined by statistical analysis performed on contractor and department test results 
conducted according to the Quality Management Program (QMP) as specified in standard spec 460, 
except as modified below.  
B  Materials 
Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this 
special provision. The department will allow only one mix design for each HMA mixture type per layer 
required for the contract, unless approved by the engineer. The use of more than one mix design for each 
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement 
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits 
(PWL) QMP Test Strip Density articles at no additional cost to the department. 

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:  

460.2.8.2.1.3.1  Contracts under Percent within Limits 
(1) Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing. 

Have the laboratory on-site and operational before beginning mixture production. 

(2) Obtain random samples and perform tests according to this special provision and further defined in 
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples 
from trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and 
test a split of the QV sample.  

(3) Perform sampling from the truck box according to WTM R97 and four-part splitting of HMA samples 
according to WTM R47. Sample size must be adequate to run the appropriate required tests in 
addition to one set of duplicate tests that may be required for dispute resolution (i.e., retained). This 
requires sample sizes which yield four splits for all random sampling per sublot. All QC samples shall 
provide the following: QC, QV, Retained, and Extra. Take possession of the QC and Extra split 
samples intended for QC testing. The department will observe the splitting and take possession of the 
QV and Retained split samples intended for QV testing. Additional sampling details are found in 
Appendix A. Label samples according to WTM R97. 

(4) Test the QC split sample using the test methods identified below at a frequency greater than or equal 
to that indicated. The Extra split sample shall be tested only when the Gmm and/or Gmb replicate 
tolerances are exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When 
testing the Extra split sample, only the results from the test from which the tolerances were exceeded 
may replace the results from the QC split sample. The Rule of Retained according to CMM 836.1.2 
applies. 

· Blended aggregate gradations according to WTM T30. 

· Asphalt content (AC) in percent. 

Determine AC using one of the following methods: 

- AC by ignition oven according to WTM T308. If the department is using an ignition oven 
to determine AC, conform to WTP H-003. If the department is not using an ignition oven 
to determine AC, IOCFs must still be reverified for any of the reasons listed in WTP 
H-003 Table 2 and conform to WTP H-003 section 3. 

- AC by chemical extraction according to AASHTO T 164 Method A or B. 

- AC by automated extraction according to WTM D8159. 

· Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 

· Maximum specific gravity (Gmm) according to WTM T209. 

· Air voids (Va) by calculation according to WTM T269. 

· Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2. 
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(5)  Lot size shall consist of 3,750 tons with sublots of 750 tons. Test each design mixture at a frequency of 
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample 
for any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less 
than three sublot tests will be included into the previous lot for data analysis and pay adjustment. 
Volumetric lots will include all tonnage of mixture type under specified bid item unless otherwise 
specified in the plan.  

(6) Conduct field tensile strength ratio tests according to WTM T283 on each qualifying mixture according 
to CMM 836.6.14. Test each full 50,000-ton production increment, or fraction of an increment, after the 
first 5,000 tons of production. Perform required increment testing in the first week of production of that 
increment. If field tensile strength ratio values are below the spec limit, notify the engineer. The 
engineer and contractor will jointly determine a corrective action. 

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6. 

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following: 

460.2.8.2.1.7  Corrective Action 
(1) Material must conform to the following action and acceptance limits based on individual QC and QV 

test results (tolerances relative to the JMF used on the PWL Test Strip): 

 ITEM ACTION LIMITS ACCEPTANCE LIMITS 

 Percent passing given sieve:  

 37.5-mm +/- 8.0  

 25.0-mm +/- 8.0   

 19.0-mm +/- 7.5  

 12.5-mm +/- 7.5   

 9.5-mm +/- 7.5  

 2.36-mm +/- 7.0  

 75-µm +/- 3.0  

 AC in percent -0.3 -0.5 

 Va  - 1.5 & +2.0 

 VMA in percent[1] - 0.5 -1.0 

[1] VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 
460-1. 

(2) QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using 
these test results. 

(3) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and 
take corrective action to return to within action limits. If two consecutive test results fall outside the 
action limits, stop production. Production may not resume until approved by the engineer. Additional 
QV samples may be collected upon resuming production, at the discretion of the engineer.  

(4) For any additional non-random tests outside the random number testing conducted for volumetrics, the 
data collected will not be entered into PWL calculations. Additional QV tests must meet acceptance 
limits or be subject to production stop. If the department’s non-random test does not conform to the 
acceptance limits, the retained sample will be tested by the BTS lab. If the BTS results also do not 
meet the acceptance limits, the material will be considered unacceptable as described in (5) below.  

(5) Remove and replace unacceptable material at no additional expense to the department. Unacceptable 
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL 
value < 50. For AC in percent, unacceptable material is defined as any individual QV test result outside 
of the acceptance limit. The engineer may allow such material to remain in place with a price 
reduction. The department will pay for such HMA Pavement allowed to remain in place at 50 percent 
of the contract unit price. 
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Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following: 

460.2.8.3.1.2 Personnel Requirements 
(1) The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS) 

Technician, to observe QV sampling of HMA mixtures. 

(2)  Under departmental observation, a contractor TMS technician shall collect and split samples.  

(3)  A department HTCP-certified Hot Mix Asphalt, Technician I, Production Tester (HMA-IPT) technician 
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report 
resulting data. 

(4) The department will make an organizational chart available to the contractor before mixture production 
begins. The organizational chart will include names, telephone numbers, and current certifications of 
all QV testing personnel. The department will update the chart with appropriate changes, as they 
become effective. 

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:  

460.2.8.3.1.4 Department Verification Testing Requirements 
(1) HTCP-certified department personnel will obtain QV random samples by directly supervising 

HTCP-certified contractor personnel sampling from trucks at the plant. Sample size must be adequate 
to run the appropriate required tests in addition to one set of duplicate tests that may be required for 
dispute resolution (i.e., retained). This requires sample sizes which yield four splits for all random 
sampling per sublot. All QV samples shall furnish the following: QC, QV, Retained, and Extra. The 
department will observe the splitting and take possession of the QV, Retained, and Extra split samples 
intended for QV testing. The department will take possession of retained samples accumulated to date 
each day QV samples are collected. The department will retain samples until surpassing the analysis 
window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special provision. Additional 
sampling details are found in Appendix A. 

(2) The department will verify product quality using the test methods specified here in standard spec 
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only 
those methods during production of that material unless the engineer and contractor mutually agree 
otherwise. 

(3) The department will test the QV split sample using the test methods identified below at the frequency 
indicated. The Extra split sample will be tested only when the Gmm and/or Gmb replicate tolerances 
are exceeded according to WTM T166 section 13.1.4 and WTM T209 section 14.1.1. When testing the 
Extra split sample, only the results from the test from which the tolerances were exceeded may 
replace the results from the QV split sample. The Rule of Retained according to CMM 836.1.2 applies. 
In the event that both the department and contractor’s replicate tolerances are exceeded, perform 
dispute resolution according to 460.2.8.3.1.7(2). 

· Bulk specific gravity (Gmb) of the compacted mixture according to WTM T166. 
· Maximum specific gravity (Gmm) according to WTM T209. 
· Air voids (Va) by calculation according to WTM T269. 
· Voids in Mineral Aggregate (VMA) by calculation according to WTM R35 section 9.2. 
· Asphalt Content (AC) in percent determined by ignition oven method according to WTM T308 

and conforming to WTP H-003, chemical extraction according to AASHTO T 164 Method A or 
B, or automated extraction according to WTM D8159. 

(4) The department will randomly test each design mixture at the minimum frequency of one test for each 
lot. 

Delete standard spec 460.2.8.3.1.6. 

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:  

460.2.8.3.1.7  Data Analysis for Volumetrics 
(1) Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical 

analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb 
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be 
performed for both parameters as detailed in the following paragraph. 
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(2) The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means 
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 
3 lots of data will be performed following completion of the 4th and 5th lots (i.e., lots 1-3, 1-4, and 1-5). 
A rolling window of 5 lots will be used to conduct F & t comparison for the remainder of the contract 
(i.e., lots 2-6, then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use 
a set alpha value of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are 
determined to be statistically similar and QC data will be used to calculate the Va used in PWL and 
pay adjustment calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute 
resolution steps found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or 
greater, dispute resolution testing will not be conducted. Dispute resolution via further investigation is 
as follows: 

[1] The Retained portion of the split from the lot in the analysis window with a QV test result furthest 
from the QV mean (not necessarily the sublot identifying that variances or means do not compare) 
will be referee tested for Gmm, Gmb, and Asphalt Content by the bureau's AASHTO accredited 
laboratory and certified personnel. All previous lots within the analysis window are subject to 
referee testing and regional lab testing as deemed necessary. Referee test results will replace the 
QV data of the sublot(s).  

[2] Statistical analysis will be conducted with referee test results replacing QV results.  

i. If the F- and t-tests indicate variances and means compare, no further testing is 
required for the lot and QC data will be used for PWL and pay factor/adjustment 
calculations. 

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion 
of the random QC sample will be tested for Gmm, Gmb, and Asphalt Content by the 
department’s regional lab for the remaining 4 sublots of the lot which the F- and t- 
tests indicate non-comparable datasets. The department’s regional lab and the 
referee test results will be used for PWL and pay factor/adjustment calculations. Upon 
the second instance of non-comparable variance or means and for every instance 
thereafter, the department will assess a pay reduction for the additional testing of the 
remaining 4 sublots at $2,000/lot under the HMA Regional Lab Testing administrative 
item. 

[3] The contractor may choose to dispute the regional test results on a lot basis within 7 days after 
receiving the results from the region. In this event, the retained portion of each sublot will be 
referee tested by the department's AASHTO accredited laboratory and certified personnel. The 
referee Gmm and Gmb test results will supersede the regional lab results for the disputed lot.  

i. If referee testing results in an increased calculated pay factor, the department will pay 
for the cost of the additional referee testing.  

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the 
department will assess a pay reduction for the additional referee testing at $2,000/lot 
under the Referee Testing administrative item. 

(3)  The department will notify the contractor of the referee test results within 3 working days after receipt 
of the samples by the department's AASHTO accredited laboratory. The intent is to provide referee 
test results within 7 calendar days from completion of the lot. 

(4) The department will determine mixture conformance and acceptability by analyzing referee test 
results, reviewing mixture data, and inspecting the completed pavement according to the standard 
spec, this special provision, and accompanying Appendix A. 

(5) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results 
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested 
by the bureau's AASHTO accredited laboratory and certified personnel and those test results used for 
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the 
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract 
unit price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot 
is removed and replaced, the test results of the newly placed material will replace the original data for 
the sublot. Any remove and replace shall be performed at no additional cost to the department. Testing 
of replaced material must include a minimum of one QV result. [Note: If the removed and replaced 
material does not result in replacement of original QV data, an additional QV test will be conducted 
and under such circumstances will be entered into the HMA PWL Production spreadsheet for data 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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analysis and pay determination.] The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material. 

Delete standard spec 460.2.8.3.1.8 Corrective Action.  

C  Construction 
Replace standard spec 460.3.3.2 Pavement Density Determination with the following: 

460.3.3.2  Pavement Density Determination 
(1) The engineer will determine the target maximum density using department procedures described in 

WTM T355 and CMM 815. The engineer will determine density as soon as practicable after 
compaction and before placement of subsequent layers or before opening to traffic. 

(2) Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously 
below the specified minimum density. Stop production, identify the source of the problem, and make 
corrections to produce work meeting the specification requirements. 

(3) A lot is defined as 7,500 lane feet with sublots of 1,500 lane feet (excluding shoulder, even if paved 
integrally) and placed within a single layer for each location and target maximum density category 
indicated in table 460-3. Complete three tests randomly per sublot and the department will randomly 
conduct one QV test per sublot. A partial quantity less than 750 lane feet will be included with the 
previous sublot. Partial lots with less than three sublots will be included in the previous lot for data 
analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to 
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions 
such as shoulders and appurtenances shall be tested and recorded according to WTM T355 and CMM 
815. However, all acceptance testing of shoulders and appurtenances will be conducted by the 
department, and average lot (daily) densities must conform to standard spec Table 460-3 or else be 
subject to disincentives according to 460.5.2.2(5) herein. No density incentive will be applied to 
shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for 
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard 
spec 460.3.3.1 and CMM 815.11. 

(4)  The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The 
QC density testing procedures are detailed in Appendix A. 

(5)  QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing 
procedures will be the same as the QC procedure at each testing location and are also detailed in 
Appendix A. 

(6)  An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations 
and perform the testing for both the contractor and department. The responsible certified technician 
shall ensure that sample location and testing is performed correctly, analyze test results, and provide 
density results to the contractor weekly, or at the completion of each lot. 

(7) For any additional tests outside the random number testing conducted for density, the data collected 
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for 
material conformance as specified in the standard specification and this special provision. If additional 
density data identifies unacceptable material, proceed as specified in CMM 815.11. 

Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the 
following:  

460.3.3.3  Analysis of Density Data 
(1) Analysis of test data for pay determination will be contingent upon test results from both the contractor 

(QC) and the department (QV). 

(2) As random density locations are paved, the data will be recorded in the HMA PWL Production 
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will 
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. 
A rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract 
(i.e., lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use 
a set alpha value of 0.025. 
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i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are 
determined to be statistically similar and QC data will be used for PWL and pay adjustment 
calculations.  

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for 
subsequent calculations.  

(3) The department will determine mixture density conformance and acceptability by analyzing test 
results, reviewing mixture data, and inspecting the completed pavement according to standard spec, 
this special provision, and accompanying Appendix A. 

(4) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any 
individual density test result falling more than 3.0 percent below the minimum required target 
maximum density as specified in standard spec Table 460-3) is unacceptable and may be subject to 
remove and replace at no additional cost to the department, at the discretion of the engineer.  

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and 
replaced, the test results of the newly placed material will replace the original data for the 
sublot.  

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed 
and replaced material does not result in replacement of original QV data, an additional QV test 
must be conducted and under such circumstances will be entered into the data analysis and 
pay determination.]  

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA 
Pavement contract unit price. The extent of unacceptable material will be addressed as 
specified in CMM 815.11. The quantity of material paid at 50% the contract unit price will be 
deducted from PWL pay adjustments, along with accompanying data of this material. 

D  Measurement 
The department will measure the HMA Pavement bid items acceptably completed by the ton, as specified 
in standard spec 450.4 and as follows in standard spec 460.5, as modified in this special provision. 

E  Payment 
Replace standard spec 460.5.2 HMA Pavement with the following: 

460.5.2  HMA Pavement 
460.5.2.1  General 
(1) Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA 

mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and 
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt 
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all 
materials including asphaltic materials. 

(2)  If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct 
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. 
Absent a plan quantity, the department will pay for a leveling layer as extra work. 

460.5.2.2  Calculation of Pay Adjustment for HMA Pavement using PWL 
(1) Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL 

Production Spreadsheet, including data, will be made available to the contractor by the department as 
soon as practicable upon completion of each lot. The department will pay for measured quantities of 
mix based on this price multiplied by the following pay adjustment calculated according to the HMA 
PWL Production Spreadsheet: 

PAY FACTOR FOR HMA PAVEMENT AIR VOIDS & DENSITY 
 PERCENT WITHIN LIMITS PAYMENT FACTOR, PF 

 (PWL) (percent of $65/ton) 

 > 90 to 100 PF = ((PWL – 90) * 0.4) + 100 

 > 50 to < 90 (PWL * 0.5) + 55 

 <50 50%[1] 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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where PF is calculated per air voids and density, denoted PFair voids & PFdensity. 

[1]  Any material resulting in PWL value less than 50 shall be removed and replaced 
unless the engineer allows such material to remain in place. In the event the material 
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. 

(2) For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3 
percent, respectively. Lower specification limits for density shall be according to standard spec Table 
460-3.  

(3) Pay adjustment will be determined on a lot basis and will be computed as shown in the following 
equation:  

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)* 

 *Note: If Pay Factor = 50%, the contract unit price will be used in lieu of $65/ton and the weighted 
percentage (WP) will equal 1.0. 

The following weighted percentage (WP) values will be used for the corresponding parameter: 

Parameter WP 

Air Voids 0.5 

Density 0.5 

(4) Individual Pay Factors for each air voids (PFair voids) and density (PFdensity) will be determined. PFair voids 
will be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity will be multiplied by 
the calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as 
determined according to Appendix A. 

(5) Pay adjustment for shoulders and appurtenances accepted by department testing will be determined 
on a lot basis. If the lot density is less than the specified minimum in table 460-3, the department will 
reduce pay based on the contract unit price for the HMA pavement bid item for that lot as follows: 

DISINCENTIVE PAY REDUCTION FOR HMA PAVEMENT DENSITY 

 PERCENT LOT DENSITY PAYMENT FACTOR 

 BELOW SPECIFIED MINIMUM (percent of contract price) 

 From 0.5 to 1.0 inclusive 98 

 From 1.1 to 1.5 inclusive 95 

 From 1.6 to 2.0 inclusive 91 

 From 2.1 to 2.5 inclusive 85 

 From 2.6 to 3.0 inclusive 70 

 More than 3.0[1] ___ 

[1] Remove and replace the lot with a mixture at the specified density. When acceptably replaced, the 
department will pay for the replaced work at the contract unit price. Alternatively, the engineer may 
allow the nonconforming material to remain in place with a 50 percent payment factor. 

(6) The department will pay incentive for air voids and density under the following bid items: 
ITEM NUMBER  DESCRIPTION         UNIT 
460.2005  Incentive Density PWL HMA Pavement      DOL 
460.2010   Incentive Air Voids HMA Pavement       DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement and the 
Disincentive Air Voids HMA Pavement administrative items. 

The department will administer a disincentive under the Disincentive HMA Binder Content administrative 
item for each individual QV test result indicating asphalt binder content below the Action Limit in 
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of 
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL 
Production Spreadsheet: 

 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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AC Binder Relative to JMF Pay Adjustment / Sublot 

-0.4% to -0.5% 75%[1] 

More than -0.5% 50%[1] [2] 

[1] Any material resulting in an asphalt binder content more than 0.3% below the JMF AC content will be referee tested 
by the department’s AASHTO accredited laboratory and HTCP certified personnel using automated extraction 
according to automated extraction according to WTM D8159. 

[2] Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be removed and 
replaced unless the engineer allows such material to remain in place. In the event the material remains in place, it will 
be paid at 50% of the contract unit price of HMA pavement.  

Note: PWL value determination is further detailed in the PWL Production Spreadsheet Instructions 
located in the Project Info & Instructions tab of the HMA PWL Production spreadsheet. 
stp-460-050 (20240105) 

 

21. Appendix A. 
Test Methods & Sampling for HMA PWL QMP Projects 

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality 
Management Program (QMP) special provision: 

· WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip 

· WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production 

· Sampling for WisDOT HMA PWL QMP 

· Calculation of PWL Mainline Tonnage Example 

WisDOT Procedure for Nuclear Gauge/Core Correlation – Test Strip  

 
Figure 1: Nuclear/Core Correlation Location Layout 

 
The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones 
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap 
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted 
(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as 
identified in Figure 1. The following shall be determined at each of the five locations within both zones: 

- two one-minute nuclear density gauge readings for QC team* 

- two one-minute nuclear density gauge readings for QV team* 

- pavement core sample 

http://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/tools/qmp/hma-pwl-production-4-26-2018.xlsm
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*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the 
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls 
farthest from the average value is discarded, and the average of the remaining two values is used to represent 
the location for the gauge. 

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out 
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone. 
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations 
shall be 1.5-feet from the center of the gauge to the edge of the lane. [NOTE: This staggered layout is 
only applicable to the test strip. All mainline density locations after test strip shall have a longitudinal and 
transverse random number to determine the location as detailed in the WisDOT Test Method for HMA 
PWL QMP Density Measurements for Main Production section of this document.] 

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to 
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a 
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between 
readings, as seen here: 

 

   
   (a)          (b) 

Figure 2: Nuclear Gauge Orientation for (a) 1st One-Minute Reading and (b) 2nd One-Minute 
Reading 
Take photos of each of the 10 core/gauge locations of the test strip. Include gauge readings (pcf) and a 
labelled core within the gauge footprint. If a third reading is needed, record and document all three 
readings. Only raw readings in pcf shall be written on the pavement during the test strip, with a 
corresponding gauge ID/SN (generalized as QC-1 through QV-2 in the following Figure) in the following 
format: 

 
Figure 3: Layout of Raw Gauge Readings as Recorded on the Pavement 

Take each core from the center of the gauge footprint and correlate each gauge with the laboratory-
measured bulk specific gravities of the pavement cores. One core in good condition must be obtained 
from each of the 10 locations. If a core is damaged at the time of extracting from the pavement, a 
replacement core should be taken immediately adjacent to the damaged core, i.e., from the same 
footprint. If a core is damaged during transport, it shall be recorded as damaged and excluded from the 
correlation. Coring after traffic is on the pavement shall be avoided. The contractor shall be responsible 
for coring of the pavement. Coring and filling of core holes must be approved by the engineer. The QV 
team is responsible for the labeling and safe transport of the cores from the field to the QC laboratory. 
Conduct core density testing with a witness by department personnel. Dry the cores following testing. The 
department will take possession of cores following initial testing and is responsible for any verification 
testing. 

Each core 100 or 150 mm (4 or 6 inches) in diameter will be taken at locations as identified in Figure 1. 
Each random core will be full thickness of the layer being placed. Thoroughly dry cores obtained from the 
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mat according to WTM R79 prior to using specimens for in-place density determination according to WTM 
T166. 

Cut cores by the next day after completion of the test strip, except if the next day is not a working day, 
then cut within 48 hours of placement. Cores are cut under department/project staff observation. Relabel 
each core immediately after extruding or ensure that labels applied to pavement prior to cutting remain 
legible. The layer interface should also be marked immediately following extrusion. Cores should be cut at 
this interface, using a wet saw, to allow for density measurement of only the most recently placed layer. 
Cores should be protected from excessive temperatures such as direct sunlight. Also, there should be 
department custody (both in transport and storage) for the cores until they are tested whether that be 
immediately after the test strip or the subsequent day if agreed upon between department and contractor. 
Use of concrete cylinder molds works well to transport cores. Cores should be placed upside down (flat 
surface to bottom of cylinder mold) in the molds, one core per mold, cylinder molds stored upright, and 
ideally transported in a cooler. Avoid any stacking of pavement cores. 

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using 
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete 
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix 
matching the same day’s production mix type at same day compaction temperature +/- 20 F. Dry the 
core holes and coat with tack before filling, filled with a top layer no thicker than 2.25 inches, lower layers 
not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device using 
approximately 50 blows per layer. The finished surface shall be flush with the pavement surface. Any 
deviation in the surface of the filled core holes greater than ¼ inch at the time of final inspection will 
require removal of the fill material to the depth of the layer thickness and replacement. 

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production 
For nuclear density testing of the pavement beyond the test strip, QC tests shall be completed at three 
locations per sublot, with a sublot defined as 1,500 lane feet. The three locations shall represent the 
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by 
the dashed longitudinal lines in Figure 3 and random numbers shall be used to identify the specific 
transverse location within each third determined by WTM D3665). Longitudinal locations within each 
sublot shall be determined with 3 independent random numbers determined by WTM D3665. The PWL 
Density measurements do not include the shoulder and other appurtenances. Such areas are tested by 
the department and are not eligible for density incentive but are subject to disincentive according to 
460.5.2.2(5) of the HMA PWL QMP article. Measure each location with two one-minute gauge readings 
oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above. Each location 
requires a minimum of two readings per gauge. The density gauge orientation for the first test shall be 
with the source rod towards the direction of paving. QV nuclear testing will consist of one randomly 
selected location per sublot. The QV is also comprised of two one-minute readings oriented 180 degrees 
from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of one another, 
a third reading shall be conducted in the same orientation as the first reading. In this event, all three 
readings are averaged, the individual test reading of the three which falls farthest from the average value 
is discarded, and the average of the remaining two values is used to represent the location for the gauge. 
The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid black 
boxes and QV test locations shown as dashed red boxes. 
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Figure 4: Example Layout of Mainline HMA Nuclear Density Tests 

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed 
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be 
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP article. (Note: For density 
data, if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and 
pay determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent 
calculations.) 

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations. 
Results shall be shared with the department. 
The QV density technician is expected to be onsite within 1 hour of the start of paving operations and 
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and 
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not 
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same 
testing location and can be done at any randomly selected location on the project. Both teams are 
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need 
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations. 
Individual density tests less than 0.5% above the lower limit should be communicated to the other party 
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to WTM T355 and the final 
results from each gauge are compared for the location. If the difference between the QC and QV gauges 
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture 
and density standards and perform additional footprint testing. If the cause of the difference between 
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional 
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a 
gauge comparison issue, perform one of the following two options: 

 New Gauge Combination 

· All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement placed 
on a previous day may be used. 

· The results of the footprint testing will be analyzed to see if a better combination of acceptable 
gauges is available.  

· If a better combination is found, those gauges should be used moving forward.  

· If a better combination cannot be found, a new gauge correlation must be performed. (see below) 

Re-correlation of Gauges 

· Follow all test strip procedures regarding correlating gauges except the following: 

· The 10 locations can be QC or QV random locations. 

· The locations used may have been paved on a previous day. 

· Retesting with gauges must be done immediately prior to coring. 
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· New gauge offsets will be used for that day’s paving and subsequent paving days. New gauge 
offsets will not be used to recalculate density results from prior days. 

Density Dispute Resolution Procedure 
Density results may be disputed by the contractor on a lot-by-lot basis if one of the following criteria is 
met: 

· The lot average for either QC or QV is below the lower specification limit. 

· The lot average for QC is different from the lot average for QV by more than 0.5%. 

· The lot is in disincentive. 

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The 
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay 
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If 
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of 
additional testing. 

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV will 
test the locations with nuclear density gauges.  

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cut cores 
by the next day after completion of the lot, except if the next day is not a working day, then cut within 
48 hours of placement. Prepare cores and determine density according to WTM T166. Dry cores after 
testing. Fill core holes according to Appendix A and obtain engineer approval before opening to traffic. 
The department will maintain custody of cores throughout the entire sampling and testing process. The 
department will label cores, transport cores to testing facilities, witness testing, store dried cores, and 
provide subsequent verification testing. If a core is damaged at the time of coring, immediately take a 
replacement core 1 ft ahead of the existing testing location in the direction of traffic at the same offset as 
the damaged core. If a core is damaged during transport, record it as damaged and notify the engineer 
immediately.  

Sampling for WisDOT HMA PWL QMP Production  
Sampling of HMA mix for QC, QV, Retained, and Extra split samples shall conform to WTM R97 and 
WTM R47. 

Sampling Hot Mix Asphalt 
At the beginning of the contract, determine the anticipated tonnage to be produced. The frequency of 
sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3,750 tons (lot or 5 sublots) 
for QV as defined by the HMA PWL QMP article. A test sample is obtained randomly from each sublot. 
Each random sample shall be collected at the plant according to WTM R97. Submit the random numbers 
for all mix sampling to the department before production begins. 

Example 1 

 
The approximate location of each sample within the prescribed sublots is determined by selecting random 
numbers using WTM D3665. The random numbers selected are used in determining when a sample is to 
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be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage 
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken. 

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at 
50 tons or greater per production day (not intended to be taken in the first two truckloads). Random 
samples calculated for 0-50 ton shall be taken in the next truck (51-75 ton). 

This procedure is to be used for any number of samples per contract. 

If the production is less than the final randomly generated sample tonnage, then the random sample is to 
be collected from the remaining portion of that sublot of production. If the randomly generated sample is 
calculated to be within the first 0-50 tons of the subsequent day of production, it shall be taken in the next 
truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will consist of 
3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included into the 
previous lot, by the engineer. 

It is intended that the plant operator is not advised ahead of time when samples are to be taken.  

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture 
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could 
be up to 60 minutes in advance of the mixture sample that’s taken when the required tonnage is shipped 
from the plant. 

Collect QC, QV, Retained, and Extra split samples for all test strip and production mixture testing using a 
four-part splitting procedure according to WTM R47. 

Calculation of PWL Mainline Tonnage Example 
A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot 
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot 
eligible for density incentive or disincentive. 

Solution: 
1500 𝑓𝑓𝑓𝑓 ×  12 𝑓𝑓𝑓𝑓

9 𝑠𝑠𝑓𝑓/𝑠𝑠𝑠𝑠  ×  
2 𝑖𝑖𝑖𝑖 × 112 𝑙𝑙𝑙𝑙/𝑠𝑠𝑠𝑠/𝑖𝑖𝑖𝑖

2000 𝑙𝑙𝑙𝑙/𝑓𝑓𝑡𝑡𝑖𝑖  = 224 𝑓𝑓𝑡𝑡𝑖𝑖𝑠𝑠 

 
stp-460-055 (20240105) 
 

22. HMA Pavement Longitudinal Joint Density. 
A  Description 
This special provision incorporates longitudinal joint density requirements into the contract and describes 
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA 
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per 
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or 
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane 
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item. 
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon 
paving is required in the contract, the longitudinal joint density specification shall not apply for those 
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the 
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density 
test results collected during a test strip are not eligible for pay adjustment. 

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special 
provisions, and as modified within. 

B  Materials 
Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, 
confinement, and mixture type shown in Table B-1. 
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TABLE B-1  MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY 

Layer 

Percent of Target Maximum Density 

Unconfined Confined 

LT and MT HT LT and MT HT 

Lower 
(on crushed/recycled base) 88 89 89.5 90.5 

Lower 
(on Concrete/HMA) 90[1] 90[1] 91.5[1] 91.5[1] 

Upper 90 90 91.5 91.5 

[1] Minimum reduced by 1.0 percent for a 1.25-inch-thick No. 5 mix lower layer constructed on a paved or milled 
surface. 

C  Construction 
Add the following to standard spec 460.3.3.2: 

(5) Establish companion QC and QV density locations for each applicable joint. Each companion location 
shares longitudinal stationing with the respective QC or QV mainline density location within each 
sublot and is located transversely with the center of the gauge 6-inches from the final joint edge of the 
paving area. Sublot and lot numbering remains the same as mainline densities, however, in addition to 
conventional naming, joint identification must clearly indicate “M” for inside/median side of lane or “O” 
for outside shoulder side of lane, as well as “U” for an unconfined joint or “C” for a confined joint 
(e.g., XXXXX-MC or XXXXX-OU). 

(6) Each joint shall be measured, reported, and accepted under methods, testing times, and procedures 
consistent with the program employed for mainline density, i.e., PWL. 

(7) For single nuclear density test results greater than 3.0% below specified minimums per Table B-1 
herein, perform the following: 

a) Testing at 50-foot increments both ahead and behind the unacceptable site. 

b) Continued 50-foot incremental testing until test values indicate higher than or equal 
to -3.0 percent from target joint density. 

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint 
density are defined as unacceptable and will be handled with remedial action as defined in 
the payment section of this document. 

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the 
first forward and backward 50-foot incremental tests that reach the criteria of higher than or 
equal to -3.0 percent from target joint density. 

Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to 
and inclusive of such material; however, the results of remedial action must not be used to recalculate 
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material 
will be deducted from the sublot in which it is located, and the previously accepted sublot density will 
be used to calculate pay for the remainder of the sublot.  

(8) Joint density measurements shall be kept separate from all other density measurements and entered 
as an individual data set into Atwood Systems. 

(9) Placement and removal of excess material outside of the final joint edge, to increase joint density at 
the longitudinal joint nuclear testing location, shall be done at the contractor’s discretion and cost. This 
excess material and related labor will be considered waste and will not be paid for by the department. 
Joints with excess material placed outside of the final joint edge to increase joint density or where a 
notched wedge is used will be considered unconfined joints.  

(10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to 
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs 
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon, 
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as 
described in SDD 13c19 HMA Longitudinal Joints. Lanes paved in echelon shall be considered 
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confined on both sides of the joint regardless of the selected joint design. The joint between echelon 
paved lanes shall be placed at the centerline or along lane lines. 

(11)  When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the 
adjacent lane to be paved shall be considered unconfined. 

D  Measurement 
(1)  The department will measure each side of applicable longitudinal joints, as defined in Section A of this 

special provision, by the linear foot of pavement, acceptably placed. Measurement will be conducted 
independently for the inside or median side and for the outside or shoulder side of paving lanes with two 
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is 
placed. 
E  Payment 
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density: 

(1) The department will administer longitudinal joint density adjustments under the Incentive Density HMA 
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The 
department will adjust pay based on density relative to the specified targets in Section B of this special 
provision, and linear foot of the HMA Pavement bid item for that sublot as follows: 

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 
 PERCENT SUBLOT DENSITY   PAY ADJUSTMENT PER LINEAR FOOT 

 ABOVE/BELOW SPECIFIED MINIMUM    

Equal to or greater than +1.0 confined, +2.0 unconfined  $0.20  

 From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined  $0 

  From -0.1 to -1.0   $(0.20) 

 From -1.1 to -2.0  $(0.40) 

 From -2.1 to -3.0  $(0.80) 

 More than -3.0  REMEDIAL ACTION [1] 

[1] Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and 
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material 
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane 
width of the side of which the joint was constructed with unacceptable material. 

(2) The department will not assess joint density disincentives for pavement placed in cold weather 
because of a department-caused delay as specified in standard spec 450.5.2(3). 

(3) The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive 
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay 
reduction. 

(4) Inlay paving operations will limit payment for additional material to 2 inches wider than the final paving 
lane width at the centerline. 

The department will pay incentive for longitudinal joint density under the following bid items: 
ITEM NUMBER DESCRIPTION        UNIT 
460.2007 Incentive Density HMA Pavement Longitudinal Joints    DOL 

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal 
Joints administrative item. 

Appendix 

WisDOT Longitudinal Joint – Nuclear Gauge Density Layout 
Each QC and QV density location must have a companion density location at any applicable joint. This 
companion location must share longitudinal stationing with each QC or QV density location and be 
located transversely with the center of the gauge 6-inches from the final joint edge of the paving area. 

 
 

http://wisconsindot.gov/rdwy/stndspec/ss-04-50.pdf#ss450
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For HMA Pavement Percent Within Limits QMP projects, this appears as follows: 

 
Further Explanation of PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY 

Table 

 Confined    

 Lower Layer (On Base) Upper Layer   

 LT/MT HT LT/MT HT Pay Adjust 

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 - 

Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 - 

Equal to or greater than +1.0 > 90.5 > 91.5 > 92.5 > 92.5 $0.20  

From 0.0 to +0.9 90.4 - 89.5 91.4 - 90.5 92.4 - 91.5 92.4 - 91.5 $0  

From -0.1 to -1.0  89.4 - 88.5 90.4 - 89.5 91.4 - 90.5 91.4 - 90.5 ($0.20) 

From -1.1 to -2.0 88.4 - 87.5 89.4 - 88.5 90.4 - 89.5 90.4 - 89.5 ($0.40) 

From -2.1 to -3.0 87.4 - 86.5 88.4 - 87.5 89.4 - 88.5 89.4 - 88.5 ($0.80) 

More than -3.0 < 86.5 < 87.5 < 88.5 < 88.5 REMEDIAL ACTION 
      

 Unconfined  

 Lower Layer (On Base) Upper Layer  
 LT/MT HT LT/MT HT Pay Adjust 

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 - 

Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 - 

Equal to or greater than +2.0 > 90.0 > 91.0 > 92.0 > 92.0 $0.20  

From 0.0 to +1.9 89.9 - 88.0 90.9 - 89.0 91.9 - 90.0 91.9 - 90.0 $0  

From -0.1 to -1.0  87.9 - 87.0 88.9 - 88.0 89.9 - 89.0 89.9 - 89.0 ($0.20) 

From -1.1 to -2.0 86.9 - 86.0 87.9 - 87.0 88.9 - 88.0 88.9 - 88.0 ($0.40) 

From -2.1 to -3.0 85.9 - 85.0 86.9 - 86.0 87.9 - 87.0 87.9 - 87.0 ($0.80) 

More than -3.0 < 85.0 < 86.0 < 87.0 < 87.0 REMEDIAL ACTION 

stp-460-075 (20240105) 
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23. Slope Paving Repair Crushed Aggregate, Item 604.9010.S. 
A  Description 

This special provision describes providing crushed aggregate slope paving where erosion has occurred. 

Conform to standard spec 604 as modified in this special provision. 

B  Materials 

Furnish materials conforming to standard spec 604.2. 

C  Construction 

Replace paragraph (1) of standard spec 604.3.2 with the following: 

 (1) Place the crushed aggregate on the prepared foundation in areas where erosion has occurred. Shape 
and consolidate it using mechanical or hand methods to provide a stable, even and uniform surface. 

D  Measurement 
The department will measure Slope Paving Repair Crushed Aggregate by the cubic yard, acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
604.9010.S Slope Paving Repair Crushed Aggregate     CY 

Payment is full compensation for all excavating and backfilling required to prepare the foundation; 
disposing of surplus materials; providing, handling, placing, and consolidating the crushed aggregate; 
providing, handling, heating, and for applying the asphaltic material. 
stp-604-010 (20100709) 

 

24. Reseal Crushed Aggregate Slope Paving, Item 604.9015.S. 
A  Description 

This special provision describes sealing existing crushed aggregate slope paving as the engineer directs 
and conforming to standard spec 604 as modified in this special provision. 

B  Materials 

Furnish materials conforming to standard spec 604.2. 

C  Construction 

Clean all debris from the surface of the slope paving before applying asphalt. Apply sufficient asphalt so 
that it penetrates to seal the top 2 inches of aggregate; where existing asphalt is closer to the surface of 
the aggregate, apply less asphalt. 

D  Measurement 
The department will measure Reseal Crushed Aggregate Slope Paving in area by the square yard of 
slope paving, acceptably resealed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
604.9015.S Reseal Crushed Aggregate Slope Paving     SY 

Payment is full compensation for cleaning the surface; furnishing and applying the asphalt. 
stp-604-015 (20100709) 
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25. Adjusting Manhole Covers, Item 611.8110. 
This special provision describes adjusting manhole covers conforming to standard spec 611 as modified 
in this special provision. 

Adjust manhole covers located in pavement areas in two separate operations. Initially, remove 
designated manhole covers along with sufficient pavement to permit installation of temporary cover plate 
over the opening. Fill the excavated area with asphaltic pavement mixture, which shall remain in place 
until contract milling and paving operations permit setting the manhole frames to grade. During the 
second phase, remove the asphaltic pavement mixture surrounding the manhole plus the temporary 
cover plate, and set the manhole cover to final grade. The department will measure and pay for the items 
of asphaltic pavement mixture, temporary cover plate, milling, and paving separately. 

Supplement standard spec 611.3.7 with the following: 

Set the manhole frames so that they comply with the surface requirements of standard spec 450.3.2.9. 
At the completion of the paving, a 6-foot straightedge shall be placed over the centerline of each manhole 
frame parallel to the direction of traffic. A measurement shall be made at each side of the frame. The two 
measurements shall be averaged. If this average is greater than 5/8 inches, reset the manhole frame to 
the correct plane and elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the 
manhole frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract unit 
price. 

If the manhole frame is higher than the adjacent pavement, the two measurements shall be made at each 
end of the straightedge. These two measurements shall be averaged. The same criteria for acceptance 
and payment as above, shall apply. 
stp-611-005 (20200629) 

 

26. Cover Plates Temporary, Item 611.8120.S. 
A  Description 

This special provision describes providing and removing steel plates to cover and support asphaltic 
pavement and traffic loading at manholes, inlets and similar structures during milling and paving 
operations. 

B  Materials 

Provide a 0.25 inch minimum thickness steel plate that extends to the outside edge of the existing 
masonry. 

C  (Vacant) 
D  Measurement 
The department will measure Cover Plates Temporary as each individual unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
611.8120.S Cover Plates Temporary       EACH 

Payment is full compensation for furnishing, installing, and removing the cover plates. 

The steel plates shall become the property of the contractor when no longer needed in the contract work. 
stp-611-006 (20151210) 

 

27. Topsoil and Salvaged Topsoil. 
Replace 625.2 (1) with the following: 

(1)  Topsoil consists of loam, sandy loam, silt loam, silty clay loam, or clay loam humus-bearing soils adapted 
to sustain plant life, and ensure the topsoil consists of the following: 
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*Organic matter determined by loss on ignition test of samples oven dried to constant weight at 212 F (100 C). 

Add the following to standard spec 625.2: 

(3)  Furnish material that is free from large roots, sticks, weeds, brush, stones, litter, and waste products. 

(4)  Do not furnish surface soils from ditch bottoms, drained ponds, and eroded areas, or soils which are 
supporting growth of NR 40 listed plants and noxious weeds or other undesirable vegetation. 

 

Replace 625.3.3 (3) with the following:  

(3)  Ensure that for the upper 2 inches, 100 percent of the material passes a one-inch sieve and at least 90 
percent passes the No. 10 sieve.   
SER-625-001 (20221007) 

 

28. Fertilizer Type B 
Replace 629.2.1.3 with the following:  
(1) Fertilizer Type B Special will conform to the following requirements:  

 Nitrogen, not less than 24% with 6% percent of the nitrogen being slow release.  

 Phosphorus, not less than 15% 

 Potash, not less than 9% 
(2) The total nitrogen, phosphorus, and potash shall equal at least 48 percent. 

 

Replace 629.3.1.3 with the following:  
(1) Apply fertilizer containing at least 48 percent total nitrogen, phosphorus, and potash at 5 pounds per 
1,000 square feet unless otherwise directed by the engineer.  For Fertilizer Type B Special that contains a 
different percentage of components, determine the new application rate by multiplying the specified rate 
by a dimensionless conversion factor determined as follows:  

Conversion Factor = 48 / New Percentage of Components 
 

Replace 629.4(1):  
(1) The department will measure Fertilizer Type B, Special by the hundred pounds (CWT) acceptably 
completed, measured based on the application rate of 5 pounds per 1,000 square feet.  The department 
will not measure fertilizer used for the bid items under 632. The measured quantity equals the number of 
hundred-weight (CWT) of material determined by multiplying the actual number of cwt. of material 
incorporated by the ratio of the actual percentage of fertilizer components used to 48 percent for Fertilizer 
Type B Special.    
SER-629-001 (20230109) 

 

 

 

Topsoil Requirements Minimum Range Maximum Range 

pH 6.0 8.0 

Organic Matter* 5% 20% 

Clay 5% 30% 

Silt 10% 70% 

Sand 10% 70% 
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29. Signs Type I and II. 
Furnish and install mounting brackets per approved product list for type II signs on overhead sign 
supports incidental to sign. For type II signs on sign bridges use aluminum vertical support beams noted 
above incidental to sign. 

Supplement standard spec 637.2.4 with the following: 

Use stainless steel bolts, washers and nuts for type I and type II signs mounted on sign bridges or type I 
signs mounted on overhead sign supports. Use clips on every joint for Sign Plate A 4-6 when mounted on 
a sign bridge or overhead sign support. Inspect installation of clips and assure bolts and nuts are 
tightened to manufacturers recommended torque values. 

Use aluminum vertical sign support beams that have a 5-inch wide flange and weigh 3.7 pounds per foot, 
if the L-brackets are 4 inches wide then use 4 inch wide flange beams weighing 3.06 pounds per foot. 
Contractor shall measure the width of the L-brackets on existing structures of determine the width needed 
for sign support beams. 

Use beams a minimum of six feet in length or equal to the height of the sign to be supported, whichever is 
greater. Use U-bolts that are made of stainless steel, one-half inch diameter and of the proper size to fit 
the truss cords of each sign bridge. Install vertical sign support beams on each sign and use new U-bolts 
to attach each beam to the top and bottom cord of the sign bridge truss. 

For type II signs on overhead sign supports follow the approved product list for mounting brackets. 

Replace standard spec 637.3.3.2(2) with the following: 

(2) Install Type I Signs at the offset stated in the plan, which shall be the clear distance between the edge of 
mainline pavement right edgeline and the near edge of the sign. 

Supplement standard spec 637.3.3.3(3) with the following: 

Furnish and install new aluminum vertical sign support beams on each sign and new U-bolts to attach 
each beam to the top and bottom cord of the sign bridge truss for Type I or Type II Signs and Type I signs 
on overhead sign supports incidental to sign. 

Add the following to standard spec 641.2: 

Submit shop drawings for sign bridges and overhead sign supports to SE Region Traffic Operations 
Engineer, Tom Heydel and Bureau of Structures Design. 
SER-637-001 (20170621) 

 

30. Nighttime Work Lighting-Stationary. 
A  Description 

This special provision describes furnishing portable lighting as necessary to complete nighttime work. 
Nighttime operations consist of work specifically scheduled to occur after sunset and before sunrise. 

B  (Vacant) 
C  Construction 

C.1  General 
This provision shall apply when providing, maintaining, moving, and removing portable light towers and 
equipment-mounted lighting fixtures for nighttime stationary work operations, for the duration of nighttime 
work on the contract. 

At least 14 days before the nighttime work, furnish a lighting plan to the engineer for review and 
acceptance. Address the following in the plan: 

1. Layout, including location of portable lighting – lateral placement, height, and spacing. Clearly show on the 
layout the location of all lights necessary for every aspect of work to be done at night. 

2. Specifications, brochures, and technical data of all lighting equipment to be used. 
3. The details on how the luminaires will be attached. 
4. Electrical power source information. 
5. Details on the louvers, shields, or methods to be employed to reduce glare. 
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6. Lighting calculations. Provide illumination with average to minimum uniformity ratio of 5:1 or less throughout 
the work area. 

7. Detail information on any other auxiliary equipment. 

C.2  Portable Lighting 

Provide portable lighting that is sturdy and free standing and does not require any guy wires, braces, or 
any other attachments. Furnish portable lighting capable of being moved as necessary to keep up with 
the construction project. Position the portable lighting and trailers to minimize the risk of being impacted 
by traffic on the roadway or by construction traffic or equipment. Provide lightning protection for the 
portable lighting. Portable lighting shall withstand up to 60 mph wind velocity. 

If portable generators are used as a power source, furnish adequate power to operate all required lighting 
equipment without any interruption during the nighttime work. Provide wiring that is weatherproof and 
installed according to local, state, federal (NECA and OSHA) requirements. Equip all power sources with 
a ground-fault circuit interrupter to prevent electrical shock. 

C.3  Light Level and Uniformity 

Position (spacing and mounting height) the luminaires to provide illumination with an average to minimum 
uniformity ratio of 5:1 or less throughout the work area. 

Illuminate the area as necessary to incorporate construction vehicles, equipment, and personnel 
activities. 

C.4  Glare Control 
Design, install, and operate all lighting supplied under these specifications to minimize or avoid glare that 
interferes with all traffic on the roadway or that causes annoyance or discomfort for properties adjoining 
the roadway. Locate, aim, and adjust the luminaires to provide the adequate level of illumination and the 
specified uniformity in the work area without the creation of objectionable glare. 

Provide louvers, shields, or visors, as needed, to reduce any objectionable levels of glare. As a minimum, 
ensure the following requirements are met to avoid objectionable glare on the roadways open to traffic in 
either direction or for adjoining properties: 

1. Aim tower-mounted luminaires, either parallel or perpendicular to the roadway, so as to minimize light aimed 
toward approaching traffic. 

2. Aim all luminaires such that the center of beam axis is no greater than 60 degrees above vertical (straight 
down). 

If lighting does not meet above-mentioned criteria, adjust the lighting within 24 hours. 

C.5  Continuous Operation 

Provide and have available sufficient fuel, spare lamps, generators, and qualified personnel to ensure that 
the lights will operate continuously during nighttime operation. In the event of any failure of the lighting 
system, discontinue the operation until the adequate level of illumination is restored. Move and remove 
lighting as necessary. 

D  (Vacant) 
E  Payment 
Costs for furnishing a lighting plan, and for providing, maintaining, moving, and removing portable lighting, 
tower mounted lighting, and equipment-mounted lighting required under this special provision are 
incidental to the contract. 
stp-643-010 (20100709) 

 

31. Connected Arrow Board, Item 643.0810.S. 
A  Description 
This special provision describes providing, repositioning, operating, maintaining, monitoring, and 
removing connected arrow board(s) capable of reporting real-time work zone lane closure information to 
Wisconsin 511 and third-party vendors.   

B  Materials 
Furnish items from the department’s approved products list.  
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C  Construction 
C.1  General 
Follow all requirements in Spec 643.3.  

Place connected arrow board per plan or as the engineer directs.   

Ensure the connected arrow board operates continuously when deployed on the project. 

Ensure the connected arrow board and work zone location markers are from the same manufacturer.  

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip local 
specialist with sufficient resources to correct deficiencies in the connected work zone start and end 
location markers. 

C.2  Testing and Configuration 
Prior to deployment, test the connected arrow board with the engineer to ensure the device is showing in 
the WZDx Device Feed. Send an email to DOTBTOworkzone@dot.wi.gov to notify BTO that the devices 
have been turned on. 

C.3  Programming 
Connected arrow board may be switched between the following pattern displays per the plan: 

· Blank 

· Right Arrow Static 

· Right Arrow Flashing 

· Right Arrow Sequential 

· Left Arrow Static 

· Left Arrow Flashing 

· Left Arrow Sequential 

When the connected arrow board is not displaying a pattern, the display shall be blank and the connected 
arrow board transmits its status to the data feed.  When a connected arrow board is switched to a pattern, 
the connected arrow board transmits its location and its current operating mode to the data feed. 

The connected arrow board and the remote management software shall provide a public GeoJSON/API 
feed, updated at least every minute, compliant with FHWA’s Work Zone Data Exchange (WZDx) v4.2 
(https://www.transportation.gov/av/data/wzdx) Device Feed specification. 

C.3  Reporting 
If requested by the engineer, provide real-time status change alerts to a list of designated personnel via 
text and/or email. Send an alert each time a connected arrow board is switched between operating 
modes (e.g., each time a connected arrow board is switched between blank, flashing left arrow mode and 
flashing right arrow mode). Include the current operating mode, the previous operating mode, the date 
and time of the mode switch, and the location (latitude and longitude) of the device at the time of the 
mode switch in the alert. 

D  Measurement 
The department will measure the connected arrow board by the day, acceptably completed, measured 
per roadway.  

The department will not measure the connected arrow board on days it is not required.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
643.0810.S Connected Arrow Board       DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, testing, and 
removing the connected arrow board.  

mailto:DOTBTOworkzone@dot.wi.gov
https://www.transportation.gov/data/wzdx
https://www.transportation.gov/av/data/wzdx
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The department will deduct one day for each calendar day the connected work zone start and end 
location markers is required but out of service for more than 2 hours. 
stp-643-012 (20250108) 

 

32. Connected Work Zone Start and End Location Markers, Item 643.1220.S 
A  Description 
This special provision describes providing, repositioning, operating, maintaining, monitoring, and 
removing connected work zone start and end location markers capable of reporting real-time work zone 
location information to Wisconsin 511 and third-party vendors.  

B  Materials 
Furnish items from the department’s approved products list.  

C  Construction 
C.1  General 
Follow all requirements in Spec 643.3.  

Place work zone start location marker at the beginning of the work zone per plan or as the engineer 
directs.  Clearly label the work zone start location marker so that it is easily distinguishable by field 
personnel.  

Place work zone end location marker at the end of the work zone per plan or as the engineer directs. 
Clearly label the work zone end location marker so that it is easily distinguishable by field personnel. 

Ensure the connected work zone start and end location markers operate continuously when deployed on 
the project. 

Ensure the work zone location markers and connected arrow board are from the same manufacturer.  

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip local 
specialist with sufficient resources to correct deficiencies in the connected work zone start and end 
location markers. 

C.2 Testing and Configuration 
Prior to deployment, test the connected work zone start and end location markers with the engineer to 
ensure devices are showing in the WZDx Device Feed. Send an email to DOTBTOworkzone@dot.wi.gov 
to notify BTO that the devices have been turned on.  

C.3  Programming 
When the work zone start location marker is switched to the ON mode, the begin location marker 
transmits to the data feed its location and identity as a work zone start location marker. The end location 
marker functions similarly. 

The connected work zone start and end location markers and their remote management software shall 
provide a public GeoJSON/API feed, updated at least every minute, compliant with FHWA’s Work Zone 
Data Exchange (WZDx) v4.2 (https://www.transportation.gov/av/data/wzdx) Device Feed specification. 

Switch the work zone start and end location markers to OFF mode when temporary traffic control is 
removed, and the normal traveled way is restored. 

C.4 Reporting 
If requested by the engineer, provide real-time status change alerts to a list of designated personnel via 
text and/or email.  Send an alert each time the connected work zone start and end location markers are 
switched between operating modes (e.g., each time a work zone start/end location marker is switched 
between ON mode and OFF mode). Include the date and time of the mode switch, and the location 
(latitude and longitude) of the device at the time of the mode switch in the alert. 

D  Measurement 
The department will measure the connected work zone start and end location markers by the day, 
acceptably completed, measured per roadway. 

mailto:DOTBTOworkzone@dot.wi.gov
https://www.transportation.gov/data/wzdx
https://www.transportation.gov/data/wzdx
https://www.transportation.gov/av/data/wzdx
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The department will not measure the connected work zone start and end location markers on days they 
are not required.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
643.1220.S Connected Work Zone Start and End Location Markers    DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, testing, and 
removing the complete system consisting of connected work zone start and end location markers.  

The department will deduct one day for each calendar day the connected work zone start and end 
location markers is required but out of service for more than two hours. 
stp-643-122 (20250108) 

 

33. Traffic Signals, General. 
All work shall be in accordance to the plans and the State of Wisconsin Department of Transportation 
Standard Specifications for Highway and Structure Construction, 2025 Edition, and these special 
provisions. 

Failure to comply with the state standards and specifications may result in the cost of the corrections to 
be made at the Contractors’ expense.  Any additional disruption of Department-owned facilities shall be 
repaired or relocated as needed at the Contractors’ expense.  

Notify the department’s Electrical Field Unit at (414) 266-1170 at least three weeks prior to the beginning 
of the traffic signal work. 

Furnish the engineer with material lists and specifications of all traffic control equipment for approval prior 
to installation.  

  

34. General Requirements for Electrical Work. 
Add the following to 651.3.3 (3) of the standard specifications: 

Notify the department’s Electrical Field Unit at (414) 266-1170 to coordinate the inspection for state 
owned traffic signals. The department’s Region Electrical personnel will perform the inspection for the 
state owned and maintained traffic signals.   

Requests for signal inspection will include a completed SE Region Traffic Signal Checklist. 

 

35. Electrical Conduit. 
Replace 652.5(2) of the standard specifications with the following: 
(2) Payment for Conduit Rigid Metallic, Conduit Rigid Nonmetallic, Conduit Reinforced Thermosetting 
Resin, and Conduit Special bid items is full compensation for providing the conduit, conduit bodies, and 
fittings; for providing all conduit hangers, clips, attachments, and fittings used to support conduit on 
structures; for pull wires or ropes; for expansion fittings and caps; for making necessary connections into 
an existing pull box, manhole, junction box or communication vault; for excavating, bedding, and 
backfilling, including any sand, concrete, or other required materials; for disposing of surplus materials; 
and for making inspections. 

 

36. Electrical Service Meter Breaker Pedestal USH 12/STH 59/89 & STH 59/89, Item 
656.0201.01. 
Add the following to standard specification 656.2.3: 

The department will be responsible for the electric service installation request for any department 
maintained facility.   
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Electric utility company service installation and energy cost will be billed to and paid for by the maintaining 
authority. 

Add the following to standard specification 656.3.4: 

Install the cabinet base and meter breaker pedestal first, so the electric utility company can install the 
service lateral. Finish grade the service trench, replace topsoil that is lost or contaminated with other 
materials, fertilize, seed, and mulch all areas that are disturbed by the electric utility company. 

Add the following to standard specification 656.5(3): 

Payment for grading the service trench, replacing topsoil, fertilizer, seed, and mulch will be incidental to 
this work unless the bid items are in the contract and then they will be paid for at the contract price. 

 

37. Traffic Signal Faces. 
Add the following to standard specification 658.3: 
(2) Connect all ungrounded conductors with wire nuts in the appropriate sections of the signal heads. 
Connect the neutral conductors to the terminal strip. Be certain to twist wires prior to installing the wire 
nuts. All wire nuts must be installed facing up to prevent the entrance of water. 

 

38. Signal Mounting Hardware, Item 658.5070. 
Add the following to 658.2(7) of the standard specifications: 

Use an approved type of pole or standard vertical mounting brackets/clamps for signal faces from an 
approved manufacturer. Pedestrian traffic signal heads mounted in the median shall use federal yellow 
aluminum side of pole 2-way upper and lower arm assemblies providing 16 ½-inch center to center 
spacing. 

 

39. Lamp, Ballast, LED, Switch Disposal by Contractor, Item 659.5000.S. 
A  Description 
This special provision describes the detachment and packaging of lamps, ballasts, LEDs, and mercury 
containing switches (e.g., overhead roadway lighting, underdeck bridge, wall packs, pedestrian signals, 
traffic control stop lights and warning flashers, fluorescent bulbs, and thermostats) removed under this 
contract for disposal as hazardous materials.  

For Lamp, Ballast, LED, Switch Disposal by Contractor, coordinate removal from the work site by the 
department’s hazardous waste disposal vendor. Disposal will be billed to the department by the 
hazardous waste disposal vendor.  

B  Materials 
B.1  Disposal by Contractor 
Items removed under this contract will be considered the property of the department for waste generator 
identification. The contractor is responsible for coordinating with the department’s hazardous waste 
vendor for disposal: 
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf 

C  Construction 
C.1  Removal 
Arrange for the de-energizing of luminaires after receiving approval from the engineer that the existing 
luminaires can be removed. Do not remove luminaires that cannot be replaced with proposed LED units 
and operational within the same workday. The new LED units need to be operational prior to sunset of the 
same workday. 

Detach and remove luminaires and lamps from the existing traffic signal poles or respective structure. 
Avoid breaking fixtures whenever possible. 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf
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Lamps, ballasts, LED, and switches will become property of the department, and will be disposed of in an 
environmentally sound manner. 

C.2  Packaging of Hazardous Materials 
Provide a secure, level location removed from the travelled way for storage of the material for disposal. 

Pack intact fixtures in the packaging of the new lamps used to replace them, or packaging affording the 
equivalent protection. Place in full, closed stackable cartons.  

Pile cartons no more than four high if palletized and secure cartons with shrink wrap to prevent shifting or 
falling of the loads. Clearly mark each pallet with the words “Universal Waste Lamps” or “Universal Waste 
Ballasts”, the date, and the number of fixtures on each pallet. 

Pack broken fixtures into (min.) 6 mil thick plastic bags and place inside sturdy cardboard boxes or the 
equivalent. Mark the outer packaging with the term “Broken Fixtures/Lamps”, the date and the number of 
broken fixtures clearly marked on the box. 

The hazardous waste vendor will not accept fixtures improperly packaged. The vendor will reject any 
fixtures not removed as part of a contract pay item or otherwise required under this contract.  

Pack ballasts and mercury containing switches in appropriate containers.  

C.3  Disposal by Contractor 
Complete the lamp and ballast inventory (https://wisconsindot.gov/Documents/doing-bus/eng-
consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx) and contact the hazardous waste 
vendor to coordinate pickup and disposal at a location specified by the contractor. Consolidate all pallets 
and boxes from one project at a single location. Contact the hazardous waste vendor to set up an 
appointment for pickup. The hazardous waste vendor requires a minimum of one week advance notice to 
schedule pickup.  

D  Measurement  
The department will measure Lamp, Ballast, LED, Switch Disposal by Contractor as each individual unit 
removed and received by the hazardous waste vendor, properly packaged and acceptably completed, 
matching the total number of units provided on the inventory form. The department will not measure 
broken fixtures that exceed a total of 10 percent of all fixtures to be disposed.  

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION        UNIT 
659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor     EACH 

Payment for Lamp, Ballast, LED, Switch Disposal by Contractor is full compensation for detachment, 
handling, packaging, labeling and scheduling disposal with the hazardous waste vendor; and scrapping 
and disposal of all other materials. 
stp-659-500 (20220628) 

 

40. Temporary Traffic Signal for Intersections USH 12/STH 59/89 & STH 59/89, Item 
661.0201.01. 
Replace 661.2.1(1) of the standard specifications with the following: 
(1) Furnish control cabinet and control equipment.  The Department will supply, maintain, and install a 
signal controller, cellular modem, and ethernet switch to establish remote communication to the signal 
controller.  The cabinet must be equipped with a 6-circuit Isotel independent of the GFI receptacles.  
Provide a cabinet with a Corbin #2 door lock and an access door that allows placing the controller in 
emergency flash. Provide keys to the access door to the engineer and law enforcement agencies as 
required. Also provide a manual control accessible by the police. Test traffic signal control cabinets before 
installation. The Department will provide the signal controller with the initial traffic signal timing, and the 
Department will be responsible for all subsequent signal timing changes. 

Replace 661.2.1(3) of the standard specifications with the following: 
(3) Use existing underground electric service and meter breaker pedestal for the operation of the 
Temporary Traffic Signal. The contractor will be responsible for arranging any additional service 

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/dotlampballastinventory.dotx
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connection to the temporary signal. The department will pay for all Energy Costs for the operation of the 
Temporary Traffic Signal. 

Furnish and install a generator to operate the temporary traffic signals for the times required to switch the 
existing permanent traffic signal over to the temporary traffic signal and for the time required to switch the 
temporary traffic signal back over to the permanent traffic signal.  

Contact the local electrical utility at least four days prior to making the switch from the Temporary Traffic 
Signal to the new Permanent Traffic Signal.  

Append 661.2.1 of the standard specifications with the following: 
(6) Control equipment or controller equipment is defined as anything inside the control cabinet excluding 
the department furnished signal controller, cellular modem, and ethernet switch.  

Replace 661.3.1(2) of the standard specifications with the following: 
(2) Request a signal inspection of the completed temporary traffic signal installation to the engineer at 
least five working days prior to the time of the requested inspection. Notify the SE Region Electrical Field 
Unit at (414) 266-1170 to coordinate the inspection. The SE Region electrical personnel will perform the 
inspection.  

Append 661.3.1.4 of the standard specifications with the following: 
(4) Arrange for every other week inspections with the engineer to check the height of the span wire above 
the roadways to ensure that the bottom of the traffic signal heads remain within the minimum and 
maximum heights allowed above the roadway. Make all height adjustments within 1-hour of an inspection 
indicating that adjustments are required. Notify the engineer in writing upon completion of all necessary 
adjustments. Maintain a written log to properly document the date of each every other week inspection, 
the heights above the roadway, the roadway clearance after adjustments have been made, and 
acceptance by the engineer. Provide all documentation related to the every other week span wire height 
checks as well as all records related to maintenance performed on the temporary traffic signal 
installations to the engineer. 

Replace 661.3.2.6(2) of the standard specifications with the following: 
(2) Upon acceptance of new signal and completion of work, the department will switch control of the 
intersection over to the permanent cabinet installation. Remove signal cable and wires, wood poles, wood 
posts, control cabinet, control equipment, and incidental materials. Upon deactivation of the controller, 
call the electrical utility immediately for the temporary electrical service disconnect. The department shall 
remove the signal controller, cellular modem, and ethernet switch.   

Append 661.3.2.6 of the standard specifications with the following: 
(6) Remove the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic signal 
installation and return it to the department.   

Replace 661.3.2.7 (2) of the standard specifications with the following: 
(2) Respond within one hour of notification to provide corrective action to any emergency such as but not 
limited to knockdowns, signal cable problems, and controller equipment failures. If equipment becomes 
damaged or faulty beyond repair, replace it within one working day. In order to fulfill this requirement, 
maintain, in stock, sufficient materials and equipment to provide repairs. Replace the traffic signal control 
equipment including the cabinet and cabinet accessories within 4 hours. If the outcome of the response 
identifies damage to the department furnished signal controller, notify the Traffic Management Center at 
(800) 375-7302 who will then dispatch the SE Region Electrical Field Unit   

Replace 661.5(2) of the standard specifications with the following: 
(2) Payment for the Temporary Traffic Signals for Intersections bid item is full compensation for providing, 
maintaining, and repairing the complete temporary installation; and for removal. Payment also includes 
the following: 

1. Furnishing and installing replacement equipment. 
2. The cost of delivery and pick-up of the cabinet assemblies. 

 
Payment is full compensation for drilling holes; furnishing and installing all materials, including bricks, and 
coarse aggregate; for excavation, bedding, and backfilling, including any sand or other required materials; 
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for properly disposing of 
surplus materials; for making inspections; for cleaning up and properly disposing of waste; for removing 
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and delivering the CCTV camera, hardware, mounting brackets and cabling from the temporary traffic 
signal installation to the department; and for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the work. 

 

41. Install Camera Assembly, Item 677.0200. 
Replace 677.3 (8) of the standard specifications with the following:  

(8) For temporary traffic signal camera installations, provide camera cables on the temporary traffic signal 
span wire as directed by the engineer. Provide continuous cable runs without splices between the camera 
assembly and the camera controller assembly. 

 

42. Section Corner Monuments, Item SPV.0060.01. 
A  Description 
Coordinate with Southeastern Wisconsin Regional Planning Commission (SEWRPC) for the perpetuation 
and replacement of a section corner (Public Land Survey System- PLSS) monument. 

B  Materials 
SEWRPC will provide a pre-cast concrete monument or brass disk to be used to mark the PLSS corner. 

Furnish base aggregate dense materials that conform to standard spec 305. Furnish concrete, asphalt, 
topsoil or other materials depending on the surface surrounding the corner. 

C  Construction 
SEWRPC will perpetuate existing section corner monument. The CONTRACTOR is responsible to 
coordinate with SEWRPC and the WisDOT Project Manager throughout the perpetuation and 
replacement process. The CONTRACTOR will contact the engineer and SEWRPC at (262) 853-8463 at 
least two (2) weeks before starting construction operations or the preconstruction meeting to allow for 
section corner monument perpetuation. 

CONTRACTOR must excavate and completely remove the existing monument. CONTRACTOR is 
responsible for providing a backfilled 3 to 4 foot deep hole where existing monument was removed. 
CONTRACTOR is responsible to coordinate the materials and methodology to complete the construction 
of the surface surrounding the monument. This may include but is not limited to a 2’ x 2’ “box out” or 24” 
diameter core hole in concrete, asphalt pavement/paving rings, coring to facilitate poured in place 
monuments, topsoil, seed and mulching or other materials or methodologies as agreed to by the 
CONTRACTOR and SEWPRC. 

Contact Information: 
Attn:  Andy Traeger (Construction Coordinator) 
Southeastern Wisconsin Regional Planning Commission 
W239 N1812 Rockwood Drive 
P.O. Box 1607 
Waukesha, WI 53187-1607 
Phone (262) 953-4296 
Cell (262) 853-8463 
Fax (262) 547-1103 
atraeger@sewrpc.org 

D  Measurement 
The department will measure Section Corner Monuments Special by the individual unit acceptably 
completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.01 Section Corner Monuments Each 

mailto:atraeger@sewrpc.org


3110-03-73 48 of 59 

Payment is full compensation for all excavating; removal of existing monument, for placing and 
compacting backfill material; for disposing of surplus materials; for concrete or asphalt material, finishing 
of roadway or other surfaces, for all coordination with SEWRPC. 
SER-621-001 (20240807) 
 

43. Install Poles Type 10 Special, Item SPV.0060.02; 
Install Poles Type 13 OH, Item SPV.0060.03; 
Install Monotube Arms 45-FT Type 9/10 Special Pole, Item SPV.0060.04; 
Install Monotube Arms 40-FT Type 12/13 OH Pole, Item SPV.0060.05; 
Install Monotube Arms 45-FT Type 12/13 OH Pole, Item SPV.0060.06; 
Install Luminaire Arms Steel 15-FT, Item SPV.0060.07. 
A  Description 
This special provision describes installing state furnished materials conforming to standard spec 657, 
details shown in the plans, and as modified in this special provision. 

B  Materials 
The department will furnish the monotube poles and monotube arms. Provide any other necessary 
material required to complete the installation as the plans show. 

C  Construction 
Install equipment in accordance to standard spec 657.3.   

D  Measurement 
The department will measure Install Poles type 10 Special, Install Poles Type 13 OH, Install Monotube 
Arms 45-FT Type 9/10 Special Pole, Install Monotube Arms 45-FT Type 12/13 OH Pole, Install Monotube 
Arms 50-FT Type 12/13 OH Pole, and Install Luminaire Arms Steel 15-FT by the individual unit 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.02 Install Poles Type 10 Special EACH 
SPV.0060.03 Install Poles Type 13 OH EACH 
SPV.0060.04 Install Monotube Arms 45-FT Type 9/10 Special Pole EACH 
SPV.0060.05 Install Monotube Arms 40-FT Type 12/13 OH Pole EACH 
SPV.0060.06 Install Monotube Arms 45-FT Type 12/13 OH Pole EACH 
SPV.0060.07 Install Luminaire Arms Steel 15-FT EACH 

Payment for the Install Poles bid items is full compensation for installing department furnished poles and 
for providing grounding lugs, fittings, shims, hardware, and other required components the department 
does not furnish. 

Payment for the Install Monotube Arms bid items is full compensation for installing department furnished 
arms; for providing high-strength bolt/nut/washer assemblies and DTIs including those required for 
testing; and for providing related mounting hardware, leveling shims, and other required components the 
department does not furnish. 

Payment for the Install Luminaire Arms Steel bid items is full compensation for installing department 
furnished luminaire arms and for providing grounding lugs, fittings, shims, hardware, and other required 
components the department does not furnish. 
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44. Transport & Install State Furnished Traffic Signal Cabinet USH 12/STH 59/89 & STH 59/89, 
Item SPV.0060.08. 
A  Description 
This special provision describes the transporting and installing of department furnished materials for 
traffic signals. 

B  Materials 
Use materials furnished by the department including: the traffic signal controller and the traffic signal 
cabinet.   

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five (5) working days prior to picking the materials up.  

Provide all other needed materials in conformance with sections 651.2, 652.2, 653.2, 654.2, 655.2, 656.2, 
657.2, 658.2 and 659.2 of the standard specifications.  

C  Construction 
Perform work in accordance with sections 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3 of the standard specifications except as specified below. 

Request a signal inspection of the completed signal installation to the project engineer at least five (5) 
working days prior to the time of the requested inspection. The department’s Region Electrical personnel 
will perform the inspection. 

Coordinate directly with the department’s traffic signal cabinet vendor { TCC at 651-439-1737 } to 
schedule the cabinet acceptance testing. Coordinate with the department’s Electrical Field Unit at (414)-
266-1170 to participate in the acceptance testing. The department has final determination of the cabinet 
acceptance testing date and time. 

D  Measurement 
The department will measure Transport & Install State Furnished Traffic Signal Cabinet USH 12/STH 
59/89 & STH 59/89 by the individual unit acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.08 Transport & Install State Furnished Traffic Signal Cabinet USH 12/STH 59/89 & STH 59/89 EACH 

Payment is full compensation for transporting and installing the traffic signal controller and the traffic 
signal cabinet; for furnishing and installing all other items necessary (such as wire nuts, splice kits and/or 
connectors, tape, insulating varnish, ground lug fasteners, etc.) to make the proposed system complete 
from the source of supply to the most remote unit and for clean-up and waste disposal. 

 

45. Temporary Emergency Vehicle Preemption System USH 12/STH 59/89 & STH 59/89, Item 
SPV.0060.09. 
A  Description 
This special provision describes maintaining an emergency vehicle preemption system during 
construction at the temporary signalized intersection as shown in the plans.   

B  Materials 
Furnish an emergency vehicle preemption system compatible with the municipality’s systems and users.  
Contact the appropriate municipality for information to confirm the operational requirements of the 
temporary emergency vehicle preemption system. 

C  Construction 
The Temporary EVP System, as shown in the temporary traffic signal plans or as directed by the 
engineer, shall be complete in place, tested, and in full operation during each stage and sub-stage of 
construction.   
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Install the EVP system as shown in the plans for each construction stage and according to the 
manufacturer’s recommendations.  Detectors may be mounted on the temporary traffic signal span wire 
or wood poles.  Relocate the temporary EVP detectors to a suitable location if construction activities 
and/or construction staging changes impede the detector operation. Arrange for testing of equipment prior 
to acceptance of the installation for each construction stage. 

All cables associated with the temporary EVP system shall be routed to the cabinet. Each lead shall be 
appropriately marked as to which EVP channel it is associated. 

Periodic adjustment and/or moving of the temporary EVP detectors may be required due to changes in 
traffic control, staging, or other construction operations.   

Ensure that the temporary EVP system stays in clean working order.  Periodic cleaning of the equipment 
may be required due to dirt and dust build-up. 

Remove the temporary EVP system upon project completion. 

Provide the engineer records of all EVP settings used during construction. 

D  Measurement 
The department will measure Temporary Emergency Vehicle Preemption System USH 12/STH 59/89 & 
STH 59/89 by the individual intersection acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.09 Temporary Emergency Vehicle Preemption System USH 12/STH 59/89 & STH 59/89 EACH 

Payment is full compensation for furnishing and installing a temporary emergency vehicle preemption 
system, complete and fully operational at an intersection. 

 

46. Transport and Install State Furnished Radar Detection System USH 12/STH 59/89 & STH 
59/89, Item SPV.0060.10. 
A  Description 
This special provision describes the transporting and installing of department furnished Radar Detection 
System on monotube poles or arms.  

B  Materials 
Pick up the department furnished Radar System at the department’s electrical shop located at 935 South 
60th Street, West Allis.  Notify the department’s electrical field unit (EFU) at (414) 266-1170 to make 
arrangements for picking up the department furnished materials at least five (5) working days prior to 
material pick-up. 

C  Construction 
Install the department furnished pole/arm mounting brackets, extension arms (if required), and radar units 
per manufacturer recommendations in the locations determined by the department.   

Install the power and communication cable to run continuously (without splices) from the traffic signal 
cabinet to the pole handhole plus an additional 16-feet in each pull box and an extra 10-feet in the pole 
handhole.  Install the detector unit cable whip from the detector unit to the pole handhole.  Splice the 
detector unit cable whip to the power and communication cable in the pole handhole using the provided 
junction box.   

Mark each end of the lead in the traffic signal cabinet and each cable in the pole handhole to indicate the 
equipment label (i.e. RA1, RA2, etc.) on the plans.  For a cabinet that is not operating the signal, the 
contractor will terminate the ends. If the cabinet is operating the signal, the cabinet wiring will be done by 
the department. 

Notify department’s Electrical Shop at (414) 266-1170 upon completion of the installation and aiming of 
the radar units.   

The department will provide the vendor’s contact information. Coordinate directly with the department’s 
radar detection system vendor to arrange for the vendor to program the radar detection system on site. 
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Notify the department and vendor at least five working days prior to the date of programming. Assist the 
department and vendor with fine adjusting of the radar units during the radar system programming, if 
necessary.  

D  Measurement 
The department will measure Transporting and Installing State Furnished Radar Detection System USH 
12/STH 59/89 & STH 59/89 by the individual intersection acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.10 Transport and Install State Furnished Radar Detection System  EACH 
 USH 12/STH 59/89 & STH 59/89  

Payment is full compensation for transporting and installing the radar detection system, cable, mounting 
hardware, and radar units; assisting the department and vendor during the radar system programming; 
and for furnishing all labor, tools, equipment, and incidentals necessary to complete the contract work. 

 

47. Transport Traffic Signal & Intersection Lighting Materials USH 12/STH 59/89 & STH 59/89, 
Item SPV.0060.11. 
A  Description 
This special provision describes the transporting of department furnished materials for traffic signals and 
intersection lighting. 

B  Materials 
Transport materials furnished by the department including: monotube arms and poles.  

Pick up the department furnished materials at the department’s Electrical Shop located at 935 South 60th 
Street, West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements 
for picking up the department furnished materials five (5) working days prior to picking the materials up.  

Provide all other needed materials in conformance with sections 651.2, 652.2, 653.2, 654.2, 655.2, 656.2, 
657.2, 658.2 and 659.2 of the standard specifications.  

C  Construction 
Perform work in accordance with sections 651.3, 652.3, 653.3, 654.3, 655.3, 656.3, 657.3, 658.3 and 
659.3 of the standard specifications except as specified below. 

D  Measurement 
The department will measure Transport Traffic Signal & Intersection Lighting Materials USH 12/STH 
59/89 & STH 59/89 by the individual intersection acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.11 Transport Traffic Signal & Intersection Lighting Materials USH 12/STH 59/89 & STH 59/89 EACH 

Payment is full compensation for transporting the monotube poles and arms.  Installation of these 
materials is included under a separate pay item. 

 

48. Transport & Install State Furnished EVP Detector Heads USH 12/STH 59/89 & STH 59/89, 
Item SPV.0060.12. 
A  Description 
This special provision describes the transporting and installing of state furnished Emergency Vehicle 
Preemption (EVP) detector heads and mounting brackets. 
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B  Materials 
Use materials furnished by the department including: EVP detector heads and mounting brackets. 

Pick up the state furnished materials at the department’s Electrical Shop located at 935 South 60th Street, 
West Allis. Notify the department’s Electrical Field Unit at (414) 266-1170 and make arrangements for 
picking up the state furnished materials at least five (5) working days prior to picking the materials up.  

C  Construction 
Install the EVP detector heads and mounting brackets as shown on the plans. The department will 
determine the exact location to ensure that the installation does not create a sight obstruction. Mount the 
EVP detector heads and wire them per manufacturer instructions. For a cabinet that is not operating the 
signal, the contractor will terminate the ends and install the discriminators and card rack in the cabinet. If 
the cabinet is operating the signal, the cabinet wiring will be done by the department.  

Notify the department’s Electrical shop at (414) 266-1170 upon completion of the installation of the EVP 
equipment.   

D  Measurement 
The department will measure Transport & Install State Furnished EVP Detector Heads USH 12/STH 
59/89 & STH 59/89 by the individual intersection acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.12 Transport & Install State Furnished EVP Detector Heads USH 12/STH 59/89 & STH 59/89 EACH 

Payment is full compensation for transporting and installing of department furnished EVP detector heads 
and mounting brackets; and for all labor, tools, equipment, and incidentals necessary to complete this 
item of work. 

 

49. Cleaning Inlets, Item SPV.0060.13. 
A  Description 
This special provision describes the removal and disposal of accumulated sand, gravel and other debris 
in existing inlets. 

B  (Vacant)  
C  Construction 
Remove inlet grate, remove sand, gravel and other debris trapped in the inlet structure, and replace 
grate. Follow all applicable OSHA requirements pertaining to confined spaces. Inlets may be connected 
to existing storm sewer systems and as such the absence of hazardous atmospheric conditions in the 
system cannot be guaranteed. Mechanized vacuum/excavation equipment is permissible. 

D  Measurement 
The department will measure Cleaning inlets by each inlet cleaned, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.13 Cleaning Inlets EACH 

Payment is full compensation for removal and replacement of the inlet grate, removal and disposal off-site 
of the debris from the inlet and all associated labor, safety measures or equipment including but not 
limited to a vacuum truck. 
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50. Grading, Shaping, Finishing Driveway Removal, Item SPV.0060.14. 
A  Description 
This special provision describes removing existing driveways. 

B  Materials 
Furnish restoration items conforming to the pertinent requirements of standard spec 627, 629, and 630. 

C  Construction 
Driveway locations shall be removed per plan details. All disturbed areas outside the roadway shoulder 
shall be topsoiled, seeded, fertilized, and mulched. Excess material shall be disposed of off the project 
unless the engineer directs otherwise.  

D  Measurement 
The department will measure Grading, Shaping, Finishing Driveway Removal as a single unit for each 
driveway, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.14 Grading, Shaping, Finishing Driveway Removal EACH 

Payment is full compensation for excavation, culvert removal, disposal of excess material, topsoil, 
fertilizing, seed, mulch and incidentals necessary to complete the work. If Erosion Mat is used it will be 
paid under separate bid items.  

 

51. Curb Ramp Grading, Shaping and Finishing, Item SPV.0060.15. 
A  Description 
This special provision describes excavating, grading, filling, shaping, compacting, and finishing as 
necessary to construct each curb ramp location conforming to standard specs 205, 208, 211, 305, 625, 
627, 629, and 630, as the plans show, and as follows. 

B  Materials 
Furnish materials as the plans show and engineer directs conforming the standard specs for the 
following: 

Common excavation   205.2 
Borrow    208.2 
Base Aggregate Dense  305.2 
Topsoil or Salvaged Topsoil  625.2 
Mulching    627.2 
Fertilizer    629.2 
Seeding    630.2 

C  Construction 
Construct the final subgrade and base for the curb ramp and curb and gutter at the locations on the plans 
and as the engineer directs. Restore disturbed areas with topsoil or salvaged topsoil, fertilizer, seed, and 
mulch. 

Dispose of all surplus and unsuitable material as specified in standard spec 205.3.12. 

D  Measurement 
The department will measure Curb Ramp Grading, Shaping, and Finishing as each individual plan 
location acceptably completed. 
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E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.15 Curb Ramp Grading, Shaping, and Finishing  Each 

Payment is full compensation for all excavating, grading, placing borrow, base aggregate, shaping, and 
compacting, and for providing and placing topsoil or salvaged topsoil, fertilizer, seed, and mulch at each 
curb ramp location. 

Sidewalk removal, construction staking, curb ramp detectable warning field, concrete curb and gutter, and 
concrete sidewalk will be paid under respective contract bid items. 
SER-602-001 (20170629) 

 

52. Wing Grading, Shaping and Finishing, Item SPV.0060.16. 
A  Description 
This special provision describes filling, grading, shaping, compacting, and finishing as necessary to fill 
from the berm to the wing tip at each location conforming to standard specs 625, 627, 629, and 630, as 
the plans show, and as follows. 

B  Materials 
Furnish materials conforming to the following: 

Topsoil    625.2 
Erosion Mat    628.2 
Fertilizer    629.2 
Seeding    630.2 

C  Construction 
Fill, grade, shape, compact and finish the area from the slope berm to the wing tip. Construct as plans 
show and engineer directs conforming to the following:  

Topsoil    625.2 
Erosion Mat    628.2 
Fertilizer    629.2 
Seeding    630.2 

D  Measurement 
The department will measure Wing Grading, Shaping, and Finishing as a unit for each location, 
acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.16 Wing Grading, Shaping and Finishing Each 

Payment is full compensation for all topsoil, grading, shaping, and compacting, and for providing and 
placing fertilizer, seed and seed water, and erosion mat at each location. 

 

53. Adjusting Water Valve Boxes, Item SPV.0060.17. 
A  Description 
This special provision describes locating, exposing, and protecting existing water valve boxes after the 
pavement or sidewalk is removed, furnishing and installing water valve box extensions if necessary; and 
adjusting the water valve boxes to the final finished elevation required.  

B  Materials (Vacant) 
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C  Construction 
Furnish and install water valve box extensions to the existing water valve boxes if necessary. Protect the 
water valve boxes during construction. Clean out the water valve boxes as necessary to assure the valve 
wrench will fit completely over the valve bolt. Adjust the valve boxes to within 1/4 inch of the required final 
finished elevation.  

D  Measurement 
The department will measure Adjusting Water Valve Boxes by the each unit, acceptably completed. 

E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.17 Adjusting Water Valve Boxes Each 

Payment is full compensation for locating, exposing, and protecting water valve boxes; furnishing and 
installing water valve box extensions if necessary; exclusive of water valve boxes; cleaning out the water 
valve boxes, and adjusting water valve boxes to the final finished elevation. The contractor shall replace 
water valve boxes, which are damaged by the contractor’s operations, in kind, at the contractor's 
expense.  

 

54. Resin Binder High Friction Surface Treatment, Item SPV.0180.01. 
A  Description 
This special provision describes providing a high friction surface treatment (HFST) composed of 
aggregate in a resin binder on HMA or concrete pavements. 

B  Materials 
B.1  Resin Binder 
Supply a two-part thermosetting resin binder which is compatible with the pavement type, bonds to the 
pavement surface, holds the aggregate firmly in place in a broad range of climates including below-
freezing temperatures, and meets the requirements specified in Table 1. Supply a primer if 
recommended by the resin binder manufacturer. 

Table 1. Resin Binder Properties 

Property Requirements Test Method* 

Viscosity 7 – 30 poises 
ASTM D2556 

1-pint specimen 

Gel Time 10-minute minimum AASHTO M 235M/M 235 
Type III 

Ultimate Tensile Strength 2,000 – 5,000 psi @ 7 days AASHTO M 235M/M 235 
Type III 

Elongation at Break 30% - 70% @ 7 days 
AASHTO M 235M/M 235 

Type III 

Compressive Strength ≥ 1000 psi @ 3 hrs & 
≥ 5000 psi @ 7 days 

ASTM C579 

Water Absorption ≤ 1.0 % @ 24-hr AASHTO M 235M/M 235 
Type III 

Shore D Hardness 60 – 80 @ 7 days 
ASTM D2240** 

Type 1 precision, Type D 
method 

Cure Rate 
≤ 3 hours 

(Dry Through Time) 
ASTM D1640 

50-55 wet mil thickness** 

Adhesive Strength 250 psi @ 24 hours or 100% 
substrate failure 

ASTM D4541** 
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* Prepare samples per manufacturer’s recommendation; cure two sets of specimens at 73 ± 2 
F and at 50 ± 2 F; and test all specimens at 73 ± 2 F 

** Conduct testing on applicable pavement type 

B.2  Aggregate 
Furnish calcined bauxite aggregate that is fractured or angular in shape; resistant to polishing and 
crushing; clean and free of surface moisture; free from silt, clay, asphalt, or other organic materials; 
compatible with the resin binder; and meet the properties and gradation requirements in Tables 2 and 3. 
Check with resin binder manufacturer for any compatibility requirements or concerns. The calcined 
bauxite will be delivered to the construction site in clearly labeled packaging; which protects the 
aggregate from any contaminates on the jobsite and from exposure to rain or other moisture. 

Table 2. Aggregate Properties 

Property Requirements Test Method 
Moisture Content ≤ 0.2% AASHTO T 255 

Fine Aggregate 
Angularity 

≥ 45% AASHTO T 304, 
Method A 

LA Wear ≤ 10% loss @ 100 revolutions and ≤ 25% loss 
@ 500 revolutions 

AASHTO T 96 

Freeze-Thaw 
Soundness 

≤ 9% loss @ 50, 16, or 25 cycles using 
Procedure A, B, or C, respectively 

AASHTO T 103 

Aluminum Oxide ≥87% ASTM C 25 
 

Table 3. Aggregate Gradation (AASHTO T27) 

Sieve Size % Passing by Weight 
No. 4 100 
No. 6 95-100 
No. 16 0-5 
No. 30 0-1 

 
B.3  Approval of High Friction Surface Treatment 
A minimum of 20 working days before applying HFST, submit product data sheets and specifications 
from the manufacturer, and a certified test report from an independent laboratory verifying that the resin 
binder and the calcined bauxite aggregate meet all the requirements specified in Tables 1, 2 and 3. 
Documents must be dated within three years of project letting date; must be representative of the 
material used on the project. 

If resin binder has not been previously used in Wisconsin, also submit a list of at least five reference 
projects where the resin binder has been used for similar applications and in locations that have similar 
climatic conditions as Wisconsin. Supply a description of the projects along with contact information of 
the facility owner. 

If the engineer requests, provide samples of the resin binder and aggregate for department testing before 
applying HFST. 

C  Construction 
C.1   General 
The contractor will provide documentation showing HFST application experience from at least three 
previous projects completed for WisDOT or other agencies. 

Conduct a meeting with the resin binder manufacturer representatives before applying HFST to 
establish procedures for maintaining optimum working conditions and coordination of the work. Submit 
recommended application procedures, including quality control practices, to the engineer for approval. 
Ensure that a resin binder manufacturer representative is on site to provide technical assistance and 
quality assurance during surface preparation and for application of HFST. 
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Ensure that the resin binder components maintain their original properties during storage and handling. 
Store all aggregate in a dry environment and protect from contaminants on the job site. 

C.2    Pavement Surface Preparation 
C.2.1.   Pavement Surface Repair 
Remove visibly unsound or disintegrated areas of the pavement surface as the plans show or the 
engineer directs. 

Check with resin binder manufacturer to ensure that products used for pavement repairs or patches are 
compatible with the resin HFST. Ensure that any new concrete or repairs are fully cured before placing 
the HFST. Allow a minimum 30-day curing time after placing new asphalt or concrete pavement before 
installing the HFST. 

C.2.2   Surface Preparation 
Cover and protect utilities, drainage structures, expansion joints on bridge decks, and other structures 
within or adjacent to the application location to prevent materials from adhering to or entering those 
structures. 

Remove pavement markings that are within the treatment area. Cover existing pavement markings 
adjacent to the application if they are to remain in place. 

Pretreat all joints and cracks, or any portion of cracks, that are greater than ¼ inch wide, with the mixed 
binder resin system specified herein. Once the binder resin in the pretreated area has galled, the 
installation may proceed. 

Completely remove any grease, oil or other deleterious materials resting on the pavement surface with a 
mild detergent solution, rinsed with clean potable water, and dried using a hot compressed air lance. 
Ensure the pavement surface has no curing compound, loosely bonded mortar, pavement marking, or 
other foreign matter resting on the pavement surface. 

Sufficiently clean HMA pavement surface using mechanical sweepers and high-pressure air wash with 
sufficient oil traps, just before applying HFST. Mechanically sweep all surfaces to remove dirt, loose 
aggregate, debris, and deleterious material. Vacuum sweep or air wash using a minimum of 180 cfm of 
clean and dry compressed air, all surfaces to remove all dust, debris, and deleterious material. Maintain 
air lance perpendicular to the surface and the tip of the air lance within 12 in. of surface. 

Clean concrete pavement surface by shot blasting and vacuum sweeping. Shot blast all surfaces to 
remove all curing compound, loosely bonded mortar, surface carbonation, and deleterious material. 
After shot blasting, vacuum sweep or air wash, with a minimum of 180 cfm of clean and dry compressed 
air, all surfaces to remove all dust, debris, and deleterious material. Maintain air lance perpendicular to 
the surface and the tip of the air lance within 12 in. of the surface. 

If the engineer requires additional verification of adequate surface preparation of the pavement, test the 
bond strength according to ASTM D4541. The surface is acceptable if the tensile bond strength is 
greater than or equal to 250 psi, or failure is in the substrate. Repeat cleaning, and testing, if needed, 
until passing test results are obtained or the surface is acceptable to the engineer. 

Keep vehicles and unnecessary equipment off the cleaned surface; only allow HFST application 
equipment on the clean surface. Apply HFST as soon as possible after pavement surface preparations 
are completed. 

C.3  Application of the HFST 
Do not apply the HFST if any of the following exists: 

• Pavement surface is wet, damp, or has received rainfall in the previous 24 hours. 

• Pavement surface is not sufficiently clean. 

• Ambient air or pavement surface temperature is below 50o F or below the manufacturer’s 
recommendations 

• If the anticipated weather conditions would prevent adequate curing of the HFST. 

• Rain is predicted before HFST completion or proper cure is achieved. 

• Pavement preparation is inadequate or didn’t pass pull-off test. 

 



3110-03-73 58 of 59 

Close treatment areas to traffic until HFST is completely cured and pavement surface has been 
vacuum-swept. 

Construct HFST to the full width of the existing pavement surface, or as the plans show. Extend the 
HFST application 2’-3’ onto the shoulders if application site is on a curve where no rumble strip exists. If 
the rumble strip exists, apply HFST only on the main lane not on the shoulder. 

Apply a primer to the pavement surface if recommended by the resin binder manufacturer, and according 
to their application recommendations. Abide by the established quality control practices and adhere to 
any additional manufacturer recommendations for HFST application. 

Blend and mix the resin binder components at the manufacturer’s specified ratio using equipment 
capable of providing the desired results. 

Apply the resin binder uniformly over the pavement surface manually or with automated equipment at a 
uniform thickness of 50-65 mils (25-32 ft2/gal). Use enough resin to cover the pavement surface and 
sufficiently embed half the thickness of the aggregate; do not apply so much that it covers the aggregate 
and creates a slick surface. Adjust application rate, as needed, based on the pavement surface type, 
profile, and condition. 

If using automated equipment, the binder resin system manufacturer shall approve the use of automated 
continuous application device with their material. Ensure that the equipment features positive 
displacement, volumetric metering, and can store, mixing, heating, monitoring, and distributing the 
binder components at the proper mix ratio. Adjust the pressure and the speed of the equipment to 
achieve the proper application thickness. Coverage rate is based upon expected variance in the surface 
profile of the pavement. 

Do not contaminate the wet binder or allow the binder material to separate or cure, and impair bonding of 
the aggregate. 

Immediately after applying the resin binder, distribute a sufficient quantity of dry calcined bauxite 
aggregate to completely cover the resin binder by hand broadcasting or by using a standard chip 
spreader or equivalent machine. Ensure aggregate is placed within five minutes of the resin binder 
placement, before it begins to cure. When broadcasting, sprinkle or drop the aggregate onto the resin 
binder vertically. Do not distribute aggregate in a way that will cause it to roll in the resin binder before 
coming to a rest; do not push the aggregate into position with a broom or any other hand tool. If using a 
chip spreader, the machine shall follow closely behind the crew or equipment applying the resin binder. 
Immediately cover any visible wet or bare spots, or areas with excessive binder, with additional calcined 
bauxite aggregate before the resin binder begins to set. 

Allow the HFST to properly cure, adhering to manufacturer recommendations for minimum cure times at 
applicable temperatures. 

After the HFST is fully cured, remove excess loose surface aggregate by sweeping, blowing, or 
vacuuming. Do not tear or otherwise damage the surface. Excess calcined bauxite aggregate that is 
recovered by a vacuum sweeper can be reused if clean, uncontaminated and dry. Remove and replace 
damaged areas or areas with excess or insufficient aggregate coverage. Uncover pavement markings 
and repair damages that occur by covering and uncovering markings. Clean expansion joints, utilities, 
and drainage structures of all debris before opening to traffic. 

Additionally, within 3 to 7 days after opening to traffic, the contractor shall vacuum sweep the pavement 
surface to remove loosened aggregate from the high friction surface area, the shoulders, and any other 
areas within and immediately adjacent to the HFST site. 

D   Measurement 
The department will measure Resin Binder High Friction Surface Treatment by the square yard acceptably 
completed. 

E   Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 

 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0180.01 Resin Binder High Friction Surface Treatment SY 

Payment for Resin Binder High Friction Surface Treatment is full compensation for testing materials; for 
surface preparation; for providing the HFST; for cleanup including uncovering and restoration of 
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pavement markings; and for vacuum sweeping and disposing of excess material after the completion 
and again 3 to 7 days after completion. 

The department will pay for pavement repairs, and traffic control separately under other contract bid 
items or, absent the appropriate bid items. 

 

55. Asphaltic Repair, Item SPV.0195.01. 
A  Description 
This special provision describes repairing areas of existing asphalt pavement with asphaltic mixtures for 
overlaying with new pavement. 

B  Material 
Furnish nominal size No. 4 (12.5mm) aggregate blend graded as specified in 460.2.2.3 and conform to 
the other material and mixture requirements specified for asphaltic surface in 465. Use tack coat as 
required under 450.3.2.7. 

C  Construction 
(1)  Remove areas of existing asphalt pavement, including existing patching or surfacing materials, at 

locations the plans show or the engineer directs in the field as specified for removing asphaltic surface 
milling in 204.3.2.2.2. Mill the connecting edges as true and perpendicular as possible, both parallel and 
perpendicular to the roadway, creating a vertical edge on all sides. Remove the pavement without injury 
to the remaining pavement. Dispose of removed material as specified in 204.3.1.3. 

(2)  As an option for areas of full depth removal, the contractor may remove areas of existing asphalt 
pavement, including existing patching or surfacing materials, as specified for removing asphaltic surface 
in 204.3.2.2.1. Saw cut the connecting edges as true and perpendicular as possible, as specified for 
sawing pavement in 690. Remove the pavement without injury to the remaining pavement. Dispose of 
removed material as specified in 204.3.1.3. 

(3)  Construct as specified for asphaltic surface under 465.3 except as modified here. 

Replace standard spec 465.3.1(2) with the following: 

(2)  Place using self-propelled pavers. Pave at a constant speed, appropriate for the paver and mixture, that 
ensures uniform spreading and strike-off with a smooth, dense texture and no tearing or segregation. 

Replace standard spec 465.3.1(3) with the following: 

(3)  Immediately after placement, compact the mixture to produce a dense smooth surface using ordinary 
compaction procedures as specified in 450.3.2.6.  Unless the engineer directs otherwise, compact each 
layer to a thickness of 6 inches or less so that the finished surface is 1/16 inch to 1/8 inch above the 
existing pavement surface. 

D  Measurement 
The department will measure Asphaltic Repair by the ton acceptably completed as specified for asphaltic 
pavement in 450.4. 

E  Payment 
(1) The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.01 Asphaltic Repair TON 

(2)  Payment is full compensation for removing old pavement; for preparing the foundation; and for providing 
and compacting asphaltic mixture including asphaltic binder.  Sawing existing asphalt pavement as a 
contractor option is incidental to the Asphaltic Repair bid item.  

(3) The department will pay separately for tack coat under the Tack Coat bid item as specified in 455.5. 
SER-390-001 (20220408) 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1) 
HIGHWAY CONSTRUCTION SKILLS TRAINING (HCST) 

PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS 

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs include: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

The Wisconsin Department of Transportation OJT program was originally established in 1995. Highway 
Construction Skills Training (HCST) was previously known as Transportation Alliance for New Solutions 
(TrANS) and underwent a name change in early 2023. HCST is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities, and disadvantaged 
persons as laborers and apprentices in the highway skilled trades. Candidate preparation and contractor 
coordination services (OJT Supportive Services) are provided by contracted community-based 
organizations. 

I. BASIC CONCEPTS
Training reimbursements to employing contractors for new placements, rehires or advancement to 
apprenticeship of Highway Construction Skills Training (HCST) graduates and employing eligible trainees 
in qualifying trades will be made as follows:

1) On-the-Job Training, Item ASP.1T0G, ASP 1 HCST Graduate. At the rate of $5.00 per hour on 
Federal-aid projects when HCST graduates are initially hired, or seasonally rehired, as unskilled 
laborers or equivalent.
Eligibility and Duration: To the employing contractor, for up to 2,000 hours or two years, whichever 
comes first from the point of initial hire as a HCST placement.
Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal 
that __3____ HCST Graduate(s) be utilized for ___900____ hours on this contract.

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice. At the rate of $5.00 per hour on 
Federal-aid projects at the point when an employee who came out of the HCST Program is 
subsequently entered into an apprenticeship contract in a qualifying trade.
Eligibility and Duration: To the employing contractor, for the length of time that the HCST graduate 
is in apprenticeship status.
Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal 
that __1____ HCST Apprentice(s) be utilized for __300_____ hours on this contract.

3) The maximum duration of reimbursement is two years as a HCST graduate plus time in apprentice 
status.

4) If a HCST program is not available in the contractor’s area and another training program is 
utilized, payment of On-the-Job Training hours may be approved by the Wisconsin Department of 
Transportation (WisDOT) if the training program meets the established acceptance criteria. Only 
On-the-Job Training Hours accumulated after WisDOT approval will be reimbursed as specified
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under Items ASP.1T0G and ASP.1T0A. For more information, contact the Department of 
Transportation Labor Development Specialist at the phone number listed below.  

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if the 
contractor either fails to provide training or there is evidence of a lack of good faith in meeting the 
requirements of this training special provision.   

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for HCST placements is intended to cover the duration of two years to 
allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship. These incentives benefit HCST candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin. The pool of HCST graduates was created for the purpose of addressing underutilization in the 
skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that HCST placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities. Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of this monetary 
incentive to offset the cut in hourly wages an individual may incur when entering an apprenticeship if the full general 
laborer hourly rate has been previously paid. No special accounting measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades. This will be measured annually at the county and/or state levels using data 
administered by WisDWD in relation to goals set by the USDOL page 2 Dated January 2012 OFCCP. 
With appropriate state and federal approvals, we may also do some measurement at the company level. 
It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a HCST graduate 
or a HCST apprentice. The compliance specialists utilize the information on the Certified Payrolls to track 
the hours accumulated by HCST Graduates and HCST apprentices on WisDOT contracts. Payment 
under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking may 
eventually include improved linkages with the WisDWD apprentice database, information from company 
and committee level sources. HCST is nondiscriminatory by regulation and is a tool for optional use by 
contractors to address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. HCST TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows: The 
contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade or 
job classifications involved. In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor 
provided, however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The contractor shall also ensure that this training special 
provision is made applicable to such subcontract. Training and upgrading of minorities and women toward 
journey workers status is a primary objective of this training special provision. Accordingly, the contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic and direct 
recruitment through public and private sources likely to yield minority trainees and women trainees); to 
the extent such persons are available within a reasonable area of recruitment. The contractor will be 
given an opportunity and will be responsible for demonstrating the steps that they have taken in 
pursuance thereof, prior to determination as to whether the contractor is in compliance with this training 
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special provision. This training commitment is not intended, and shall not be used, to discriminate against 
any applicant for training, whether a member of a minority group or not. No employee shall be employed 
as a trainee in any classification in which they have successfully completed a training course leading to 
journey workers status or in which they have been employed as a journey worker. The contractor should 
satisfy this requirement by including appropriate questions in the employee application or by other 
suitable means. Regardless of the method used, the contractor's records should document the findings in 
each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, disadvantaged persons, 
and women in all phases of the highway construction industry. The FHWA On-the-Job Training (OJT) 
Program requires the State transportation agencies (STAs) to establish apprenticeships and training 
programs targeted to move women, minorities, and disadvantaged individuals into journey-level positions 
to ensure that a competent workforce is available to meet highway construction hiring needs, and to 
address the historical underrepresentation of members of these groups in highway construction skilled 
crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal Regulations 
(CFR), Part 230) to supplement the OJT program and support STA training programs by providing 
services to highway construction contractors and assistance to highway construction apprentices and 
trainees. The primary objectives of OJT/SS are:  

(1) To increase the overall effectiveness of the State highway agencies’ approved training programs. 
(2) To seek other ways to increase the training opportunities for women, minorities, and 

disadvantaged individuals. 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Office of Business 
Opportunity & Equity Compliance (OBOEC). A request for an exemption or modification, with justification, 
shall be made in writing, addressed to WisDOT OBOEC - Labor Development, 141 NW Barstow Street, 
Suite 411, PO Box 798, Waukesha, WI 53187. 

VI. PROGRAM CONTACTS 
Marguerite (Maggie) Givings, Labor Development Specialist  
Margueritel.Givings@dot.wi.gov | 608-789-7876  

Deborah Seip, Labor Development Specialist  
Deborah.Seip@dot.wi.gov | 262-548-8702 

mailto:Margueritel.Givings@dot.wi.gov
mailto:Deborah.Seip@dot.wi.gov
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  

 

mailto:DBE_Alert@dot.wi.gov


Effective with October 2022 Letting         ASP-3 
 
 

Page 13 of 36 
 

c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
 
 
 
 
 
 
 
 
 
 
 

 

mailto:DBE_Alert@dot.wi.gov
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
 



Effective October 2022 Bid Letting ASP-3   
  
  

28  
  

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 
Modifications to the standard specifications 

 

Make the following revisions to the standard specifications. 

107  Legal Relations and Responsibility to the Public 
Add subsection 107.27 effective with the November 2024 letting. 
107.27  Drones or Unmanned Aircraft Systems (UAS) 
107.27.1  Licensing and Compliance 
 (1) Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to 

operate drones commercially (https://www.faa.gov/uas). 
 (2) Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less 

than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter 
F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate 
(https://www.faa.gov/uas/commercial_operators). 

 (3) Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ 
reasonable precautions to avoid capturing images of the public except those that are incidental to the project. 

 (4) Provide copies of waivers required for specific project conditions to the engineer prior to any flight. 
107.27.2  Flight Approval, Safety, and Incident Reporting 
 (1) Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business 

days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless 
approved by the engineer. 

 (2) Drone flight application for review and approval must include: 
- UAS pilot information and qualifications, images of certification 
- UAS drone information and FAA tail numbers 
- Max/ Min allowable flight parameters (weather) 
- Specifics of flight mission: capture scope 
- Estimated flight duration 
- Pre-flight checklist 
- Site-specific parameters 
- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge 
- Confirmation and verification of approved operators and hardware 
- Flight plan map diagram (including launch and landing location) 
- FAA-Airspace flight map classification and confirmation with graphics 
- UAS incident management protocol 

 (3) If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing 
weekly flight plan. 

 (4) Safety measures must include but are not limited to: 
- Regular training and updates on drone regulations are required and must be provided upon request. 
- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people, 

structures, vehicles, etc. 
- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential 

hazards. 
- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed. 
- All incidents must be reported to the engineer. 

 (5) If the drone has an incident during flight, report the following to the engineer: 
- Incident background and details. 
- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol. 
- Contractor internal notification protocol. 

107.27.3  Insurance Requirements 
 (1) Maintain drone liability insurance with the following limits. 
 1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required. 
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 2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum 
limit of $2,000,000.00 is required. 

 3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability 
policy coverage levels based on size, use, location, and other risk factors. 

646  Pavement Markings 
646.3.2.4  Black Epoxy 
Replace paragraph (1) with the following effective with the November 2024 letting. 
 (1) Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20. 

Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black 
epoxy. 

 

ERRATA 
204.3.1.3  Salvaging or Disposal of Materials 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of 

materials under 203.3.5. 
204.3.2.3  Removing Buildings 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Buildings removed and materials resulting from building removal become the contractor’s property unless the 

contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of 
materials in 203.3.5. 

335.3.2  Rubblizing 
Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (6) Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as 

specified in 203.3.5. Do not remove unexposed reinforcing steel. 
335.3.3  Compacting 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the 

compacted surface. Also remove pavement or patches that have a maximum dimension greater than or 
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed 
material as specified in 203.3.5. 

526.3.4  Construction, Backfilling, Inspection and Maintenance 
Replace paragraph (3) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (3) Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs 

otherwise, completely remove and dispose of as specified in 203.3.5. Contractor-furnished materials remain 
the contractor's property upon removal. 

602.3.6  Concrete Rumble Strips 
Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (5) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the 

traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening 
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished 
shoulder surface. 

604.2  Materials 
Replace paragraph (1) with the following information to remove line and link for crushed aggregate effective with 
the November 2024 letting. The crushed aggregate gradation information for slope paving is now found in 
604.2(3).  
 (1) Furnish materials conforming to the following: 

Water ................................................................................................................................................................. 501.2 
Select crushed material ..................................................................................................................................... 312.2 
Concrete ............................................................................................................................................................... 501 
Reinforcement ...................................................................................................................................................... 505 
Expansion joint filler ....................................................................................................................................... 415.2.3 
Asphaltic materials ............................................................................................................................................ 455.2 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or 
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects 
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for 
contracts with federal funds and labor data for contracts with state funds only. Details are 
available online through the department’s Highway Construction Contractor Information (HCCI) 
site on the Labor, Wages, and EEO Information page at:  
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified 
payroll reports (contracts with federal funds) or labor data (contracts with state funds only) 
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards completing 
the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to 
begin their submittals. The department will provide training either in a classroom setting at one of our 
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific 
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/ 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) For firms wishing to export payroll/labor data from their computer system, have their payroll 
coordinator contact: 

· For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data. 
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR 
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

· For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be 
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://awpkb.dot.wi.gov/
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
mailto:awpsupport@dot.wi.gov
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 



 
10 

 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non- 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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BUY AMERICA PROVISION 
 

Buy America (as documented in 88 FR 57750 (2 CFR part 184 and 200) from the Office of Management 
and Budget: Federal Register: Guidance for Grants and Agreements ) shall be domestic products and 
permanently incorporated in this project as classified in the following three categories, and as noted in the 
Construction and Materials Manual (CMM): 

1. Iron and Steel 

All iron and steel manufacturing and coating processes (from the initial melting stage through the application 
of coatings) must have occurred within the United States. Coating includes epoxy coating, galvanizing, 
painting and any other coating that protects or enhances the value of a material subject to the requirements 
of Buy America. 

The exemption of the iron and steel manufacturing and coating processes Buy America requirement is the 
minimal use of foreign materials if the total cost of such material permanently incorporated in the product 
does not exceed one-tenth of one percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is 
greater. For purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. 

2. Manufactured Product 

All manufactured products (as defined in CMM 228.5) are covered under a previous waiver from 1983 and 
are currently exempt from Buy America. 

3. Construction Material 
All construction materials (as defined in 88 FR 57750 (2 CFR part 184 and 200) and as referenced in CMM 
228.5) must comply with Buy America. All manufacturing process of construction materials must occur in the 
United States. 

88 FR 55817 (DOT-OST-2022-0124) allows a limited waiver of Buy America requirements for de minimis 
costs and small grants. 

· The Total value of the non-compliant products is no more than the lesser of $1,000,000 or 5% of total 
applicable costs for the project1; or 

· The total amount of Federal financial assistance applied to the project, through awards or subaward, is 
below $500,0002 

 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Buy America provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, manufactured products, and construction materials conform to this Buy America provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of iron or steel and construction material exemptions and their associated costs to the 
certification form using the Buy America Exemption Tracking Tool, available at: 

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx 

 
1 The de minimis public interest waiver does not apply to iron and steel subject to the requirements of 23 U.S.C. 313 on financial 
assistant administered by FHWA. The de minimis threshold in 23 CFR 635.410(b)(4) continues to apply for iron and steel. 
2 The small grant portion of the waiver does not apply to iron, steel, and manufactured goods subject to the requirements of 49 U.S.C. 
22905(a). 

https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.federalregister.gov/documents/2023/08/23/2023-17724/guidance-for-grants-and-agreements
https://www.federalregister.gov/documents/2023/08/16/2023-17602/waiver-of-buy-america-requirements-for-de-minimis-costs-and-small-grants
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx
https://www.govinfo.gov/link/uscode/49/22905
https://www.govinfo.gov/link/uscode/49/22905
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CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx


 
 
Effective with December 2017 Letting Supplemental 
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0110

Clearing SY

59.000

_________._____ _________._____

0004 201.0210

Grubbing SY

59.000

_________._____ _________._____

0006 204.0100

Removing Concrete Pavement SY

200.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

270.000

_________._____ _________._____

0010 204.0120

Removing Asphaltic Surface Milling SY

56,733.000

_________._____ _________._____

0012 204.0150

Removing Curb & Gutter LF

480.000

_________._____ _________._____

0014 204.0155

Removing Concrete Sidewalk SY

220.000

_________._____ _________._____

0016 204.0195

Removing Concrete Bases EACH

9.000

_________._____ _________._____

0018 204.9060.S

Removing (item description) 01. Traffic
Signals (USH 12/STH 59/89 & STH
59/89)

EACH

1.000

_________._____ _________._____

0020 204.9060.S

Removing (item description) 02. Loop
Detector Wire & Lead-in Cable (USH
12/STH 59/89 & STH 59/89)

EACH

1.000

_________._____ _________._____

0022 205.0100

Excavation Common CY

40.000

_________._____ _________._____

0024 211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 3110-03-73

EACH

1.000

_________._____ _________._____

0026 213.0100

Finishing Roadway (project) 01. 3110-03-
73

EACH

1.000

_________._____ _________._____

0028 305.0110

Base Aggregate Dense 3/4-Inch TON

600.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0030 305.0120

Base Aggregate Dense 1 1/4-Inch TON

70.000

_________._____ _________._____

0032 415.0100

Concrete Pavement 10-Inch SY

21.000

_________._____ _________._____

0034 416.0610

Drilled Tie Bars EACH

345.000

_________._____ _________._____

0036 416.0620

Drilled Dowel Bars EACH

180.000

_________._____ _________._____

0038 416.1710

Concrete Pavement Repair SY

45.000

_________._____ _________._____

0040 416.1715

Concrete Pavement Repair SHES SY

70.000

_________._____ _________._____

0042 416.1720

Concrete Pavement Replacement SY

280.000

_________._____ _________._____

0044 416.1725

Concrete Pavement Replacement SHES SY

300.000

_________._____ _________._____

0046 455.0605

Tack Coat GAL

6,289.000

_________._____ _________._____

0048 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0050 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

2.000

_________._____ _________._____

1.00000

0052 460.2005

Incentive Density PWL HMA Pavement DOL

8,770.000

8,770.00

1.00000

0054 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL

5,470.000

5,470.00

1.00000

0056 460.2010

Incentive Air Voids HMA Pavement DOL

10,010.000

10,010.00

0058 460.5424

HMA Pavement 4 LT 58-28 H TON

10,010.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0060 465.0110

Asphaltic Surface Patching TON

38.000

_________._____ _________._____

0062 465.0120

Asphaltic Surface Driveways and Field
Entrances

TON

7.000

_________._____ _________._____

0064 465.0520

Asphaltic Rumble Strips, Shoulder LF

19,620.000

_________._____ _________._____

0066 465.0560

Asphaltic Rumble Strips, Centerline LF

9,400.000

_________._____ _________._____

0068 520.8700

Cleaning Culvert Pipes EACH

1.000

_________._____ _________._____

0070 524.0624

Apron Endwalls for Culvert Pipe
Salvaged 24-Inch

EACH

2.000

_________._____ _________._____

0072 601.0413

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type G

LF

15.000

_________._____ _________._____

0074 601.0415

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type J

LF

112.000

_________._____ _________._____

0076 601.0452

Concrete Curb & Gutter Integral 30-Inch
Type D

LF

72.000

_________._____ _________._____

0078 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

15.000

_________._____ _________._____

0080 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

381.000

_________._____ _________._____

0082 601.0600

Concrete Curb Pedestrian LF

27.000

_________._____ _________._____

0084 602.0410

Concrete Sidewalk 5-Inch SF

1,541.000

_________._____ _________._____

0086 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

20.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0088 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

56.000

_________._____ _________._____

0090 604.0400

Slope Paving Concrete SY

220.000

_________._____ _________._____

0092 604.9010.S

Slope Paving Repair Crushed Aggregate CY

2.000

_________._____ _________._____

0094 604.9015.S

Reseal Crushed Aggregate Slope Paving SY

460.000

_________._____ _________._____

0096 606.0300

Riprap Heavy CY

30.000

_________._____ _________._____

0098 611.8110

Adjusting Manhole Covers EACH

1.000

_________._____ _________._____

0100 611.8115

Adjusting Inlet Covers EACH

1.000

_________._____ _________._____

0102 611.8120.S

Cover Plates Temporary EACH

2.000

_________._____ _________._____

0104 612.0406

Pipe Underdrain Wrapped 6-Inch LF

210.000

_________._____ _________._____

0106 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 3110-03-73

EACH

1.000

_________._____ _________._____

0108 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0110 624.0100

Water MGAL

13.000

_________._____ _________._____

0112 625.0100

Topsoil SY

180.000

_________._____ _________._____

0114 627.0200

Mulching SY

180.000

_________._____ _________._____

0116 628.1504

Silt Fence LF

224.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0118 628.1520

Silt Fence Maintenance LF

224.000

_________._____ _________._____

0120 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0122 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0124 628.2004

Erosion Mat Class I Type B SY

330.000

_________._____ _________._____

0126 628.2006

Erosion Mat Urban Class I Type A SY

230.000

_________._____ _________._____

0128 628.7010

Inlet Protection Type B EACH

6.000

_________._____ _________._____

0130 628.7015

Inlet Protection Type C EACH

1.000

_________._____ _________._____

0132 628.7504

Temporary Ditch Checks LF

48.000

_________._____ _________._____

0134 629.0210

Fertilizer Type B CWT

0.200

_________._____ _________._____

0136 630.0120

Seeding Mixture No. 20 LB

9.000

_________._____ _________._____

0138 630.0200

Seeding Temporary LB

2.000

_________._____ _________._____

0140 630.0500

Seed Water MGAL

7.000

_________._____ _________._____

0142 633.5200

Markers Culvert End EACH

11.000

_________._____ _________._____

0144 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

27.000

_________._____ _________._____

0146 637.2210

Signs Type II Reflective H SF

117.100

_________._____ _________._____

0148 637.2230

Signs Type II Reflective F SF

53.750

_________._____ _________._____

Proposal Schedule of Items Page 5 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0150 638.2102

Moving Signs Type II EACH

5.000

_________._____ _________._____

0152 638.2602

Removing Signs Type II EACH

34.000

_________._____ _________._____

0154 638.3000

Removing Small Sign Supports EACH

27.000

_________._____ _________._____

0156 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0158 643.0300

Traffic Control Drums DAY

2,097.000

_________._____ _________._____

0160 643.0420

Traffic Control Barricades Type III DAY

705.000

_________._____ _________._____

0162 643.0705

Traffic Control Warning Lights Type A DAY

1,410.000

_________._____ _________._____

0164 643.0715

Traffic Control Warning Lights Type C DAY

196.000

_________._____ _________._____

0166 643.0810.S

Connected Arrow Board DAY

28.000

_________._____ _________._____

0168 643.0900

Traffic Control Signs DAY

10,402.000

_________._____ _________._____

0170 643.0910

Traffic Control Covering Signs Type I EACH

24.000

_________._____ _________._____

0172 643.0920

Traffic Control Covering Signs Type II EACH

8.000

_________._____ _________._____

0174 643.1000

Traffic Control Signs Fixed Message SF

162.000

_________._____ _________._____

0176 643.1050

Traffic Control Signs PCMS DAY

36.000

_________._____ _________._____

0178 643.1220.S

Connected Work Zone Start and End
Location Markers

DAY

56.000

_________._____ _________._____

0180 643.3105

Temporary Marking Line Paint 4-Inch LF

2,030.000

_________._____ _________._____
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0182 643.3165

Temporary Marking Line Paint 6-Inch LF

19,880.000

_________._____ _________._____

0184 643.3305

Temporary Marking Crosswalk Paint 6-
inch

LF

414.000

_________._____ _________._____

0186 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0188 644.1440

Temporary Pedestrian Surface Matting SF

715.000

_________._____ _________._____

0190 644.1601

Temporary Pedestrian Curb Ramp DAY

50.000

_________._____ _________._____

0192 644.1605

Temporary Pedestrian Detectable
Warning Field

SF

60.000

_________._____ _________._____

0194 644.1810

Temporary Pedestrian Barricade LF

668.000

_________._____ _________._____

0196 645.0120

Geotextile Type HR SY

80.000

_________._____ _________._____

0198 646.1020

Marking Line Epoxy 4-Inch LF

8,510.000

_________._____ _________._____

0200 646.2040

Marking Line Grooved Wet Ref Epoxy 6-
Inch

LF

41,720.000

_________._____ _________._____

0202 646.3020

Marking Line Epoxy 8-Inch LF

1,810.000

_________._____ _________._____

0204 646.4040

Marking Line Grooved Wet Ref Epoxy
10-Inch

LF

1,470.000

_________._____ _________._____

0206 646.5020

Marking Arrow Epoxy EACH

29.000

_________._____ _________._____

0208 646.5120

Marking Word Epoxy EACH

17.000

_________._____ _________._____

0210 646.6120

Marking Stop Line Epoxy 18-Inch LF

244.000

_________._____ _________._____

Proposal Schedule of Items Page 7 of 12
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0212 646.7120

Marking Diagonal Epoxy 12-Inch LF

360.000

_________._____ _________._____

0214 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

190.000

_________._____ _________._____

0216 646.8120

Marking Curb Epoxy LF

70.000

_________._____ _________._____

0218 646.8220

Marking Island Nose Epoxy EACH

5.000

_________._____ _________._____

0220 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

610.000

_________._____ _________._____

0222 650.7000

Construction Staking Concrete
Pavement

LF

67.000

_________._____ _________._____

0224 650.8000

Construction Staking Resurfacing
Reference

LF

13,668.000

_________._____ _________._____

0226 650.9000

Construction Staking Curb Ramps EACH

6.000

_________._____ _________._____

0228 650.9911

Construction Staking Supplemental
Control (project) 01. 3110-03-73

EACH

1.000

_________._____ _________._____

0230 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

1,499.000

_________._____ _________._____

0232 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

882.000

_________._____ _________._____

0234 652.0615

Conduit Special 3-Inch LF

775.000

_________._____ _________._____

0236 652.0800

Conduit Loop Detector LF

1,918.000

_________._____ _________._____

0238 653.0135

Pull Boxes Steel 24x36-Inch EACH

7.000

_________._____ _________._____
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0240 653.0140

Pull Boxes Steel 24x42-Inch EACH

12.000

_________._____ _________._____

0242 653.0905

Removing Pull Boxes EACH

20.000

_________._____ _________._____

0244 654.0101

Concrete Bases Type 1 EACH

4.000

_________._____ _________._____

0246 654.0113

Concrete Bases Type 13 EACH

2.000

_________._____ _________._____

0248 654.0120

Concrete Bases Type 10-Special EACH

2.000

_________._____ _________._____

0250 654.0217

Concrete Control Cabinet Bases Type 9
Special

EACH

1.000

_________._____ _________._____

0252 655.0230

Cable Traffic Signal 5-14 AWG LF

488.000

_________._____ _________._____

0254 655.0240

Cable Traffic Signal 7-14 AWG LF

392.000

_________._____ _________._____

0256 655.0260

Cable Traffic Signal 12-14 AWG LF

2,317.000

_________._____ _________._____

0258 655.0320

Cable Type UF 2-10 AWG Grounded LF

884.000

_________._____ _________._____

0260 655.0515

Electrical Wire Traffic Signals 10 AWG LF

2,157.000

_________._____ _________._____

0262 655.0610

Electrical Wire Lighting 12 AWG LF

576.000

_________._____ _________._____

0264 655.0700

Loop Detector Lead In Cable LF

5,835.000

_________._____ _________._____

0266 655.0800

Loop Detector Wire LF

6,852.000

_________._____ _________._____

0268 655.0900

Traffic Signal EVP Detector Cable LF

1,312.000

_________._____ _________._____
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0270 656.0201

Electrical Service Meter Breaker
Pedestal (location) 01. USH 12/STH
59/89 & STH 59/89

EACH

1.000

_________._____ _________._____

0272 657.0100

Pedestal Bases EACH

4.000

_________._____ _________._____

0274 657.0425

Traffic Signal Standards Aluminum 15-FT EACH

4.000

_________._____ _________._____

0276 658.0173

Traffic Signal Face 3S 12-Inch EACH

12.000

_________._____ _________._____

0278 658.0174

Traffic Signal Face 4S 12-Inch EACH

8.000

_________._____ _________._____

0280 658.5070

Signal Mounting Hardware (location) 01.
USH 12/STH 59/89 & STH 59/89

EACH

1.000

_________._____ _________._____

0282 659.1125

Luminaires Utility LED C EACH

4.000

_________._____ _________._____

0284 659.5000.S

Lamp, Ballast, LED, Switch Disposal by
Contractor

EACH

21.000

_________._____ _________._____

0286 661.0201

Temporary Traffic Signals for
Intersections (location) 01. USH 12/STH
59/89 & STH 59/89

EACH

1.000

_________._____ _________._____

0288 661.0300

Generators DAY

1.000

_________._____ _________._____

0290 677.0200

Install Camera Assembly EACH

1.000

_________._____ _________._____

0292 690.0150

Sawing Asphalt LF

805.000

_________._____ _________._____

0294 690.0250

Sawing Concrete LF

2,080.000

_________._____ _________._____

1.00000

0296 740.0440

Incentive IRI Ride DOL

10,360.000

10,360.00
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Proposal ID: 20250812008 Project(s): 3110-03-73

Federal ID(s): WISC  2025589

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

5.00000

0298 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

400.000

2,000.00

5.00000

0300 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

900.000

4,500.00

0302 SPV.0060

Special 01. Section Corner Monuments EACH

2.000

_________._____ _________._____

0304 SPV.0060

Special 02. Install Poles Type 10 Special EACH

2.000

_________._____ _________._____

0306 SPV.0060

Special 03. Install Poles Type 13 OH EACH

2.000

_________._____ _________._____

0308 SPV.0060

Special 04. Install Monotube Arms 45-ft
Type 9/10 Special Pole

EACH

2.000

_________._____ _________._____

0310 SPV.0060

Special 05. Install Monotube Arms 40-ft
Type 12/13 OH Pole

EACH

1.000

_________._____ _________._____

0312 SPV.0060

Special 06. Install Monotube Arms 45-ft
Type 12/13 OH Pole

EACH

1.000

_________._____ _________._____

0314 SPV.0060

Special 07. Install Luminaire Arms Steel
15-ft

EACH

4.000

_________._____ _________._____

0316 SPV.0060

Special 08. Transport & Install State
Furnished Traffic Signal Cabinet USH
12/STH 59/89

EACH

1.000

_________._____ _________._____

0318 SPV.0060

Special 09. Temporary Infrared
Emergency Vehicle Preemption System
USH 12/STH 59/89 & ST

EACH

1.000

_________._____ _________._____

0320 SPV.0060

Special 10. Transport and Install State
Furnished Radar Detect System USH
12/STH 59/89 &

EACH

1.000

_________._____ _________._____
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Item ID
Proposal

Line
Number

0322 SPV.0060

Special 11. Transport Traffic Signal &
Intersection Lighting Materials USH
12/STH 59/89

EACH

1.000

_________._____ _________._____

0324 SPV.0060

Special 12. Transport & Install State
Furnished EVP Detector Heads USH
12/STH 59/89 & ST

EACH

1.000

_________._____ _________._____

0326 SPV.0060

Special 13. Cleaning Inlets EACH

1.000

_________._____ _________._____

0328 SPV.0060

Special 14. Grading, Shaping, Finishing
Driveway Removal

EACH

1.000

_________._____ _________._____

0330 SPV.0060

Special 15. Curb Ramp Grading,
Shaping and Finishing

EACH

6.000

_________._____ _________._____

0332 SPV.0060

Special 16. Wing Grading, Shaping and
Finishing

EACH

1.000

_________._____ _________._____

0334 SPV.0060

Special 17. Adjusting Water Valve Boxes EACH

2.000

_________._____ _________._____

0336 SPV.0180

Special 01. Resin Binder High Friction
Surface Treatment

SY

5,100.000

_________._____ _________._____

0338 SPV.0195

Special 01. Asphaltic Repair TON

333.000

_________._____ _________._____

Section: 0001 Total: _________._____
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