HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 5
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY

1530-01-76 N/A Ellsworth - Durand, USH 010 Pierce
Culverts C-47-0062 & C-47-0236

1540-00-73 WISC 2026011 Ellsworth - River Falls, STH 065 Pierce
Culverts C-47-0063 & C-47-0065

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: October 14, 2025

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
September 22, 2026

Assigned Disadvantaged Business Enterprise Goal 3% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, Grading, Aggregate, Asphalt Pavement, Structure Replacement, Culvert Pipe, Beam Guard, Erosion Control, Pavement
Marking, Restoration.

Notice of Award Dated Date Guaranty Returned
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Addenda Stamp
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Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised January 5, 2024
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1530-01-76, Ellsworth — Durand, Culvert C-
47-62 & C-47-236, USH 10 Pierce County; and Project 1540-00-73, Ellsworth — River Falls, Culvert C-47-
63 & C-47-65, WIS 65 Pierce County, Wisconsin as the plans show and execute the work as specified in
the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2025 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20250108)

Scope of Work.

The work under this contract shall consist of common excavation, borrow, removing structures, culverts,
base aggregate dense, HMA pavement, pavement marking, beam guard and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 14
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

The Notice to Proceed will be issued such that work shall start no later than April 27, 2026, unless
otherwise approved by the engineer.

WIS 65 at Culverts C-47-63 and C-47-65 shall not be closed concurrently.

Always maintain at minimum, base aggregate course of roadway along WIS 65 at one of the C-47-63 and
C-47-65 Culverts for local access.

C-47-236 must utilize temporary concrete barrier when the existing guardrail is removed during
weekends. Barrels are permissible during the weekdays.

Interim Completion and Liquidated Damages — All Contract Work at Culvert C-47-236: May 15,
2026

Complete construction operations on USH 10 at the C-47-236 Culvert as shown on the plans by May 15,
2026. Do not reopen until completing all work.

If the contractor fails to complete all work necessary to allow cattle access at culvert C-47-236 as shown
on the plans, the department will assess the contractor $2,000 in interim liquidated damages for each
calendar day the contract work remains incomplete beyond 12:01 AM on May 16, 2026. An entire
calendar day will be charged for any period of time within a calendar day that the road remains closed
beyond 12:01 AM.

Interim Completion and Liquidated Damages — All Contract Work on C-47-62: 40 Calendar Days

Complete construction operations on USH 10 at the C-47-62 Culvert as shown on the plans within 40
consecutive calendar days. Do not reopen until completing all work.

If the contractor fails to complete the work necessary to reopen USH 10 to traffic within 40 calendar days,
the department will assess the contractor $1,000 in interim liquidated damages for each calendar day the
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contract work remains incomplete beyond 40 calendar days. An entire calendar day will be charged for
any period of time within a calendar day that the road remains closed beyond 12:01 AM.

Interim Completion and Liquidated Damages — All Contract Work on C-47-63: 30 Calendar Days

Complete construction operations on WIS 65 at the C-47-63 Culvert as shown on the plans within 30
consecutive calendar days. Do not reopen until completing all work.

If the contractor fails to complete the work necessary to reopen WIS 65 to traffic within 30 calendar days,
the department will assess the contractor $1,000 in interim liquidated damages for each calendar day the
contract work remains incomplete beyond 30 calendar days. An entire calendar day will be charged for
any period of time within a calendar day that the road remains closed beyond 12:01 AM.

Interim Completion and Liquidated Damages — All Contract Work on C-47-65: 30 Calendar Days

Complete construction operations on WIS 65 at the C-47-65 Culvert as shown on the plans within 30
consecutive calendar days. Do not reopen until completing all work.

If the contractor fails to complete the work necessary to reopen WIS 65 to traffic within 30 calendar days,
the department will assess the contractor $1,000 in interim liquidated damages for each calendar day the
contract work remains incomplete beyond 30 calendar days. An entire calendar day will be charged for
any period of time within a calendar day that the road remains closed beyond 12:01 AM.

Fish Spawning

There shall be no instream disturbance of Branch Rush River at Station 39+40 to 40+60 as a result of
construction activity under or for this contract, from September 15th to May 15th both dates inclusive, in
order to avoid adverse impacts upon the spawning of trout.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Protection of Endangered Bats (Tree Clearing)

Federally protected bats have the potential to inhabit the project limits because they roost in trees,
bridges and culverts. Roosts may not have been observed on this project, but conditions to support the
species exist. The species and all active roosts are protected by the federal Endangered Species Act. If
an individual bat or active roost is encountered during construction operations, stop work and notify the
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMS) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to
October 31, both dates inclusive.

To avoid adverse impacts upon protected bats, no tree clearing is allowed between April 15 and October
31, both dates inclusive. If the required tree clearing is not completed by April 14, the department will
suspend all tree clearing and associated work directly impacted by clearing.

Tree clearing is limited to that which is specified in the plans. Contractor means and methods to remove
additional trees will not be allowed. If it is determined that additional trees with a 3-inch or greater
diameter at breast height (dbh) need to be removed beyond contractor means and methods, notify the
engineer to coordinate with the WisDOT REC to determine if consultation with United States Fish and
Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC and/or
USFWS may not permit modifications.

Due to potential for erosion, do not perform grubbing operations at the time of tree clearing unless
grading activities will commence in those areas immediately following the tree clearing, or as otherwise
approved by the engineer. Provide information for the grubbing and grading activities, including the
schedule of operations, in the Erosion Control Implementation Plan (ECIP).

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of clearing operations, and list those
additional measures in the ECIP.
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Tree cleaning shall take place at the following locations:

C-47-62, Station 40+00 to 40+50, Left
C-47-65, Station 79+75 to 80+00, Right

Migratory Birds

No evidence of swallow or other migratory bird nests have been observed on or under the following
structures(s) during the preconstruction inspection. However, if nesting is later observed prior to or during
construction, the contractor shall implement avoidance/deterrent measures or obtain a depredation
permit. All active nests (when eggs or young are present) of migratory birds are protected under the
federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15 to
August 31.

C-47-236, Station 20+00
C-47-62, Station 40+00
C-47-63, Station 60+00
C-47-65, Station 80+00

Traffic.
General

For structure C-47-236 keep roadways open to two-way traffic at all times during construction operations
except one-way traffic will be allowed during daylight hours while flag persons are on duty. For structure
C-47-62 roadways will be restricted to a single lane and max width of 14’ utilizing temporary signals.

For structures C-47-63 and C-47-65 along STH 65 will be constructed under a closure with detour.
Property Access

Maintain access to properties along the project for local residents, businesses, and emergency vehicles.
Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying USH 10 or WIS 65 traffic, and entirely clear the traveled way and shoulders of such portions of
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the highway of equipment, barricades, signs, lights, and any other material that might impede the free
flow of traffic during the following holiday and special event periods:

- From noon Friday, May 22, 2026 to 6:00 AM Tuesday, May 26, 2026 Memorial Day;

- From noon Friday, June 26, 2026 to 6:00 AM Monday, June 29, 2026 Ellsworth Cheese Curd Fest;
- From noon Friday, July 3, 2026 to 6:00 AM Monday, July 6,2026 Independence Day;

- From noon Thursday July 9, 2026 to 6:00 AM Monday July 13, 2026 River Fall Days;

- From noon Wednesday August 12, 2026 to 6:00 AM Monday August 17, 2026 Pierce County Fair;
- From noon Friday, September 4, 2026 to 6:00 AM Tuesday, September 8, 2026 Labor Day;

- From noon Friday, September 18, 2026 to 6:00 AM Monday, September 21, 2026 Bacon Bash

Stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the department during the bid,
preparation process, or from the project engineer after the contract has been awarded and executed.

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice, of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed, and the site will be available to the utility. Follow-up with a confirmation
notice to the engineer and the utility not less than 3 working days before the site will be ready for the
utility to begin its work.

stp-107-065 (20240703)
Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate.
1530-01-76

The following utility owners have facilities within the project area; however, no adjustments are
anticipated:

AT&T Wisconsin — Communication Line
Pierce Pepin Cooperative Services - Communication Line
Pierce Pepin Cooperative Services -Electricity
Xcel Energy-Electricity Transmission
1540-00-73

The following utility owners have facilities within the project area; however, no adjustments are
anticipated:

AT&T Wisconsin — Communication Line
Pierce Pepin Cooperative Services - Communication Line
Pierce Pepin Cooperative Services -Electricity

Dairyland Power Cooperative - Electricity

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The calculated land disturbance for the project site is 0.78 acres.

The expected land disturbance for the project site is less than one acre in size and does not require
permit coverage. Therefore, the department has not requested or obtained coverage under the TCGP.

If additional land disturbance is necessitated for the project due to proposed contractor means and
methods, including temporary support activity sites, and the additional land disturbance results in a total
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cumulative land disturbance for the project of one acre or greater, permit coverage will need to be
obtained. The department will be responsible for obtaining permit coverage following department
approval of the associated ECIP. Contractor necessitated changes resulting in the need for permit
coverage will not be cause for schedule delays or other damages.

Permit coverage for additional land disturbing construction activities related to contractor means and
methods will be considered as part of the ECIP review and approval process. Coverage under the TCGP
for additional land disturbance areas will be considered if the areas meet all the following:

Must meet the permit’s applicability criteria.
Must be for the exclusive use of a WisDOT project.

Ground disturbance first commences after the ECIP approval, and the areas are fully restored to
meet the final stabilization criteria of the permit upon completion of the work.

If permit coverage is deemed necessary and obtained for the project, conform to all permit requirements
and post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.

Permit coverage, if necessary, will be under the Wisconsin Pollutant Discharge Elimination System,
Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be
found at:

https://widnr.widen.net/s/s5mwp2qd7s/finalsignedwisdotcsgp

The contractor is responsible for obtaining any permits for areas that are not approved by the department
for coverage under the TCGP.

stp-107-056 (20250108)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:

1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all
soil and other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments,
and any other area where water may be trapped,;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels,
remove any aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of
removed mussels and plant materials in a garbage can before leaving the area or invested
waters; and

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure
water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
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10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-
minute contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates
like spiny water flea. Therefore, this disinfect should be used in conjunction with a hot water
(>104° F) application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.
stp-107-055 (20130615)

Cleaning End Treatment, Item SPV.0060.01.
A Description

This special provision describes work required for cleaning culvert pipe end treatments according to the
pertinent requirements of standard spec 205 and 520 and as hereinafter provided

B (Vacant)
C Construction

Remove vegetation and built-up sedimentation from just inside the culvert barrel, or what is reachable
with an excavator, to five feet beyond the apron end of the culvert. Some hand work will be required to
remove material from the culvert end or apron end wall area.

Used suitable materials removed from the cleaning end treatment in other areas requiring fill material
within the project limits as the engineer directs. Dispose of surplus and unsuitable material as specified in
standard spec 205.3.12.

D Measurement

The department will measure Cleaning End Treatment as each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Cleaning End Treatment EACH

Payment is full compensation for cleaning the culvert ends pipe end treatments.

Temporary Box Culvert Water Diversion, Iltem SPV.0060.02.
A Description

This special provision describes providing temporary water diversion for any potential flow at box culverts
C-47-62, C-47-63, and C-47-65 during the installation as hereinafter described.

B Materials

Follow the applicable sections of the WisDOT Standard Specifications for all materials utilized under this
item, as directed by the engineer. Furnish material certifications required for temporary water diversion
shown in the Erosion Control Implementation Plan (ECIP) for approval prior to use.

C Construction
C.1 General

Maintain channel flow at all times and minimize erosion into the existing stream using appropriate erosion
control measures. Inspect Temporary Water Diversion for erosion at regular intervals and address as
directed by the engineer. Design all portions of the temporary diversion to meet the 2-year recurrence
interval discharge.

The 2-year recurrence interval creek discharge is as follows:
C-47-62: Q2 = 36.72 cubic feet per second (CFS)
C-47-63: Q2 = 72.14 cubic feet per second (CFS)
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11.

C-47-65: Q2 = 5.44 cubic feet per second (CFS)

Provide hydraulic calculations and temporary water diversion plan details as part of the ECIP. There is no
base flow for any of the three culverts. Due to the base flow and flowrates for smaller events, construction
schedule with respect to weather forecast shall be approved by the engineer.

C.2 Temporary Water Diversion Methods

Alterations to the suggested methodologies of water diversion as noted below may be acceptable. Such
alterations should be clearly spelled out in the ECIP for approval by WisDOT and the Wisconsin
Department of Natural Resources (WDNR) prior to construction.

Method #1: A pumped diversion or pump around to maintain water flow around the culvert. Include details
of the pump around in the ECIP, for approval by the engineer and WDNR.

Method #2: Divert the existing flow through a temporary open channel lined with polyethylene sheeting or
other approved plastic. The bottom of the channel shall have a 6-inch depth of course aggregate #2
stone. Divert flow into the temporary open channel utilizing barriers made of non-erodible materials, such
as rock bags and polyethylene sheets or temporary sheet piling, so as to prevent siltation into the live
stream. Details of the temporary open channel and non-erodible barrier system shall be detailed in the
ECIP, for approval by the engineer and WDNR.

The following values are provided for the contractor’s use in sizing a temporary diversion:
C-47-62: Q2=36.72 CFS
C-47-63: Q2 =72.14 CFS
C-47-65: Q2 =5.44 CFS
C-47-62: Qu0 = 112.46 CFS
C-47-63: Q10 = 164.92 CFS
C-47-65: Q10 = 39.95 CFS
D Measurement

The department will measure Temporary Box Culvert Water Diversion as a single unit per culvert,
acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.02 Temporary Box Culvert Water Diversion EACH

Payment is full compensation for all work required under this section including hydraulic calculations,
furnishing all materials, the installation, the removal of all items for temporary water diversion, maintaining
the temporary water diversion during use, all excavation required, and restoration of the area to the
original conditions (unless shown otherwise on the project plans).

Salvage and Reinstall Guardrail, Item SPV.0090.01.

A Description

This special provision describes removing and reinstalling of existing guardrail for structure C-47-62 to
accommodate concrete shoulder removal and reconstruction and as necessary to avoid damage during
construction operations.

B Materials

Utilize existing guardrail, guardrail posts, mounting blocks and hardware. When existing materials are not
suitable for reinstallation, utilize materials according to the requ