HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION

8890-00-74 WISC 2026022 Stetsonville - STH 64,
CTH O to STH 64

Proposal Number: 028

HIGHWAY COUNTY

CTHQ Taylor

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00
Payable to: Wisconsin Department of Transportation

Attach Proposal Guaranty on back of this PAGE.

Bid Submittal
Date: October 14, 2025
Time (Local Time):  11:00 am

Contract Completion Time
35 Working Days

Assigned Disadvantaged Business Enterprise Goal 3%

This contract is exempt from federal oversight.

Firm Name, Address, City, State, Zip Code

SAMPLE
NOT FOR BIDDING PURPOSES

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with

this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin)

(Bidder Signature)

(Print or Type Name, Notary Public, State Wisconsin)

(Print or Type Bidder Name)

(Date Commission Expires)

Notary Seal

(Bidder Title)

Type of Work: For Department Use Only
Removals, Milling, Grading, Aggregate, Asphalt Pavement, Erosion Control, Traffic Control, Pavement Marking and Restoration.

Notice of Award Dated Date Guaranty Returned



dotmpc
Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.

Page 2 of 3


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised January 8, 2025
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project ID 8890-00-74, Stetsonville - STH 64, CTH
O to STH 64, CTH Q, Taylor County, Wisconsin as the plans show and execute the work as specified in
the State of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2025 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20250108)

Scope of Work.

The work under this contract shall consist of common excavation, base aggregate, removing asphaltic
surface milling, HMA pavement, pavement marking, traffic control and restoration and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2026 construction season to the engineer
in writing within a month after executing the contract but at least 14 calendar days before the
preconstruction conference. Assure that the time frame is consistent with the contract completion time.
Upon approval, the engineer will issue the notice to proceed within ten calendar days before the
beginning of the approved time frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning
of the intended time frame. The engineer will approve or deny that request based on the conditions cited
in the request and its effect on the department’s scheduled resources.

Protection of Endangered Bats (Tree Clearing)

Federally protected bats have the potential to inhabit the project limits because they roost in trees,
bridges and culverts. Roosts may not have been observed on this project, but conditions to support the
species exist. The species and all active roosts are protected by the federal Endangered Species Act. If
an individual bat or active roost is encountered during construction operations, stop work, and notify the
engineer and the WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMS) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to
October 31, both dates inclusive.

Contractor means and methods to remove trees will not be allowed. If it is determined that trees with a
3-inch or greater diameter at breast height (dbh) need to be removed beyond contractor means and
methods, notify the engineer to coordinate with the WisDOT REC to determine if consultation with United
States Fish and Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT
REC and/or USFWS may not permit modifications.

Tribal Coordination

Contact the Forest County Potawatomi Community (FCPC) if any inadvertent discoveries are made, for
work to cease and re-coordinate with the Tribe. In the event an Inadvertent Discovery (ID) occurs at any
phase of a project or undertaking as defined, and human remains, or archaeological materials are
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exposed as a result of project activities, cease work immediately, and include the FCPC Tribe with the
SHPO in any consultation regarding treatment and disposition of the find.

Traffic.

CTH Q may be reduced to one lane using flagging operations during working hours as allowed by the
engineer. The contractor shall conduct his operations in a manner that will cause the least interference to
traffic movements. The minimum number of vehicles of the contractor, his suppliers, and his employees
necessary for the prosecution of the work shall be permitted to park at the various work sites for the
minimum time necessary for the performance of the work.

During nighttime hours, no equipment or materials shall be parked or stored within 12 feet of the near
edge of the shoulder being used during the actual performance of the work and shall not be parked or
stored within the right-of-way unless otherwise approved by the engineer.

Both lanes of CTH Q shall be reopened to vehicular traffic at the end of each day with a minimum
roadway width of 22-feet prior to and during nighttime hours.

If traffic delays become longer than 15 minutes, coordinate with the engineer to limit or alter construction
operations to prevent undue inconvenience to the traveling public as specified under standard spec
108.5.

Maintain local access to all sideroads, businesses and residences at all times. Maintain emergency
access to the project area at all times. Keep all private entrances and field entrances accessible at all
times, unless written permission is obtained from the property owner 48 hours in advance of closing the
access.

If necessary, to prevent airborne dust, apply water or Dust Control Surface Treatment. Water and/or Dust
Control Surface Treatment will not be measured and paid for separately but instead be considered
incidental to other items of work.

Construction operations shall be conducted in such a manner as to provide access to emergency vehicles
at all times.

Portable Changeable Message Signs (PCMS)

Place PCMS boards on CTH Q in the approximate locations shown in the plan, or as approved by the
engineer, one week prior to the anticipated start date to notify motorists of upcoming construction
activities.

Message is as follows:

ROADWORK
BEGINS
XXIXXIXX

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying CTH Q traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 22, 2026 to 6:00 AM Tuesday, May 26, 2026: Memorial Day;
- From noon Friday, July 3, 2026 to 6:00 AM Monday, July 6, 2026: Independence Day;
- From noon Friday, September 4, 2026 to 6:00 AM Tuesday, September 8, 2026: Labor Day.

stp-107-005 (20210113)

Utilities.

This contract does not come under the provision of Administrative Rule Trans 220.
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The scope of work for this contract has been determined to not impact, interfere or conflict with existing
utilities within the contract limits. Notify the engineer of any potential utility conflicts. Coordinate with the
engineer to adjust plans as needed to avoid any unanticipated utility conflicts.

stp-107-066 (20240703)

The following utilities have facilities within the project limits; however, no conflicts are anticipated.
Charter Communications (COMLN)

City of Medford (SEWR)

City of Medford (WATR)

Taylor County Electric Cooperative (ELCTY)

TDS Telecom (COMLN)

WE Energies (GSPTR)

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

There are wetlands within the right-of-way; however, impacts are not anticipated based on the proposed
slope intercepts. Therefore, the department has not requested or obtained a U.S. Army Corps of
Engineers Section 404 Permit for this project.

Methods of operations, including preparatory work, staging, site clean-up, storing materials, or causing
impacts to wetlands or waters are not permitted. If the contractor requires work outside the proposed
slope intercepts, based on their method of operation to construct the project, it is the contractor’s
responsibility to determine whether a U.S. Army Corps of Engineers Section 404 Permit is required. If a
Section 404 Permit is necessary, obtain the permit prior to beginning construction operations requiring the
permit. No time extensions as discussed in standard spec 108.10 will be granted for the time required to
apply for and obtain the permit. The contractor must be aware that the Corps of Engineers may not grant
the permit request.

Information on USACE Section 404 permits is available on the USACE’s website:
https://www.mvp.usace.army.mil/Missions/Requlatory.aspx
stp-107-054 (20230629)

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The calculated land disturbance for the project site is 5.79 acres.

The department has obtained permit coverage through the Wisconsin Department of Natural Resources
to discharge storm water associated with land disturbing construction activities under this contract.
Conform to all permit requirements for the project.

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2). The permit can be found at:

https://widnr.widen.net/s/s5Smwp2qgd7s/finalsignedwisdotcsgp

A “Certificate of Permit Coverage” is available from the regional office by contacting Matthew Berg at
(920) 492-4147. Post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.

Permit coverage for additional land disturbing construction activities related to contractor means and
methods will be considered as part of the ECIP review and approval process. Coverage under the TCGP
for additional land disturbance areas will be considered if the areas meet all of the following:

Must meet the permit’s applicability criteria.
Must be for the exclusive use of a WisDOT project.

Land disturbance first commences after the ECIP approval, and the areas are fully restored to
meet the final stabilization criteria of the permit upon completion of the work.
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10.

The contractor is responsible for obtaining any permits for areas that are not approved by the department
for coverage under the TCGP.

stp-107-056 (20250108)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Public Convenience and Safety.
Revise standard spec 107.8(6) as follows:

Check for and comply with local ordinances governing the hours of operation of construction equipment.
Do not operate motorized construction equipment from 7 PM until the following 7 AM, unless prior written
approval is obtained from the engineer.

stp-107-001 (20060512)
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QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

@ This special provision describes density testing of in-place HMA pavement with the use of nuclear density
gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the
following:

1. Selection of test sites.

2. Testing.

3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials
B.1 Personnel

@ Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements
according to 460.3.3 and CMM 815.

B.2 Testing

@ Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to
CMM 815.10.4 for test duration and gauge placement.

B.3 Equipment
B.3.1 General
@ Furnish nuclear gauges according to CMM 815.2.
@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges
B.3.2.1 Comparison of QC and QV Nuclear Gauges
@ Compare QC and QV nuclear gauges according to WTM T355.
B.3.2.2 Reference Site Monitoring
@ Conduct reference site monitoring for both QC and QV gauges according to WTM T355.
B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements
B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances
@) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.
@ Determine required number of tests according to CMM 815.10.2.1.
@ Determine random testing locations according to CMM 815.10.3.
B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
@ Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

@ Determine required number of tests according to CMM 815.10.2.2.
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@ Determine random testing locations according to CMM 815.10.3.
B.4.2 Pavement Density Determination
B.4.2.1 Mainline Traffic Lanes and Appurtenances
@ Calculate the average sublot densities using the individual test results in each sublot.

@ If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

@ If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders

B.4.2.2.1 Width Greater Than 5 Feet

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

@

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

@

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

@

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

@ Determine the pavement density as specified in B.4.2.1.

B.4.2.4 Documentation

Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

@

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.

1

The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

(2

Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

@3

(4

Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

6

B.5 Department Testing
B.5.1 Verification Testing

The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s

@
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QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

@ If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft® each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

© If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

@ Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor’'s QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

@ The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@ The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

@ Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
@ The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

@ The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20230629)
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12.

13.

Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles (1108
feet).

Stp-648-005 (20060512)

Verify Landmark Reference Monuments, Iltem SPV.0060.01.
A Description

This special provision describes preserving the location and constructing new monuments for existing
Public Land Survey System (PLSS) section corner monuments and witness monuments located within
permanent easements, temporary easements, or construction permit areas, which may be lost or
disturbed by construction operations.

This provision does not relinquish the contractor’s responsibility of standard spec 107.11.
B Materials

Taylor County can furnish aluminum monument caps if necessary. Otherwise, all materials for the
monumentation and witness ties will be the responsibility of the contractor to provide. Any monuments
that satisfy Wisconsin Administrative Code Chapter AE-7 will be acceptable.

C Construction
Complete the work in accordance with, the direction of the Taylor County Surveyor and as follows:

Contact and follow the direction of the Taylor County Surveyor on perpetuation requirements for PLSS
section corner monuments and witness monuments. Obtain existing tie sheets from the Taylor County
Surveyor. Locate and verify existing PLSS monuments and ties. Furnish, and install if necessary,
temporary and/or permanent ties. Provide a temporary tie sheet to the Taylor County Surveyor, for use
by the public during the construction phase of the project and before the final monumentation is complete.

Perpetuate and/or reset all PLSS monuments and witness monuments under the direction of a State of
Wisconsin Licensed Professional Land Surveyor. Prepare the temporary and final PLSS monument
records in accordance with the Wisconsin Administrative Code Chapter AE-7. Prepare and File new
monument records with the Taylor County Surveyor in accordance with AE-7 and provide a copy of the
same to the Taylor County Surveyor. This work shall be overseen and completed by a State of Wisconsin
Licensed Professional Land Surveyor.

The approximate location of the section corners that will likely be disturbed due to the proposed
construction:

Landmark Reference Monument

Station Offset Township Range Section Corner
85+19.6 6.7 Lt T31N R1E E ¥ Corner SEC 32
110+00.8 0.5 Rt T31N R1E SE ¥ Corner SEC 29

Notify the Taylor County Surveyor at least thirty (30) working days prior to construction operations that
may disturb existing monuments, with pertinent questions or for Department provided monument caps.

Contact Information
Taylor County Surveyor:

Justin Meyer
715-748-1459
justin.meyer@co.taylor.wi.us

D Measurement

The department will measure Landmark Reference Monuments by each PL