i,
Ny,

W

Wisconsin Department of Transportation

A
\\\\\\ II///,///

Q

7,
iy

7 N
M

November 5, 2025

NOTICE TO ALL CONTRACTORS:

Proposal #04: 5105-16-62

Regionwide Tree Clearing

Various Locations
Non-Hwy

Southwest Region Wide

Letting of November 11, 2025

This is Addendum No. 02, which provides for the following:

Special Provisions:

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Revised Special Provisions
A Description
No.
4 Consideration of Proposals.
5 Prosecution and Progress.

Schedule of Items:

Revised Bid ltem Quantities
Proposal Proposal Proposal

: - . Total Prior Quantity Total After

Bid Item Item Description Unit to Change (-) | Addendum
Addendum
201.0105 Tree Clearing STA 30 1 31
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
43 Replacing to show updated quantities for STH 162
50 Replacing to show overall updated quantities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



Special Provisions

4. Consideration of Proposals.

ADDENDUM NO. 02
5105-16-62
November 5, 2025

Update the estimated quantities table to the following:

Estimated Quantities

The current estimated Minimum and Maximum contract quantities for Clearing are as follows:

Bid ltem Unit Current Contract Amount Minimum Maximum

201.0105 STA 31 STA 200 STA 350 STA

201.0120 ID 176 ID 700 ID 1000 ID
5. Prosecution and Progress.

Replace entire section titled Blanchard’s Creek Frog with the following:

Blanchard’s Cricket Frog
Area 19

The Blanchard's cricket frog (Acris blanchardi), an endangered species in Wisconsin, prefers ponds,
lakes, and a variety of habitats along and adjacent to streams and rivers including, marshes, fens,
sedge meadows, low prairies, and exposed mud flats. The species tends to breed in quiet water (no
or low flow) and may also move from streams and rivers to adjacent wetlands and ponds. Cricket
frogs cannot tolerate freezing or complete inundation for more than 24 hours during the winter and
thus seek a variety of microhabitats that provide suitable overwintering conditions, including crayfish
burrows, small mammal burrows, rotted-out root channels, seepage areas where groundwater flow
prevents freezing at the surface, or spaces created by sloughing streambanks. Cricket frogs are
active from early March through November. Breeding can occur from mid-May through mid-August,
with some larvae not transforming until late September.

WisDOT has obtained coverage for this project under the Broad Incidental Take Authorization for
Road, Railroad, and Trail Projects and Blanchard’s Cricket Frog. This authorization covers project
work in the following locations:

1. STH 162 and adjacent wetlands Station 210+00 to Station 486+00 LT and RT
Avoidance and minimization measures include:

a. In stream disturbance will be avoided during breeding season, May 20 to
August 15, both dates inclusive.

b. Disturbance will be avoided in stream, in wetland, and within 75 feet of the
stream during the inactive period from October 16 to April 7, both dates
inclusive.

i. If construction will be extended past the start of the frog’s inactive
season, the contractor will ensure that the area is unsuitable as
overwintering habitat, details to be coordinated with WisDOT Project
Manager, WisDOT Environmental Coordinator, and WDNR



Threatened and Endangered Resources Staff.

ii. Tree removal may occur during the inactive period. The contractor will
be limited to handheld equipment only. Access within 50 feet if the
stream will be on foot. No equipment, such as skid steers or trucks, will
be allowed to traverse the ground.

c. Before any disturbance/construction takes place on site, the vegetation within
the disturbance area must be cut by a non-suction mower (flail mower, sickle
bar mower, manual reel mower, electric/gas weed trimmer), by hand (hand
sickle, hand clippers), or grazed according to the following specifications:

i.  Ground and shoreline vegetation must be cut to a height of 3 inches or
less initially and maintained at 3-6 inches until all project related
disturbance has been completed.

ii. Any in-stream vegetation (emergent, submergent or floating) within 1
foot of the water’s surface and within 1 foot of the disturbance area
must be cut so that the tops of the plants are more than 1 foot below
the surface. The vegetation must then be maintained at least 1 foot
below the water’s surface until disturbance has been completed.

ii. Blanchard’s Cricket Frog removals (as described in (d)) must take
place prior to vegetation cutting occurring.

d. All disturbed areas along the road within 75 ft of the stream will be top-dressed
with 6” of soil and seeded to WisDOT #75 Seed Mix as marked on the plans.

i. The above requirement will apply to locations where riprap has been
installed.

e. Blanchard’s Cricket Frog removals will be conducted in the disturbance
footprint by a qualified biologist approved by the WDNR ER Transportation
Liaison prior to each workday/restoration activity. Coordinate with WisDOT
Southwest Region Environmental Coordinator two weeks in advance of
construction activities to schedule a qualified biologist to be on site during
construction activities. The biologist will be contracted through a master
contract with the department at the department’s cost. Contact Anna Jahns,
SWR REC, at annah.jahns@dot.wi.gov or (608) 785-9961.

i. All Blanchard’s Cricket Frogs (and preferably other amphibians and
reptiles) found will be immediately removed from the disturbance area
and relocated to suitable habitat at least 100 meters downstream from
the project site. If Blanchard’s Cricket Frogs are found on the first walk-
through of the area, a second walkthrough will be conducted. This
process should continue until the biologist feels confident he/she has
removed as many Blanchard’s Cricket Frogs as possible from the
disturbance area.

ii. All Blanchard’s Cricket Frogs removed will be recorded (total number
removed per walkthrough, i.e., 2 Blanchard’s Cricket Frogs removed
on first walk-through, 1 Blanchard’s Cricket Frog removed on second
walk-through, 0 Blanchard’s Cricket Frogs removed on third walk-
through) and reported to the ER Transportation Liaison
(stacy.rowe@wisconsin.gov) on a weekly basis. For a sample data
sheet that can be used for reporting, see
http://dnr.wi.gov/topic/ERReview/documents/CA SpeciesRemovalData

sheet.pdf.

2. The following requirements are included in a separate contract through a master biological
contract with the department at the department’s cost: All dead amphibians and reptiles




found onsite will be recorded (species, approximate age, possible cause of death),
photographed, and reported to the ER Transportation Liaison (stacy.rowe@wisconsin.gov)
at the conclusion of the project. For a sample data sheet that can be used for reporting, see
http://dnr.wi.gov/topic/ERReview/documents/CA SpeciesRemovalDatasheet.pdf. A closing
report must be submitted to the ER Transportation Liaison via email within 60 days of
completion of project.

3. If erosion matting (also known as an erosion control blanket, erosion mat or erosion mesh
netting) will be used, the following matting (or something similar) must be installed: North
American Green S75BN. S150BN, SC150BN, or C125BN. These models are comprised of
netting that contains biodegradable thread with the “leno” or “gauze” weave (contains
strands that are able to move independently), which has the least impact on wildlife. Plastic
netting without independent movement of strands can easily entrap wildlife.

4. Sediment control systems such as turbidity barriers will be installed in the areas of
disturbance in the stream to limit sediment and run off into the stream during construction.

Schedule of Items
Attached, dated November 5, 2025, are the revised Schedule of Items Pages 1 — 2.

Plan Sheets

The following 82 x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 43 and 50.

END OF ADDENDUM
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DOTMPC
Text Box
Addendum No. 02
ID 5105-16-62
Revised Sheet 43
November 5, 2025
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Addendum No. 02

ID 5105-16-62

Revised Sheet 50
November 5, 2025
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Proposal Schedule of Items Page 1 of 2
Proposal ID: 20251111004  Project(s): 5105-16-62
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 201.0105 31.000
Clearing STA
0004 201.0120 176.000
Clearing ID
0006 213.0100 1.000
Finishing Roadway (project) .01 5105- EACH
16-62
0008 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) .01 5105-16-62
0010 627.0200 12,500.000
Mulching SY
0012 628.1504 500.000
Silt Fence LF
0014 628.1520 500.000
Silt Fence Maintenance LF
0016 628.6510 2.500
Soil Stabilizer Type B ACRE
0018 SPV.0060 4.000
Special .01 Site Mobilization EACH
0020 SPV.0060 4.000
Special .02 Site Traffic Control EACH
0022 SPV.0060 4.000
Special .03 Semi-Permanent Restoration EACH
0024 SPV.0060 4.000
Special .04 Work on Shoulder or Parking EACH
Lane
0026 SPV.0060 4.000
Special .05 Shoulder Closure on Divided EACH
Roadway
0028 SPV.0060 4.000
Special .06 Lane Closure with Flagging EACH
Operations
0030 SPV.0060 4.000
Special .07 Pedestrian Accommodations EACH
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Page 2 of 2

Proposal ID: 20251111004  Project(s): 5105-16-62
Federal ID(s): N/A
Section: 0001 Total:

Total Bid:
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