



## Wisconsin Department of Transportation

---

December 5, 2025

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### **NOTICE TO ALL CONTRACTORS:**

**Proposal #45: 8880-05-76, WISC 2026091  
CTH E – Dorchester  
Br N Fork Posppl Rvr Br B-10-0261  
CTH A  
Clark County**

### **Letting of December 9, 2025**

This is Addendum No. 01, which provides for the following:

#### **Other**

Revise the Contract Completion Time from 35 working days to 40 working days (an increase of 5 working days).

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

