HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: 02 1
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY

1009-34-38 N/A Epoxy Pavement Markings-Sth/Ush, VAR HWY Northeast Region Wide
Locations On Stn Per Annual Pin

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $75,000.00

Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation ropos uaranty on back ot thi

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: February 10, 2026

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
September 04, 2026

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Traffic Control, Pavement Marking.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of Iltems

. General

(1)

@)

@)

(4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid Express'" on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids
B.10On the Internet

(1)

@)

@)

Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:
1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.

2. Use Expedi’teTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On a Printout with Accompanying Diskette or CD ROM

(1)

@)

@)

(4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite[11] generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the

sealed bid, also provide the Expedite™ generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the Expedi’teTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

(1)

@)

@)

(4)

The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation.”

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4. The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction," "debarred," "suspended,” "ineligible," "lower tier covered
transaction," "participant,”" "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).

Page 1 of 2



Effective with December 2000 Letting Debarment Certification

9. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transactions

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised July 1, 2025
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 1009-34-38 Epoxy Pavement Marking —
STH/USH, Various STH/USH Region Wide, Various Counties NE Region Wide, Wisconsin as the plans
show and execute the work as specified in the State of Wisconsin, Department of Transportation,
Standard Specifications for Highway and Structure Construction, 2025 Edition, as published by the
department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the SI metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20250701)

Scope of Work.

The work under this contract shall consist of surface applied epoxy pavement marking and all incidental
items necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 14
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Information to Bidders.

This project includes remarking of existing epoxy marking on various highways, as indicated in the
project’s estimated quantities. Only remark those items shown with quantities in the plan.

Traffic.
Keep all roadways always open to through traffic during construction operations under this contract.
Work Restrictions

Do not perform any work along the following roadways during the following times:

STH 32
From: North 9th St

To: Lombardi Ave
Restrictions
North Bound — Daily 7AM to 9AM
South Bound — Daily 3PM to 6PM
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IH 43
From: STH 96

To: STH 172
Restrictions
North Bound — Thursday 2PM to 5PM
Friday 11AM to 6PM
Saturday 9AM to 1PM
South Bound — Sunday 10AM to 6PM

IH 43
From: STH 310

To: STH 96
Restrictions
North Bound — Friday Noon to 6PM
Saturday 9AM to Noon
South Bound — Sunday 10AM to 5PM

USH 10
From: STH 441

To: CTH AP
Restrictions

East Bound — Single Lane closure any time except Daily 2PM to 6PM
Dual lane closure any time except Daily 6AM to 9PM

West Bound — Single Lane closure Daily 7AM to 8AM, 4PM to 5PM
Dual lane closure Daily 5AM to 8PM

USH 10
From: CTH AP

To: STH 114
Restrictions
East Bound — Daily 7AM to 8AM
West Bound — Daily 2PM to 6PM

STH 42
From:CTHC/S

To: CTHU
Restrictions

North Bound — No Friday, Saturday or Sunday Lane Closures
South Bound — No Saturday or Sunday Lane Closures

STH 42
From: South Junction STH 42 / STH 57
To:CTHC/S
Restrictions

North Bound — No Friday, Saturday or Sunday Lane Closures
South Bound — No Saturday or Sunday Lane Closures
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STH 42
From: STH 42 / STH 57 Business Round a Bout

To: Mid Junction STH 42 / STH 57
Restrictions
North Bound / South Bound — Daily 6AM to 6PM

STH 42
From: Sister Bay

To: Gills Rock
Restrictions
No work July 1ST to Labor Day
No work Fridays to Sunday Memorial Day to July 1st, Labor Day to Columbus Day

STH 42
From: Gills Rock

To: Northport
Restrictions
No work July 1ST to Labor Day
No work Fridays to Sunday Memorial Day to July 1st, Labor Day to Columbus Day

STH 57
From: Baileys Harbor

To: Sister Bay
Restrictions
No work July 1ST to Labor Day
No work Fridays to Sunday Memorial Day to July 1st, Labor Day to Columbus Day

STH 57
From: Gravel Pit Rd

To: CTHH
Restrictions
North Bound — No Friday, Saturday or Sunday Lane Closures
South Bound — No Saturday or Sunday Lane Closures

IH 41
From: Fond Du Lac South County Line

To: USH 151
Restrictions
North Bound — Any time except 7AM to 6PM
South Bound — Any time except 10AM to 6PM

USH 141
From: CTHW

To: CTH X
Restrictions
No Friday or Sunday Lane Closures from Memorial Day to Labor Day
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USH 141
From: CTH X

To: STH 180
Restrictions
No Friday or Sunday Lane Closures from Memorial Day to Labor Day

USH 141
From: CTH K

To:CTH Z
Restrictions
No Friday or Sunday Lane Closures from Memorial Day to Labor Day

USH 141
From: CTH Z

To: USH 8
Restrictions
No Friday or Sunday Lane Closures from Memorial Day to Labor Day

STH 15
From: STH 76

To: Casaloma
Restrictions
East Bound — Daily 7AM to 6PM
West Bound — Daily 7AM to 6PM

STH 23
From: STH 32

To: Taylor Dr
Restrictions
East Bound — Daily 7AM to 9AM, 3PM to 6PM
West Bound — Daily 7AM to 9AM, 3PM to 5PM

IH 43
From: Sheboygan South County Line

To: Wilson-Lima Rd
Restrictions
North Bound — Thursday 3PM to 5PM
Friday 10AM to 6PM
Saturday 9AM to 2PM
South Bound - Friday 1PM to 5PM
Saturday 11AM to 4PM
Sunday 10 AM to 6PM

STH 26
From: CTH FF

To: IH 41
Restrictions
Daily 7AM to 6PM
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IH 41 / Mason St Round a bouts
Time Restrictions

Mason St East Bound — Daily 10AM to 6 PM
Mason St West Bound — Daily 7AM to 6 PM

IH 41/ CTH G Round a bouts
Time Restrictions

Daily 7AM to 9AM (All Approaches)
Daily 2 PM to 6PM (All Approaches)

STH 32 Glory / 8th St Round a bouts
Time Restrictions

South Bound — Daily 4PM to 6PM

USH 141 / Allouez Ave Round a bout
Time Restrictions — None

Flagging Daily 10AM to 6PM

STH 29 / Cardinal Lane Round a bouts
Time Restrictions

Daily 6AM to 9AM
Daily 3PM to 6PM

STH 29 / CTH EA Huron Rd Round a bout
Time Restrictions — None

Flagging

STH 54 CTH J Round a bout
Time Restrictions — None

Flagging

STH 32/ CTH B Round a bout
Time Restrictions — None

Flagging

STH 29 / CTH FF Round a bout
Time Restrictions

Daily 7AM to 9AM
Daily 2PM to 6PM

STH 32 CTH X Round a bout
Time Restrictions — None

Flagging

STH 42 CTH TT Round a Bout
Time Restrictions

No lane closures July- September
No Fridays Memorial Day to July 1st

1009-34-38
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STH 42 / STH 57 Business Round a Bout
Time Restrictions

No lane closures July- September
No Fridays Memorial Day to July 1st

STH 23 / American Drive Round a Bout
Time Restrictions

STH 23 East Bound — Daily 3PM to 6 PM
STH 23 West Bound — Daily 6AM to 9AM

STH 23/ CTH K Round a bout
Time Restrictions — None

Flagging

STH 23/ CTH UU Round a bout
Time Restrictions — None

Flagging

USH 41 / STH 22 Round a bouts
Time Restrictions — None

Flagging

STH 55/ CTH JJ Round a bout
Time Restrictions — None

Flagging

STH 15/ CTH CB Round a bout
Time Restrictions

STH 15 East Bound — Daily 3PM to 6 PM
STH 15 West Bound — Daily 6AM to 9AM

STH 47/ STH 441 / Round a bouts
Time Restrictions — None

No lane closures.

USH 141 / STH 64 Round a bouts
Time Restrictions None

Flagging

STH 67 / CTH AA Round a bout
Time Restrictions — None

Flagging

STH 42
From: South Junction STH 42 / STH 57

To:CTHC/S
Time Restrictions

North Bound — No Friday, Saturday or Sunday Lane closures
South Bound — No Saturday or Sunday Lane closures
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STH 42
From:CTHC/S

To: CTHU
Time Restrictions
North Bound — No Friday, Saturday or Sunday Lane closures
South Bound — No Saturday or Sunday Lane closures

STH 42
From: Business STH 42 / STH 57

To: Mid Junction STH 42 / STH 57
Time Restrictions
Daily 6AM to 6PM

STH 42
From: Sister Bay

To: Gills Rock
Time Restrictions
No work July 1st to Labor Day
No work Fridays to Sunday Memorial Day to July 1st Labor Day to Columbus Day

STH 42
From: Gills Rock

To: Northport
Time Restrictions
No work July 1st to Labor Day
No work Fridays to Sunday Memorial Day to July 1st Labor Day to Columbus Day

STH 57
From: Baileys Harbor

To: Sister Bay
Time Restrictions
No work July 1st to Labor Day
No work Fridays to Sunday Memorial Day to July 1st Labor Day to Columbus Day

STH 57
From: Gravel Pit Rd

To: CTHH
Time Restrictions
North Bound — No lane closures Friday, Saturday or Sunday
South Bound — No lane closures Saturday or Sunday

STH 310/ CTH R Round a bout
Time Restrictions — None

Flagging

USH 10/ CTH N Round a bout
Time Restrictions — None

Flagging Daily 3PM to 6 PM
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STH 114/ CTH N Round a bout
Time Restrictions — None

Flagging Daily 7AM to 6 PM

STH 32
From: North 9TH

To: Lombardi Ave
Time Restrictions
North Bound — Daily 7AM to 9AM
South Bound — Daily 3PM to 6PM

IH 43
From: STH 96

To: STH 172
Time Restrictions
North Bound — Thursday 2PM to 5PM
Friday 10AM to 6PM
Saturday 9AM to 1PM
South Bound — Sunday 10AM to 6PM

USH 10
From: STH 441

To: CTH AP
Time Restrictions

East Bound — Single Lane Closure Any Time Except 2PM to 6PM

Dual Lane Closure Daily 6AM to 9PM

West Bound —
Single Lane Closure Daily 7AM to 8AM, 4PM to 5PM
Dual Lane Closure Daily 5AM to 8PM

USH 10
From: CTH AP

To: STH 114
Time Restrictions
East Bound — Daily 7AM to 8AM
West Bound — Daily 2PM to 6PM

IH 41
From: Fond du Lac South County Line

To: USH 151
Restrictions
North Bound — Any time except 7AM — 6PM
South Bound — Any time except 10AM — 6PM

USH 141
From: CTH W

To: CTH X
Time Restrictions
No Friday or Sunday work from Memorial Day to Labor Day
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USH 141
From: CTH X

To: STH 180
Time Restrictions

No Friday or Sunday work from Memorial Day to Labor Day

USH 141
From: CTH K

To:CTH Z
Time Restrictions

No Friday or Sunday work from Memorial Day to Labor Day

USH 141
From: CTH Z

To: USH 8
Time Restrictions

No Friday or Sunday work from Memorial Day to Labor Day

STH 15
From: STH 76

To: Casaloma Dr
Time Restrictions
East Bound — Daily 7AM to 6PM
West Bound — Daily 7AM to 6PM

STH 23
From: STH 32

To: Taylor Dr
Time Restrictions
East Bound — Daily 7AM to 9AM, 3PM to 6PM
West Bound — Daily 7AM to 9AM, 3PM to 5PM

IH 43
From: Sheboygan South County Line

To: Wilson to Lima Rd
Time Restrictions
North Bound
Thursday 3PM to 5PM
Friday 10AM to 6PM
Saturday 9AM to 2PM
South Bound
Friday 1PM to 5PM
Saturday 11AM to 4PM
Sunday 10AM to 6PM

STH 26
From: CTH FF

To: IH41
Time Restrictions
Daily 7AM to 6PM
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Wisconsin Lane Closure System Advance Notification
Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days

Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 15 ,STH 21,STH 22, STH 23,STH 26,STH 29 ,STH 32 ,STH 42,STH 44,STH 47, STH 49,
STH 54, STH 55,STH 57, STH 64, STH 67, STH 76, STH 96,STH 114,STH 116, STH 172 ,IH 41, |H 41,
IH 43, USH 10, USH 8 ,USH 141 and USH 151 traffic, and entirely clear the traveled way and shoulders
of such portions of the highway of equipment, barricades, signs, lights, and any other material that might
impede the free flow of traffic during the following holiday and special event periods:

- From noon Friday, May 22nd ,2026 to 6:00 AM Tuesday, May 26th, 2026, for Memorial Day
- From noon Friday, July 3rd, 2026 to 6:00 AM Monday, July 6th, 2025, for Independence Day

stp-107-005 (20210113)

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying IH 41, IH 43, STH 172 traffic in all counties and STH 32/57 in Brown County 5 hours prior to the
scheduled start of any Packers home game or any event at Lambeau Field with an attendance over
30,000 to 5 hours after completion of a game or event, and entirely clear the traveled way and shoulders
of such portions of the highway of equipment, barricades, signs, lights, and any other material that might
impede the free flow of traffic.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 26 in Fond du Lac County and all state highways in Winnebago County, and entirely clear
the traveled way and shoulders of such portions of the highway of equipment, barricades, signs, lights,
and any other material that might impede the free flow of traffic for the following time:

From 6:00 am Monday July 20th, 2026, to 6:00 am Monday, July 27th, 2026

Utilities.
This contract does not come under the provision of Administrative Rule Trans 220.

The scope of work for this contract has been determined to not impact, interfere or conflict with existing
utilities within the contract limits. Notify the engineer of any potential utility conflicts. Coordinate with the
engineer to adjust plans as needed to avoid any unanticipated utility conflicts.

stp-107-066 (20240703)
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Workmanship Manner.

Apply pavement markings in accordance to the requirements of section 646 of the standard
specifications.

Place lane lines, the centerline, or edge lines in accordance to the standard detail drawings.

Clean all existing pavement markings of dirt and debris before painting. Prior to beginning operations under
this contract, obtain prior approval from the engineer for the methods that will be used to prepare the
surfaces for painting.

When epoxy pavement marking is placed in areas where Raised Pavement Markers are located, exercise
care to ensure that the epoxy is not sprayed upon the reflective lens. Completely cover the lenses with tape
when epoxy is to be sprayed over the marker and remove the tape after the epoxy is cured. Replace all
raised pavement marker lenses damaged or partially obscured by epoxy at contractor expense.

Railroad Insurance and Coordination - Wisconsin Central Ltd (CN).
A. Description

Comply with standard spec 107.17 for all work affecting Wisconsin Central Ltd (CN) property and any
existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3 Insurance is filed in the name of Wisconsin Central Ltd and Its Parents (CN).

Notify evidence of the required coverage, and duration to Suzanne Crueger, Senior Officer, Public Works,
1625 Depot Street, Stevens Point, WI 55481; Telephone (715) 572-7803; E-mail:
suzanne.crueger@cn.ca

Also send a copy to the following: Zachary Cotter, NE Region Consultant Railroad Coordinator; 944
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-5978; E-mail:
DOTDTSDNERRailroadCoordination@dot.wi.gov.

Include the following information on the insurance document:

Project ID: 1009-34-38
Work Performed on or within 50’ of RR ROW: Pavement marking and associated traffic control.

# Route Name City/County Crossing ID RR Subdivision RR Milepost
1 USH 10 Menasha/Outagamie 931798H Manitowoc 1.05
2 STH 32/Ashland Ave Ashwaubenon/Brown 180082D Fox River 238.83

A.2 Train Operation

Freight Freight

Passenger Passenger : ? Switch Train
. . Train Train Frequency
Train Volume Train Speed Comment*
Volume Speed
1 Na Na 6 20 Weekly No switch trains
There are switch trains
2 Na Na 7 25 Daily in addition to through

trains
*  Switch trains are in addition to freight and passenger trains.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Suzanne Crueger, Senior Officer, Public Works, 1625 Depot Street, Stevens Point, W1 55481; Telephone
(715) 572-7803; E-mail: suzanne.crueger@cn.ca for consultation on railroad requirements during
construction.
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Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Submit by US Mail a "Request for Flagging Services and Cable Location" form with prepayment to:
Flagging-US, 17641 South Ashland Avenue, Homewood, IL 60430; Flagging US@CN.CA .

The form can be obtained at: https://www.cn.ca/en/safety/utility-installations/

Requests for flagging and cable locates can take up to five business days after the railroad receives the
paperwork. Reference the Wisconsin Milepost and Subdivision located in A.1. Advise Wisconsin Central
Ltd (CN) that the flagging services are to be billed at the rate for a public highway project.

Cable Locate Contact
In addition to contacting Diggers Hotline, follow the procedure listed under Flagging Contact.

Wisconsin Central Ltd (CN) will only locate railroad owned facilities buried in the railroad right-of-way. The
railroad does not locate any other utilities.

cc: WisDOT Region Railroad Coordinator referenced in A.1 on all written correspondence with the
railroads.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

stp-107-026 (20250701)

Railroad Insurance and Coordination - Fox Valley and Lake Superior Rail System, LLC.

A. Description

Comply with standard spec 107.17 for all work affecting Fox Valley and Lake Superior Rail System, LLC
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3 Insurance is filed in the name of Watco Companies, L.L.C., and its affiliates,
subsidiaries, and assigns.

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manger Real Estate -
Contracts; 315 W. 3 Street, Pittsburg, KS 66762; Telephone (402) 651-8238; E-mail:
justin.mahr@watco.com

Also send a copy to the following: Zachary Cotter, NE Region Consultant Railroad Coordinator; 944
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-5978; E-mail:
DOTDTSDNERRailroadCoordination@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1009-34-38

- Project Location: Appleton, WI

- Route Name: STH 15/Outagamie County

- Crossing ID: 693822Y

- Railroad Subdivision: New London

- Railroad Milepost: 124.84

- Work Performed on or within 50’ of RR ROW: Pavement marking and associated traffic control

A.2 Train Operation

Approximately 6 through freight trains operate weekly at up to 10 mph. There are no switching trains.
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A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Roger Schaalma, Divisional Engineer, Fox Valley and Lake Superior Rail System, LLC.; 1890 East
Johnson Street, Madison, WI 53704; Telephone (608) 620-2044; E-mail rschaalma@watco.com for
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Send flagging request to flaggingapplication@watco.com Reference the Crossing ID, Wisconsin Milepost
and Subdivision found in A.1. Contractor must officially request a railroad flagger a minimum of 15 day
prior to scheduled work. If the contractor fails to do so and is required to pay an Expedited Fee, the
project will not reimburse the contractor for said fee.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the Flagging Contact above at least five working days
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

Fox Valley and Lake Superior Rail System, LLC will only locate railroad owned facilities located in the
railroad right-of-way. The railroad does not locate any other utilities.

cc: WisDOT Region Railroad Coordinator referenced in A.1 on all written correspondence with the
railroads.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

stp-107-026 (20250701)

Railroad Insurance and Coordination - Wisconsin and Southern Railroad Company.
A. Description

Comply with standard spec 107.17 for all work affecting Wisconsin and Southern Railroad Company
property and any existing tracks.

A.1 Railroad Insurance Requirements

In addition to standard spec 107.26, provide railroad protective liability insurance coverage as specified in
standard spec 107.17.3 Insurance is filed in the name of Watco Companies, L.L.C., and its affiliates,
subsidiaries, and assigns.

Notify evidence of the required coverage, and duration to Justin Mahr, Senior Manger Real Estate -
Contracts; 315 W. 3 Street, Pittsburg, KS 66762; Telephone (402) 651-8238; E-mail:
justin.mahr@watco.com

Also send a copy to the following: Zachary Cotter, NE Region Consultant Railroad Coordinator; 944
Vanderperren Way, Green Bay, WI 54304; Telephone (920) 492-5978; E-mail:
DOTDTSDNERRailroadCoordination@dot.wi.gov.

Include the following information on the insurance document:

- Project ID: 1009-34-38

- Project Location: Brandon, WI

- Route Name: STH 49/Outagamie County
- Crossing ID: 387599F

- Railroad Subdivision: Oshkosh
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- Railroad Milepost: 160.13
- Work Performed on or within 50’ of RR ROW: Pavement marking and associated traffic control.

A.2 Train Operation

Approximately 2 through freight trains operate daily at up to 20 mph. There are no switching trains.
A.3 Names and Addresses of Railroad Representatives for Consultation and Coordination
Construction Contact

Chris Jacobson, Superintendent of Engineering, Wisconsin and Southern Railroad Co.; 1890 East
Johnson Street, Madison, WI 53704; Telephone (608) 750-6427; E-mail cjacobson@watco.com for
consultation on railroad requirements during construction.

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar chart, and monthly
schedule updates. The bar chart shall specifically show work involving coordination with the railroad.

Flagging Contact

Send flagging request to flaggingapplication@watco.com Reference the Crossing ID, Wisconsin Milepost
and Subdivision found in A.1. Contractor must officially request a railroad flagger a minimum of 15 day
prior to scheduled work. If the contractor fails to do so and is required to pay an Expedited Fee, the
project will not reimburse the contractor for said fee.

Cable Locate Contact

In addition to contacting Diggers Hotline, contact the Construction Contact at least five working days
before the locate is needed. Reference the Crossing ID, Wisconsin Milepost and Subdivision found in A.1.

WSOR will only locate railroad owned facilities located in the railroad right-of-way. The railroad does not
locate any other utilities.

cc: WisDOT Region Railroad Coordinator referenced in A.1 on all written correspondence with the
railroads.

A.4 Work by Railroad

The railroad will perform the work described in this section, except for work described in other special
provisions, and will be accomplished without cost to the contractor. None.

A.5 Temporary Grade Crossing

If a temporary grade crossing is desired, submit a written request to the railroad representative named in A.3 at least
40 days prior to the time needed. Approval is subject to the discretion of the railroad. The department has made no
arrangements for a temporary grade crossing.

stp-107-026 (20250701)

Traffic Control.

Maintain traffic control in accordance to the requirements of section 643 of the standard specifications, as
shown on the plan, and as hereinafter provided.

Install appropriate reflectorized advance warning signs of standard design. Location, sign shape, size,
message, and color shall be in accordance to the plan, special provisions, Part VI of the Manual on Uniform
Traffic Control Devices and as directed by the engineer.

Use florescent orange-colored traffic cones that are a minimum of 28-inches in height. Such cones shall
have a weighted base designed and manufactured specifically for their use in channelization. For nighttime
use, cone shall be retro-reflective. Place traffic cones in accordance to the plan, special provisions, Part VI
of the Manual on Uniform Traffic Control Devices and as directed by the engineer.

Properly place all signs and control devices and ensure that they are in operation before beginning any
construction work.

When a ramp intersects the roadway on which the work is being performed, install additional signs on the
ramp approaching the work area. Reduce the spacing of the channelizing devices in the vicinity of ramp
openings and side road intersections to approximately one-half of the typical spacing so that the path the
drivers are to follow is clearly defined.
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Have, at all times, sufficient experienced personnel to promptly install, remove and reinstall the required
traffic control devices and to route traffic in order to perform the operations.

When a traffic control device is not in use, cover and/or remove it.

Do not park or store any equipment or materials not being used during the actual performance of the work
within the right-of-way unless otherwise approved by the engineer.

The traffic requirements are subject to change at the discretion of the engineer in the event of an
emergency.

Temporary Work Zone Clear Zone Working Restrictions

The temporary work zone clear zone for this project is 18-feet from the edge of traveled way. If auxiliary
lanes are present, clear zone is from the outside edge of the auxiliary lane.

Do not perform work in the median at any time unless protected by concrete barrier temporary precast in
both directions except as allowed during lane closure periods.

Do not perform work within the clear zone unless protected by concrete barrier temporary precast or a
lane closure during the allowed closure periods.

Park equipment and store materials, including stockpiles, a minimum of 30-feet from the edge of the
traveled way. Equipment may be parked, and material stored in the median if it meets the minimum
distance requirement from both traveled ways or if it is protected by concrete barrier temporary precast.

If unsure whether an individual work operation will meet the safety requirements for working within the
clear zone, review the proposed work operation with the engineer before proceeding with the work.

Replace standard specification 305.3.3.3(2) with the following:

If the roadway remains open to through traffic during construction and a 2-inch or more drop-off occurs
within the clear zone, eliminate the drop-off prior to completing that day’s work. Unless the special
provisions specify otherwise, provide aggregate shoulder material compacted to a temporary 3:1 or flatter
cross slope from the surface of the pavement edge.

Traffic Control (1009-34-38), Item SPV.0060.01.
A Description

This special provision describes providing, maintaining, repositioning, and removing temporary traffic
control devices in accordance with standard spec 643, as shown in the plans, and as directed by the
engineer.

B Materials

Conform to standard spec 643.2.
C Construction

Conform to standard spec 643.3.
D Measurement

The department will measure Traffic Control (1009-34-38) bid items by the each acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Traffic Control (1009-34-38) EACH

Payment for the Traffic Control (1009-34-38) bid items is full compensation for providing, constructing,
assembling, painting, hauling, erecting, re-erecting, maintaining, restoring, and removing traffic signs,
drums, barricades, and similar control devices, including arrow boards, unless provided otherwise; and for
partially or fully covering or uncovering signs not paid separately under the Traffic Control Covering Signs
bid items.
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with November 2025 Letting ASP-6

Additional Special Provision 6 (ASP-6)
Modifications to the standard specifications

Table of Contents

Section 104 SCOPE OFf WOTKK .......cccccuimriiiiiisiiemriressssssssmsmensreessssssmsnsesssssssasmsnsesessnsssssnnsenes snsesssnssnnsssssnsssnsnnsenessnsssnsnnsnns 1
Section 107 Legal Relations and Responsibility to the PubliC.........c.ce e e e 1
Section 305 Dense Graded Base .........ucuuuiuiuiuiuiuiaiieittetatatrantas s st sttt s as s st arasasasasasasasasanasasasasasasasasasasasasasanasanarn 2
Section 310 OPeN-Graded BaSe. ... uuuiuiaiaiaiatatatatatatatararasatasarasarasas st asasasasasasasssssasasasssasasasssssssasasasnsssnsnsnsnsnsnsnsnsn 3
Section 415 Concrete PAVEMENT .............oueuiuieieieiitttatatatatartas st s asas st st asasasasasasasasasasasasasasasasssssssssnsnsnsnsnsnsnsnsnsnsnsnsn 3
Section 416 Concrete Pavement - Repair and Replacement......... oo nn e s s s s snnmmmmmmsnmsne 4
ST oY o WL LTS (== I =TT [ [ SN 4
Section 509 Concrete Overlay and Structure RePair ..........ccucecicicicimimicimiutateraratararasarasasasasasasasasssasasnmsmsmsmsmnsasnsasnsnsnss 6
EST =2 4o o W3 1 T = 11 11 o 6
Section 517 Paint and Painting ........ccccccoioioiriiisiniiin s s s s s s s s s s s s s s n s nnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnmnmnmnnnnnnn 6
Section 526 TemMPOrary SErUCLUIES .......cu e uiuiuiuiaiatatatacncacacamemsmsmamsmsmsmsmsmsmsmsmsmsmssssssssssnsnsnsnsnsnsnsssnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnse 7
Section 621 Landmark Reference MONUMENES........c.cuiuiuiuiuruiummieiaiatatatatatatasnsasasasasasasasasasasasasnsasssasnsnsasnsnsnsnsmsnsmsnsnsnne 8
Section 643 Traffic CONLIOl ...........oe ettt et ettt st s st st asasasasasasasasasasasasssasasasssasasnsnsnsnsnsnsnsnsnsnsnnnsn 8
Section 646 Pavement Marking. .. . uieiuieruremememmmmmmnmmmnmamnmsmsnsmsmsnsmsmsnsssssnsssssssssssssssssssssssssssssssssssssnsnssssssssssssssssssssssnsssnss 10
Section 650 Construction Staking -....c.cccccccociciciucucucececececacecececacacacamamsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsssmsmsmsmsmsmsmsmnns 10
Section 680 Public Land Survey MonUMENLS ..........c.cucueeececucecececececececececacecncsnnnnmnnsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmnmsmsmnmnmnmnmnnnnn 10
Section 682 Geodetic SUrVEY MONUMENES .......cuuuiuiuiuiuiniatetatatatatamnmnmnmnmsmsmnmsmsmsmsmsmsmsmsmsmsmssnsssnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnsnnn 1
Section 710 General Concrete QIVIP ........... e ieiieieieiiiatetetararararatar s asarasas st asasasasasasssasasssasasssasasasssssnsnsnsnsnsnsnsnsnsnsnsnsn 12
Section 715 QMP Concrete Pavement, Cast-in-Place Barrier and Structures ............cccccccrmrinsscssemrennn s sssseseeeens 17
Section 716 QMP ANCillary CONCIEte ......ucuiuiuiuiuiuiuiutaietatatatatataratatas s asas st as st ssamsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmsmssnsssssnsnsnsnsnsnsn 19
£ T 4o 4 T = o =T 4 19

NI 20



Effective with November 2025 Letting ASP-6

Additional Special Provision 6 (ASP-6)
Modifications to the standard specifications

Make the following revisions to the standard specifications.

104 Scope of Work

104.6.1.2.3 Drop-Off Protection
Replace subsection with the following effective with the November 2025 letting.

() Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent lanes
open to traffic.

@ If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off occurs
within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours after completing
that days work. Provide aggregate shoulder material compacted to a temporary 3:1 or flatter cross slope
from the surface of the pavement edge.

@ Unless the engineer allows otherwise address drop-offs when they exist greater than 3 and less than 8 feet
from the travelled way as follows:

- Delineate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 with drums, barricades, and
signs, by the end of the workday.

- Eliminate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 within 72 hours or before a
weekend or holiday whichever comes first.

- Eliminate or use temporary concrete barrier to protect vertical drop-offs 4-inches or greater after 72 hours or
before a weekend or holiday whichever comes first.

@ If a 4-inch or greater vertical drop-off or an edge slope steeper than 3:1 exists greater than 8 and less than
15 feet from the traveled way, delineate that drop-off or edge slope with drums, barricades, and signs by the
end of the workday.

) If a 12-inch or greater vertical drop-off exists greater than 8 and less than 15 feet from a traveled way with a
posted speed limit of 55 mph or greater, eliminate or use temporary concrete barrier to protect that drop-off
within 72 hours or before a weekend or holiday whichever comes first.

104.6.1.2.4 Hazard Protection on Roads Open to All Traffic
Replace subsection with the following effective with the November 2025 letting.
@) On roads open to all traffic; conform to the following construction clear zone requirements:
- Posted speeds 45 mph or less: within 8 feet of the travelled way.
- Posted speeds from 45 mph to 55 mph inclusive: within 10 feet of the travelled way.
- Posted speeds above 55 mph: within 15 feet of the travelled way.
) Remove all construction debris, stored materials, and equipment not in use from the construction clear zone;
or if the engineer allows, delineate and shield with concrete barrier.

@ Delay removal of existing permanent roadside safety devices until necessary. When located within the
construction clear zone and not shielded by concrete barrier, use temporary traffic control drums to delineate
bridge abutments, concrete barrier blunt ends, sign bridge foundations, drainage structures, and slopes
exposed by removing permanent protective measures.

- For exposed bridge abutments, concrete barrier blunt ends, sign bridge foundations, and drainage structures,
eliminate the need for delineation within 5 calendar days.

- For exposed slopes steeper than 3:1, eliminate the need for delineation within 14 calendar days, or duration
approved by the engineer.

107 Legal Relations and Responsibility to the Public
Add section 107.27 (Drones or Unmanned Aircraft Systems (UAS)) effective with the November 2024 letting.

107.27 Drones or Unmanned Aircraft Systems (UAS)
107.27.1 Licensing and Compliance

@) Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to
operate drones commercially (https://www.faa.gov/uas).

@ Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less
than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter
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F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate
(https://www.faa.gov/uas/commercial_operators).

@ Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ
reasonable precautions to avoid capturing images of the public except those that are incidental to the project.
@ Provide copies of waivers required for specific project conditions to the engineer prior to any flight.
107.27.2 Flight Approval, Safety, and Incident Reporting
() Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business
days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless
approved by the engineer.
 Drone flight application for review and approval must include:
- UAS pilot information and qualifications, images of certification
- UAS drone information and FAA tail numbers
- Max/ Min allowable flight parameters (weather)
- Specifics of flight mission: capture scope
Estimated flight duration
- Pre-flight checklist
- Site-specific parameters
- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge
- Confirmation and verification of approved operators and hardware
- Flight plan map diagram (including launch and landing location)
- FAA-Airspace flight map classification and confirmation with graphics
- UAS incident management protocol
@ If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing
weekly flight plan.
) Safety measures must include but are not limited to:
- Regular training and updates on drone regulations are required and must be provided upon request.

- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people,
structures, vehicles, etc.

- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential
hazards.

- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed.
- All incidents must be reported to the engineer.
@ If the drone has an incident during flight, report the following to the engineer:
- Incident background and details.
- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol.
- Contractor internal notification protocol.
107.27.3 Insurance Requirements
() Maintain drone liability insurance with the following limits.
1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required.
2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum
limit of $2,000,000.00 is required.

3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability
policy coverage levels based on size, use, location, and other risk factors.

305 Dense Graded Base

305.3.3.3 Shoulders Adjacent to Asphaltic Pavement or Surfacing

Replace subsection with the following effective with the November 2025 letting.

@ If the roadway is closed to through traffic during construction, construct the aggregate shoulders before
opening the road.

@ If the roadway remains open to through traffic during construction, conform as specified in 104.6.1.2.3.

@ Provide and maintain signing and other traffic protection and control devices, as specified in 643, until
completing shoulder construction to the required cross-section and flush with the asphaltic pavement or
surfacing.
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310 Open-Graded Base
310.2 Materials

Replace paragraph (2) with the following effective with the November 2025 letting.

@ The contractor may substitute material conforming to the gradation requirements for crushed aggregate
specified in table 310-01 if that material conforms to the fracture requirements for open-graded crushed

gravel specified in 301.2.4.5.

TABLE 310-01 COARSE AGGREGATE (% passing by weight)

AASHTO No. 671"

COARSE AGGREGATE (%
PASSING by WEIGHT)
SIEVE AASHTO No. 67
2-inch -
1 1/2-inch -
1-inch 100
3/4-inch 90 - 100
1/2-inch -
3/8-inch 20-55
No. 4 0-10
No. 8 0-5
No. 16 -
No. 30 -
No. 50 -
No. 100 -
No. 200 -

[ Size according to AASHTO M43.

415 Concrete Pavement

415.3.16.4.1.2 Magnetic Pulse Induction

Replace subsection with the following effective with the November 2025 letting.

() The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

@ The department will establish a project reference plate at the start of each paving stage. The department will
notify the contractor of project reference plate locations before testing. The department will measure the
project reference plate before each day of testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings fall within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the

pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the

following:

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test result is plan

thickness or greater.

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the unacceptable
area. In each direction, the contractor shall take cores at points approximately 20 feet from the furthest out of
specification plate towards the plate that is plan thickness of greater. Once a core is within 80 to 100 percent pay
range, the coring is complete and the limits of unacceptable pavement extend from the stationing between the

core test results of 80 to 100 percent payment, inclusive of all unacceptable core and plate test results.

- Perform coring according to WTM T24. The department will evaluate the results according to AASHTO T148

- Fill core holes with concrete or mortar.
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416 Concrete Pavement - Repair and Replacement
416.2 Materials

416.2.1 General
Replace paragraph (3) with the following effective with the November 2025 letting.

@ The contractor may use accelerating admixtures for concrete placed under SHES bid items as follows:
1. If using calcium chloride,
- AASHTO M144, type S as grade N1 or grade N2, class A.
- AASHTO M144, type L in a concentration of approximately 30 percent for premixed solutions.
2. If using non-chloride accelerators, conform to:
- AASHTO M194, type C accelerating admixtures.
3. Do not exceed the manufacturer's recommended maximum dosage.
4. If the engineer requests, provide a written copy of the manufacturer’'s dosage recommendations.

416.2.4 Special High Early Strength Concrete Pavement Repair and Replacement

416.2.4.1 Composition and Proportioning of Concrete

Add paragraph (4) to subsection effective with the November 2025 letting.

@ The contractor may use pre-packaged horizontal rapid set concrete patch material from the APL for partial
and full-depth pavement repairs instead of specified grades of concrete.

506 Steel Bridges
506.3.12.3 High-Strength Bolts
506.3.12.3.1 Materials

Replace subsection with the following effective with the November 2025 letting.

@ Install bolts according to AASHTO LRFD Bridge Construction Specifications, article 11.5.5, with the following
exceptions:

1. If connections are assembled, install bolts with a hardened washer under the nut or bolt head, whichever is the
element turned in tightening.

2. If using oversized holes, 2 hardened washers are required, one under the bolt head and one under the nut.

3. Bring the bolted parts into solid contact bearing before final tightening. Use not less than 25 percent of the total
number of bolts in a joint to serve as fitting up bolts.

4. For steel diaphragms on prestressed concrete bridges do the following:
4.1. For steel-to-steel connections within diaphragms:
- Tension by the turn-of-nut method.
4.2. For steel-to-concrete girder connections:
- No PIV or field rotational capacity (RoCAP) testing is required.
- Tighten as the plan details specify.

) Before fasteners are delivered to the site, provide documentation of rotational capacity testing in accordance
with ASTM F3125, Annex A2, Rotational Capacity (RoCap)Test. The fasteners must be received in
packages that match the fastener assembly combination as tested. If documentation of RoCap testing is not
received; then perform this testing in the field prior to installation.

@ Install bolt, nut, and washer combinations from the same rotational-capacity lot.

@ Check galvanized nuts to verify that a visible dyed lubricant is on the threads and at least one bolt face.

) Ensure that uncoated bolts are oily to the touch over their entire surface when delivered and installed.

©® Provide and use a Skidmore-Wilhelm Calibrator or an acceptable equivalent tension measuring device at
each job site during erection. Perform pre-installation verification (PI1V) testing in the field conforming to the

procedures enumerated in department form DT2114 no earlier than 14 calendar days prior to permanent
bolting. Submit 2 copies of form DT2114 to the engineer.

) Prior to installation, ensure that the fastener condition has not changed due to accumulation of rust or dirt,
weathering, mixture of tested assembly lots, or other reasons. If changes have occurred, including cleaning
and re-lubricating of weathered bolts, the engineer will require re-qualification using RoCap testing in the
field, for a minimum of two fastener assemblies of each combination to be used in permanent bolting, and
PIV re-testing.
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©® Additional RoCap or PIV tests are required whenever the condition of the fasteners or understanding of the
bolting crew is in question by the Engineer. Do not allow permanent bolting until PIV testing is completed.
© Tighten threaded bolts by the turn-of-nut method while holding the bolt head. Where clearance is an issue,

the contractor may tighten the bolt head while holding the nut.

0y The contractor may use alternate tightening methods if the engineer approves before use.

@1 The contractor may use a flat washer if the surface adjacent to and abutting the bolt head or nut does not
have a slope of more than 1:20 with respect to a plane normal to the bolt axis. For slopes greater than 1:20,
use smooth, beveled washers to produce parallelism.

¢12) Snug all bolts during installation according to AASHTO LRFD Bridge Construction Specifications, article
11.5.5.4.1.

¢3) Tighten each fastener to provide, if all fasteners in the joint are tight, at least the minimum bolt tension as
follows:

TABLE 506-1 BOLT TENSION

BOLT SIZE REQUIRED MINIMUM BOLT TENSION!"
L2 e o T PRSP OPPPPTP 12 kips
S E T o O OO P TR P PP PUPRPRPPPR 19 kips
BT o Tor o PSSO PPRPN 28 kips
4 E 1T o PSPPSR PP PR 39 kips
1T o o PP 51 kips
I < o Tod o TSRS 64 kips
S g T o OO P PSP PP OPPPPPI 81 kips
YL o Lol o O RO PP ERTR RSP 97 kips
L 172 T Vo o SRS U RS PPRO 118 kips

[ Equal to the proof load by the length measurement method as specified in ASTM F3125 for grade A35 bolts.

¢4y Do not reuse galvanized F3125 A325 bolts. The contractor may reuse uncoated F3125 A325 bolts, if the
engineer approves, but not more than once. The department will not consider re-tightening previously
tightened bolts that become loosened by the tightening of adjacent bolts as reuse.

506.3.19 Welding

Replace subsection title and text with the following effective with the November 2025 letting.
506.3.19.4 Welding Inspection

@) Inspect welding according to the current edition of AWS D1.5. Unless specified otherwise, test butt welds in
main members by either the radiographic or the ultrasonic method.

@ Test fillet welds and groove welds not covered otherwise in main members in a non-destructive manner by
the magnetic particle method according to ASTM E709, utilizing the yoke method. This includes, but is not
limited to, a minimum of 12 inches in every 10 feet or portion thereof of each weld connecting web to flange,
bearing stiffener to web or flange, framing connection bar to web or flange, and longitudinal stiffener to web
or vertical bar.

506.3.31 Cleaning of Surfaces

506.3.31.2 Coated Surfaces
Replace subsection with the following effective with the November 2025 letting.

() Blast clean structural steel and ferrous metal products to be coated as specified in 517.3.1.3.3.
) Blast clean steel that will be encased in concrete to SSPC-SP 6 standards or cleaner.

506.3.32 Painting Metal
Replace subsection with the following effective with the November 2025 letting.

@ Unless the contract provides otherwise, apply 3 coats of paint to structural steel and ferrous metal products.
Furnish and apply paints according to the epoxy system or as specified in the special provisions. The
requirements for this system are set forth in 517.

@ For structural steel, including weathering steel, and miscellaneous metals that will be encased in concrete,
paint as specified in 517.3.1.

@) For galvanized surfaces paint as specified in 517.3.1.

@ Use the 3-coat epoxy system to paint the end 6 feet of structural weathering steel at the abutments, the 6
feet on each side of piers, joints, downspouts, hinges, and galvanized bearings in contact with weathering
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steel. Use a coat of brown urethane matching AMS Standard 595A: AMS-STD 20059. Apply one coat of
zinc-rich paint to surfaces of expansion joint assemblies and other surfaces not in contact with the
weathering steel but inaccessible after assembly or erection.

) Do not paint structural steel to be welded before completing welding. If welding only in the fabricating shop
and subsequently erecting by bolting, coat it after completing shop welding. Apply one coat of weldable
primer or other engineer-approved protective coating to steel surfaces to be field welded after completing
shop welding and shop fabrication. Protect machine-finished surfaces that do not receive a paint or
galvanizing from contamination during the cleaning and painting process.

©® Upon fabrication and acceptance, coat pins and pinholes with a plastic or other engineer-approved coating
before removing from the shop.

¢ Mark members weighing 3 tons or more with their weights on areas that will be encased in concrete, or paint
with a compatible paint on zinc-rich primer, or mark with soapstone on an epoxy-coated surface. Wait until
material is dry, inspected, and approved for shipment before loading for shipment.

509 Concrete Overlay and Structure Repair
509.2 Materials
Replace subsection with the following effective with the November 2025 letting.

@) Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 5
gallons of water per 94 pounds of cement. Pre-packaged non-shrink grout from the APL may be used
instead of site mixed or ready mixed grout.

@ Furnish grade E conforming to 501 for overlays.

@ Furnish grade C or E concrete conforming to 501 for surface repairs. The contractor may increase the slump
for grade E concrete to a maximum of 4 inches. For vertical and overhead repairs, use pre-packaged vertical
and overhead repair material from the APL unless a different material is approved by the engineer in writing.

@ Furnish grade C or E concrete conforming to 501 for joint repairs, curb repairs, and full-depth deck repairs;
except as follows:

1. The contractor may increase slump of grade E concrete to 3 inches.
2. The contractor may use ready-mixed concrete.
) Provide QMP for class Il ancillary concrete as specified in 716 if using concrete mixtures conforming to 501.

513 Railing

513.2.3 Steel Railing
Replace subsection with the following effective with the November 2025 letting.

@) Furnish steel railing components as follows:

SETTUCIUIAL STEEI ...ttt e e h et e ettt e s bt e et e e e et e e s bb e e e sbe e e s eanee 506.2.2
[T g IR 1T aTe T o] L <SRRI 506.2.5
) (Y= I U= 1o | =11 PO U PPURRN 614.2
Round structural steel tubing for steel pipe railing............ccoccoiiiiii ASTM A500 grade B
Structural steel tubing used with other steel railings...........ccccccoviiiiiiie e ASTM A500 grade B or C

@ Furnish a two-coat paint system from the APL for structure painting systems under paint - galvanized
surfaces.

517 Paint and Painting
517.3.1.3.3 Blast Cleaning

517.3.1.3.3.2 Epoxy Coating System
Replace subsection with the following effective with the November 2025 letting.

() Blast clean structural steel receiving this coating to a near-white finish according to SSPC-SP 10.

@ Solvent clean oil and grease on surfaces receiving this coating according to SSPC-SP 1 and blast clean to a
near-white finish according to SSPC-SP 10.

@ Remove fins, tears, slivers, and burred or sharp edges present on any steel member, or that appears during
blasting, by grinding then re-blast the area to a one to 2 mils surface shape.
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@ If using abrasives for blast cleaning, use either clean dry sand, steel shot, mineral grit, or manufactured grit
of a gradation that produces a uniform one to 2 mils profile as measured with a department-approved
impregnated surface profile tape.

& Remove abrasive and paint residue from steel surfaces with a commercial grade vacuum cleaner equipped
with a brush-type cleaning tool, or by double blowing. If using the double blowing method, vacuum the top
surfaces of structural steel, including top and bottom flanges; longitudinal stiffeners, splice plates, and
hangers after completing the double blowing operations. Ensure that the steel is dust free when applying
primer. Apply the primer within 8 hours after blast cleaning.

©) Protect freshly coated surfaces from later blast cleaning operations. Brush any blast damaged primed
surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white condition. Clean the brushed
or blast cleaned surfaces and re-prime within the manufacturer's recommended time.

@ When coating galvanized surfaces, ensure tie-coat adhesion by brush blasting the cleaned surface according
to SSPC-SP7 to create a slight angular surface profile according to manufacturer's recommendations of 1 mil
to 1.5 mils. Blasting must not fracture the galvanized finish or remove dry film thickness. For the tie- and top-
coat, furnish an epoxy coating system from the APL for paint systems for galvanized surfaces.

517.3.1.3.5 Galvanizing
Add subsection effective with the November 2025 letting.

() After fabrication, blast clean assemblies per SSPC-SP6 and galvanize according to ASTM A123.

526 Temporary Structures

526.3.4 Construction, Backfilling, Inspection and Maintenance
Replace subsection with the following effective with the November 2025 letting.

() Construct temporary structures conforming to 500. Backfill conforming to 206.3.13 with structure backfill
conforming to 210.2.

@ Temporary highway bridges open to traffic less than or equal to 24 months: inspect temporary bridges
conforming to the National Bridge Inspection Standards (NBIS) and the department’s Structure Inspection
Manual (SIM) before opening to traffic. Perform additional inspections, as the department’s SIM requires,
based on structure type, condition, and time in service. Submit inspection reports on department form
DT2007 to the engineer and electronic copies to the Bureau of Structures (BOS) Maintenance Section.
Ensure that a department-certified qualified team leader performs the inspections.

@ Temporary highway bridges open to traffic greater than 24 months: complete additional inspections and
inventory data collection per the NBIS and SIM within 27 months of the bridge being opened to traffic.
Contact the BOS to have a structure number assigned. Enter the inventory data and element level bridge
inspection data in accordance with the SIM into WisDOT’s Highway Structures Information System (HSIS)
within 90 days of completing the field portion of the inspection. Continue to complete required inspections
and data submittal at intervals according to the requirements of the NBIS and SIM.

@ Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs
otherwise, completely remove and dispose of as specified in 203.3.5; do not place on the finished surface.

526.5 Payment
Replace paragraph (2) with the following effective with the November 2025 letting.

@ Payment for the Temporary Structure bid items is full compensation for providing a temporary structure
including design and construction; for construction staking; for temporary shoring and other secondary
structure items; for backfilling with structure backfill; for maintaining; and for removing when no longer
needed. The department will pay 70 percent of the contract amount when open to traffic and the balance
after structure removal and associated site restoration.
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621 Landmark Reference Monuments
Remove Standard Specification 621 (Landmark Reference Monuments) effective with the November 2025
letting. Refer to updated information in standard specifications 680 and 682.

643 Traffic Control

643.1 Description
Replace paragraph (1) with the following effective with the November 2025 letting.

() This section describes providing, maintaining, repositioning, and removing temporary traffic control devices
as follows:

Drums Warning lights 42-inch cones

Barricades type Il Connected arrow boards Portable changeable message signs
Flexible tubular markers Signs Channelizing curb system

Speed feedback trailers Connected work zone start and end location markers

643.2.2 Department's Approved Products List (APL)
Replace paragraph (1) with the following effective with the November 2025 letting.

¢ Furnish materials from the APL as follows:

- Drums - Connected arrow boards

- Barricades type lll - Sign sheeting

- Flexible tubular marker posts including bases - 42-inch cone assemblies

- Warning lights and attachment hardware - Portable changeable message signs
- Channelizing curb systems - Speed feedback trailers

- Connected work zone start and end location markers

643.3 Construction
643.3.1 General
Add paragraphs (10), (11), (12) and (13) effective with the November 2025 letting.

(10) For connected devices provide a local specialist to respond to emergency situations within 2 hours of being
notified. Equip local specialists with sufficient resources to correct deficiencies in the connected work zone
devices.

(1) Prior to deployment, test all connected devices with the engineer to ensure the device is showing in the
WisDOT approved data feed. Send an email to DOTBTOworkzone@dot.wi.gov to notify Bureau of Traffic
Operations (BTO) that the devices have been turned on.

(12) Provide a WisDOT approved data feed from connected devices and the remote management software,
updated at least every minute.

@3) If requested by the engineer, provide real-time status change alerts to a list of designated personnel via text
or email or both. Send an alert each time a connected device is switched between operating modes which
include the current operating mode, the previous operating mode, the date and time of the mode switch, and
the location (latitude and longitude) of the device at the time of the mode switch in the alert.

643.3.3 Connected Arrow Boards
Revise subsection title, replace paragraph (3) and add paragraph (4) effective with the November 2025 letting.
@) The connected arrow board may be switched between the following pattern displays per the plan:
- Blank
- Right arrow static
- Right arrow flashing
- Right arrow sequential
- Left arrow static
- Left arrow flashing
- Left arrow sequential
- Line flashing
- Bi-directional arrow flashing.
@« When the connected arrow board is not displaying a pattern, the display shall be blank, and the connected

arrow board transmits its status to the data feed. When a connected arrow board is switched to a pattern, the
connected arrow board transmits its location and its current operating mode to the data feed.
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643.3.7 Temporary Pavement Marking
Add paragraph (9) effective with the November 2025 letting.

© Install temporary markings on the final surface in the same location as permanent markings will be placed or

as the plans show.

643.3.10 Connected Work Zone Start and End Location Markers
Add subsection effective with the November 2025 letting.

() Place work zone start location marker at the beginning of the work zone per plan or as the engineer directs.
Clearly label the work zone start location marker so that it is easily distinguishable by field personnel.

@ Place work zone end location marker at the end of the work zone per plan or as the engineer directs. Clearly

label the work zone end location marker so that it is easily distinguishable by field personnel.

@ Ensure the connected work zone start and end location markers operate continuously when deployed on the

project.

« Ensure the work zone location markers and connected arrow board are from the same manufacturer.
& When the work zone start and end location markers are switched to the ON mode, verify the begin and end

location markers transmit their location and identity as begin or end markers to the data feed.

© Switch the work zone start and end location markers to OFF mode when temporary traffic control is
removed, and the normal traveled way is restored.

643.4 Measurement

643.4.1 Items Measured by the Day
Add paragraphs (3) and (4) effective with the November 2025 letting.

@) The department will measure Traffic Control Connected Arrow Boards by day for the days the device is

reporting correct data.

@ The department will measure Traffic Control Connected Work Zone Start and End Location Markers by day
per roadway segment for the days the devices are reporting correct data.

643.5 Payment
643.5.1 General

Replace paragraph (1) with the following effective with the November 2025 letting.

() The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER
643.0300
643.0420
643.0500
643.0600
643.0650
643.0700 - 0799
643.0810
643.0900
643.0910
643.0920
643.1000
643.1050
643.1051
643.1070 - 1079
643.1220
643.1500
643.3100 - 3299
643.3300 - 3399
643.3500 - 3599
643.3600 - 3699
643.3700 - 3799
643.3800 - 3899
643.3900 - 3959

DESCRIPTION

Traffic Control Drums

Traffic Control Barricades Type I

Traffic Control Flexible Tubular Marker Posts
Traffic Control Flexible Tubular Marker Bases
Traffic Control Channelizing Curb System

Traffic Control Warning Lights (type)

Traffic Control Connected Arrow Boards

Traffic Control Signs

Traffic Control Covering Signs Type |

Traffic Control Covering Signs Type |l

Traffic Control Signs Fixed Message

Traffic Control PCMS

Traffic Control PCMS with TMC Communications
Traffic Control Cones (height)

Traffic Control Connected Work Zone Start and End Location Markers
Traffic Control Speed Feedback Trailer
Temporary Marking Line (material/type) (width)
Temporary Marking Crosswalk (material) 6-Inch
Temporary Marking Arrow (material)

Temporary Marking Word (material)

Temporary Marking Raised Pavement Marker (type)
Temporary Marking Stop Line (material) 18-Inch
Temporary Marking Diagonal (material) 12-Inch

UNIT
DAY
DAY

EACH
EACH
LF
DAY
DAY
DAY
EACH
EACH
SF
DAY
DAY
DAY
DAY
DAY
LF
LF
EACH
EACH
EACH
LF
LF
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643.3960 - 3999 Temporary Marking Removable Mask Out Tape (width) LF
643.4100 Traffic Control Interim Lane Closure EACH
643.5000 Traffic Control EACH

646 Pavement Marking
646.3.1.1 General Marking
Replace paragraph (7) with the following effective with the November 2025 letting.

@ Apply marking to the width and color the bid item indicates. Distribute beads uniformly across the line.
Provide a sharp cutoff for both sides and ends of the marking with a uniform cross-section. Achieve straight
alignment, not to exceed a 3/8-inch variation in any 40-foot section of travelled way. Do not damage existing
marking that will remain in place.

646.3.1.6.2 Retroreflectivity
Replace paragraph (1) with the following effective with the November 2025 letting.

@ For grooved-in markings, the engineer will also evaluate the percent failing retroreflectivity at the end of the
proving period. Ensure that the 180-day reflectivity, in millicandelas/lux/m?, meets or exceeds the following:

180 DAY DRY

MATERIAL COLOR RETROREFLECTIVITY
Epoxy White 150
Yellow 100
Wet Reflective Epoxy White 250
Yellow 150
Permanent Tape White 400
Yellow 335

646.3.2.4 Black Epoxy

Replace paragraph (1) with the following effective with the November 2024 letting.

() Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20.
Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black
epoxy.

650 Construction Staking

650.3.12 Supplemental Control Staking
Replace paragraph (2) with the following effective with the November 2025 letting.

2 Document and provide to the engineer complete descriptions and reference ties of the control points,
alignment points, and benchmarks to allow for quick reestablishment of the plan data at any time during
construction and upon project completion. Document additional control on department form DT1291 as
described in CMM 710, table 710-1.

680 Public Land Survey Monuments
Add section 680 (Public Land Survey Monuments) effective with the November 2025 letting.

680.1 Description
() This section describes perpetuating US Public Land Survey System (USPLSS) monuments.
680.2 Materials

@ Furnish magnetic survey nails with center point a minimum of 2-1/2 inches long or engineer approved
alternative.

@ Furnish minimum 3/4-inch reinforcement or 1 inch outside diameter (OD) iron pipe at least 24 inches long.
@ Furnish plastic survey marker cap with lettering that reads “Witness Monument”.
@ Use alternative materials if requested and furnished by the county surveyor.

680.3 Construction

680.3.1 General

() Perform work under the direction and control of a professional land surveyor registered in the state of
Wisconsin, following Wisconsin Administrative Code A-E 7
(https://docs.legis.wisconsin.gov/code/admin_code/a_e/7).
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@ Preserve existing USPLSS monuments and withess monuments (ties) within the construction limits in their
original position until monuments are verified and sufficiently tied off.

680.3.2 Pre-Construction

@) Notify the county surveyor at least 30 days prior to start of construction operations about all USPLSS
monuments within the construction limits that might be disturbed.

@ Obtain the existing USPLSS Monument Record from the county surveyor. Verify existing monuments and
witness monuments are in place and undisturbed.

@) Replace witness monuments that are missing or that could be disturbed by construction operations. Locate
new witness monuments near the USPLSS monument but outside the construction limits. Submit a
monument record as specified in 680.3.5.

@ Temporarily mark the location of all withess monuments to protect them during construction.
680.3.3 Removals

(1 Remove or abandon existing monument and monument cover that interfere with construction operations.
Remove and dispose of surplus excavation and materials as specified in 205.3.12.

680.3.4 Post-Construction
Verify the location of monuments and witness monuments when construction operations are complete.

Set new monuments and witness monuments where necessary. Recess magnetic survey nails 1/4 inch
below the pavement surface for monuments located in pavement. Use reinforcement or iron pipe for
monuments not in pavement and for witness monuments. Locate new witness monuments near the USPLSS
monument and outside the roadbed. Install plastic caps on witness monuments.

Install marker posts next to all withess monuments if required and supplied by the county surveyor.

@« Omit setting monuments in the pavement if approved by the department’s regional survey coordinator and
county surveyor due to traffic or safety concerns.

) Submit a monument record as specified in 680.3.5.
680.3.5 Monument Records

(1) Submit a monument record on department form DT1291 to the county surveyor at locations where
monuments were set. Provide a copy to the engineer and regional survey coordinator.

8 3

c

680.4 Measurement
) The department will measure bid items under this section as each individual monument acceptably

completed.

680.5 Payment
() The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
680.0100 Public Land Survey Monument Verify and Reset EACH
Payment for the Public Land Survey Monument Verify and Salvage bid item is full compensation for
providing all materials; for coordinating with county surveyors; for obtaining existing monument records; for
verifying the existing location of monuments and witness monuments; for removing or abandoning existing

monuments and monument covers; for resetting monuments; for setting or resetting temporary and
permanent withess monuments; and for submitting monument records.

=

682 Geodetic Survey Monuments
Add section 682 (Geodetic Survey Monuments) effective with the November 2025 letting.

682.1 Description

@) This section describes salvaging geodetic survey discs and constructing geodetic survey monuments.
682.2 Materials

@) Furnish materials conforming to the following:

(70 Lol =Y L= 501
(R (0] (o] goT= g 1 =T 0 | A PTRRR 505.2
(Lo T8 aTo F=Y 1] g T oF=Tod 1«1 SRR 520.2

@ Furnish grade A concrete as modified in 716. Provide QMP for class Ill ancillary concrete as specified in 716.

682.3 Construction
@) Contact the WisDOT Geodetic Surveys Unit at (866) 568-2852 or “geodetic@dot.wi.gov” as required below.
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682.3.1 Salvage Geodetic Survey Discs

(1 Remove and salvage geodetic survey discs from existing structures or survey monuments being removed at
the locations shown in the plan.

@ Notify the WisDOT Geodetic Surveys Unit 7 calendar days prior to removal operations.
@ Ship or deliver salvaged discs to following address:

WisDOT Bureau of Technical Services

Geodetic Surveys Unit

3502 Kinsman Boulevard

Madison, W1 53704

Provide a tracking number to the Geodetic Surveys Unit upon shipment or contact the Geodetic Surveys Unit
to schedule in-person delivery.

682.3.2 Geodetic Survey Monuments
682.3.2.1 Monument Location

(1) Stake the approximate location of monuments provided in the plan and contact the WisDOT Geodetic
Surveys Unit 30 days prior to excavating holes for field verification and delivery of department furnished
geodetic survey discs.

682.3.2.2 Placing Monuments

() Excavate holes for monuments by use of a circular auger at the size and depth the plans show or as the
engineer directs.

@ Remove and dispose of surplus excavation and materials as specified in 205.3.12.

@) Fill holes with concrete and strike off flush with the ground surface. Place circular forms and steel
reinforcement in the concrete as the plans show. Place geodetic survey discs on monuments while the
concrete is still plastic.

682.3.2.3 Protecting and Curing

() Cure exposed portions of cast in place concrete monuments as specified in 415.3.12 except the contractor
may use curing compound conforming to 501.2.8.

@ Protect placed concrete monuments as specified for concrete pavement as specified in 415.3.14
@) Protect cast in place concrete monuments from freezing for 7 days.

682.4 Measurement

() The department will measure bid items under this section as each individual monument acceptably
completed.
682.5 Payment

() The department will pay for measured quantities at the contract unit price under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
682.0100 Salvage Geodetic Survey Disc EACH
682.0200 Geodetic Survey Monument EACH

) Payment for the Salvage Geodetic Survey Disc bid item is full compensation for removing and salvaging; and
shipping or delivering the disc to the Geodetic Surveys Unit. Removing existing survey monuments will be
paid separately under the Removing Concrete Bases bid item. Removing existing survey marker posts will
be paid separately under the Removing Delineators and Markers bid item.

@ Payment for the Geodetic Survey Monument bid item is full compensation for staking; providing concrete;
providing steel reinforcement; for placing department-furnished geodetic discs; and for excavating and
backfilling.

710 General Concrete QMP

710.3 Certification Requirements
Replace paragraph (1) and add paragraph (2) effective with the November 2025 letting.

() Have a person certified from the Highway Technician Certification Program Portland Cement Concrete
Technician 1 (HTCP - PCCTEC-1) or Assistant Certified Technician Program - Portland Cement Concrete
(ACT-PCC) working under a certified technician, on the project site, prepared and equipped to perform
required sampling and testing whenever placing concrete.
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@ The department will have a certified HTCP Portland Cement Concrete Mix Design Certification (PCC MDC)
technician to review and approve concrete mixes.
710.4 Concrete Mixes

Replace subsection with the following effective with the November 2025 letting.

() The contractor is responsible for mix performance.

@ At least 7 business days before producing concrete, document that materials conform to 501 unless the
engineer allows or individual QMP specifications provide otherwise. Include the following:

1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, air content, and SAM number.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, oven-dried specific gravity, SSD bulk specific gravity, wear, soundness, light weight
pieces, freeze thaw test results if required, and air correction factor. Submit component aggregate gradations,
aggregate proportions, and target combined blended aggregate gradations using the following:

- DT2220 for combined aggregate gradations.
- DT2221 for optimized aggregate gradations.
4. For optimized concrete mixtures:
- Complete the worksheets within DT2221 according to the directions.

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT
specifications and pass the built-in tests within DT2221.

- Verify slip-form mixture workability and conformance to specifications through required trial batching.

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the
mix design submittal.

5. For high early strength (HES) concrete mixtures required by contract, complete the HES mix modification section
in the DT2220 or DT2221 form.

@ Document mix adjustments daily during concrete production.

@ Prepare, notify, and submit mixture design modifications to the engineer. Do not place material until the
documentation is submitted and, when required, written approval of the mixture design modifications.

) Report concrete mix design modifications as classified in levels as specified in table 710-1.
TABLE 710-1 MIX DESIGN MODIFICATION NOTIFICATION

NEW MIX
NOTIFICATION LEVEL | LEVEL Il DESIGN DURING
PROJECT
Prepare, notify, and submit mix design to Engineer Prior to use 3 bu§|ness days | 5 bu_smess days
prior to use prior to use
Approval required before placement No Yes Yes

©® A mix design modification is when any modification occurs for a specific level as specified in table 710-2.

n Dependent on the modification performed, documentation is required to be submitted to the engineer as
specified in table 710-3.

® For HES concrete, conform as specified in table 710-4.
© HES concrete is not eligible for 28-day strength incentives.
10y Submit concrete mix designs into MRS as specified in 701.1.2.7.
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TABLE 710-2 MATERIAL MIX DESIGN MODIFICATIONS
NEW MIX
MODIFICATION TYPE LEVEL I LEVEL Il ngllﬁg
PROJECT
Water source X
Cement source, type, or brand X
Total cementitious [ X
Aggregate blend X
Aggregate source X
SCM replacement rate X
Change in: | SCM type and supplier X
Fly ash source (different class) X
Fly ash source (same.class for pavements X
and cast-in-place barriers)
Fly ash source (same class for structures) X
Slag source (same grade) X
Chemical admixture manufacturer or
product name & X
SCM X
Removal of: - -
Type B or Type D chemical admixture X B X1
Non-fading, color pigment X
Addition of: | Type B or Type D chemical admixture X 1] X 1
New SCM X
[ If not HES/SHES concrete.
21 Not including Type B or Type D chemical admixture.
Bl Furnished from the APL.
[l Not furnished from the APL.
TABLE 710-3 MIX DESIGN MODIFICATION DOCUMENTATION
NEW MIX
NEW REQUIRED DOCUMENTATION LEVEL | LEVEL Il DESIGN DURING
PROJECT
Results from trial batching if required X
Amendment to the quality control plan X X X
Water source name and report ("] X
Cement mill certification X
WisDOT aggregate quality report X
SCM mill certification X X
Chemical additive product data sheet X X X
Updated DT2220 or DT2221 form X X
New DT2220 or DT2221 form X
New mixture ID: Contractor ID and WisDOT ID X X X
New maturity curve X[ X X
New lot/sublot layout B X 1 X

[l Water for concrete report conforming to 501.2.6 for private wells or surface water sources.

21 Required only when using a retarder.
Bl Required for HES concrete.

[l Required when changing the SCM replacement rate.
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TABLE 710-4 OPTIONS FOR HES CONCRETE

SCENARIO MIXTURE MODIFICATION
When the contract requires, or the HES is OPTION 111 Add 94 to 282 Ib/cy of cement 12
directed by the department OPTION 2 Use Type IIl cement

When the engineer allows H!ES V\(hen Add up to 282 Ib/cy of cement 12
requested by the contractor in writing

1 Adjust water to maintain workability without raising the w/cm ratio.
21 Add to a previously accepted mixture.

710.5.6.2 Contractor Control Charts
710.5.6.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() Test aggregate gradations during concrete production except as allowed for small quantities under 710.2.
Perform required contractor testing using non-random samples.

2 Sample aggregates from either the conveyor belt or from the working face of the stockpiles.

@ Complete aggregate testing as specified in table 710-5. Submit one pre-placement test within five days
before anticipated placement. Include this gradation on the control charts.

@ Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7.

) Conduct aggregate testing at the minimum frequency specified in table 710-5 for each mix design, except as
allowed for small quantities in 710.2. The contractor’s concrete production tests can be used for the same
mix design on multiple contracts.

TABLE 710-5 QC AGGREGATE TESTING FREQUENCY

CONCRETE CLASSIFICATION PRE-PLACEMENT PLACEMENT TESTING
TESTING
Hand Placement: One test per cumulative
< 250 CY 250 CY
. > 250 CY One test per day
Class I Pavement Slip Formed Placement [
One pre-placement < 1500 CY One test per day
test per aggregate > 1500 CY Two tests per day
source . -
Class I Structures 12 31 4] One test per cumulative 12(;;3Y, maximum one test per
One test per cumulative
<
Class I: Cast-in Place Barrier s 250Cv 250 CY
> 250 CY
One test per day
Class II: Base One test per calendar week of production
Class II: Structure Repair - Joints One test per cumulative 150 CY, maximum one test per
Class Il: Concrete Overlay day
Class Il: Pavement Repair One pre-placement
] test per aggregate
Class II: Pavement Replacement source One test per 400 CY, minimum one test per 10 business
Class II: Base Patching days, maximum one test per day
Class II: Ancillary
Class Il: Structure Repair — Curb & Preplacement testing onl
Surface [ P g only

[l Frequency is based on project daily production rate.

[21 Aggregate gradation testing must be performed on a per contract basis. If multiple structures are on the same

contract and use the same aggregate source, then the samples must be collected based on cumulative concrete
contract quantities within the same concrete classification.

B WTM T255 (Fine and Coarse) required for each aggregate sample.
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4 Calculate trial batch weights for each mix design when production begins and whenever the moisture content of the
fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to maintain the design w/cm
ratio.

151 Aggregate gradation must meet the gradation previously approved by the engineer.

710.5.6.3 Department Acceptance Testing
Replace subsection with the following effective with the November 2025 letting.

() Department testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract as specified table 710-6. Aggregate gradation testing must be performed on a per contract
basis.

@ The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10
calendar days.

@ The department will obtain the sample and deliver to the regional testing lab in the same day. The
department will report gradation test results to the contractor within 1 business day of being delivered to the
lab. The department and contractor can agree to an alternative test result reporting timeframe. Document
alternative timeframes in the contractor's quality control plan.

@ Additional samples may be taken at the engineer’s discretion due to a changed condition.

®) If multiple bid items on the same contract use the same aggregate source, then the samples must be
collected based on cumulative concrete contract quantities within the same concrete classification.

© Department will test small quantities at the minimum frequency specified in table 710-7.

TABLE 710-6 QV AGGREGATE TESTING FREQUENCY
CONCRETE CLASSIFICATION PLACEMENT TESTING

One test per placement day for first 5 days of placement.

- If all samples are passing, reduced testing frequency is
applied.

- Reduced frequency: One test per calendar week of placement
One test per 250 CY placed.
Class I: Structures - Minimum of one test per contract for substructure
- Minimum of one test per contract for superstructure

Class |I: Pavement

Class I: Cast-in-Place Barrier One test per 500 CY placed

One test per 250 CY
- Maximum one test per day

Class II: Concrete Overlay

Class II: Base
Class Il: Structure Repair
Class Il: Pavement Repair
Class II: Pavement Replacement
Class Il: Base Patching
Class II: Ancillary

No minimum testing

TABLE 710-7 QV AGGREGATE TESTING FREQUENCY FOR SMALL QUANTITIES
CONCRETE CLASSIFICATION PLACEMENT TESTING

Class I: Pavement

Class I: Structures One test on the first day of placement.

Class |: Cast-in-Place Barrier

710.5.7 Corrective Action

710.5.7.1 Optimized Aggregate Gradations
Replace subsection with the following effective with the November 2025 letting.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size or limits listed in
the additional requirements for optimized aggregate gradation in 501.2.7.4.2 table 501-4, notify the other
party immediately and do the following:

Option A:

page 16 of 20



Effective with November 2025 Letting ASP-6

1. Perform corrective action documented in the QC plan or as the engineer approves.
2. Document and provide corrective action results to the engineer as soon as they are available.

3. Department will conduct two tests within the next business day after corrective action. Department will provide
test results to contractor after each test is complete.

4. If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.
- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

5. If blended aggregate gradations are not within the tarantula curve limits by the second department test:

- If the contract does not require optimized aggregate gradation under 501.2.7.4.2.1(2), stop concrete
production and submit either a modified optimized aggregate gradation mix design or a new optimized
aggregate gradation mix design or a new combined aggregate gradation mix design.

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production
and submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation
mix design.
Option B:
1. Submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation mix design.
2. Restart control charts for new mix design.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production
and submit a modified mix design or a new mix design.

@ Both the department and contractor must sample and test aggregate of the modified mix design or a new mix
design at the frequency specified in 710.5.6.1.
710.5.7.2 Combined Aggregate Gradations

Replace subsection with the following effective with the November 2025 letting.

@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size,
do the following:

1. Notify the other party immediately.
. Perform corrective action documented in the QC plan or as the engineer approves.
. Document and provide corrective action results to the engineer as soon as they are available.
. The department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the combined aggregate gradation limits by the second department
test:

a b~ 0N

- Continue with concrete production.
- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department
test, stop concrete production and submit a modified mix design or a new mix design.
@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop
concrete production and submit a modified mix design or a new mix design.

@ Both the department and contractor must sample and test aggregate of the modified mix design or a new mix
design at the frequency specified in 710.5.6.1.

715 QMP Concrete Pavement, Cast-in-Place Barrier and Structures
715.3.1.2 Lot and Sublot Definition

715.3.1.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() Designate the location and size of all lots before placing concrete. Ensure that no lot contains concrete of
more than one mix design or placement method defined as follows:
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Mix design change A modification to the mix requiring the engineer's approval under 710.4(5).

For paving and barrier mixes, follow 710.4(4) and 710.4(5) for concrete
mixture design modifications.

Placement method Either slip-formed, not slip-formed, or placed under water.
@ Lots and sublots include ancillary concrete placed integrally with the class | concrete.

715.3.1.2.3 Lots by Cubic Yard
Replace paragraph (3) with the following effective with the November 2025 letting.

@ An undersized lot is eligible for incentive payment under 715.5 if the lot has 4 or more sublots for that lot.

715.3.2 Strength Evaluation
715.3.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength
of contractor QC cylinders or the flexural strength of contractor QC beams.

@ The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average
strength is:

- Pavement (Compressive): < 2500 psi
- Pavement (Flexural): < 500 psi
- Structure: < f'c - 500 psi [
- Cast-in-Place Barrier: < f'c - 500 psi [
[ fc is design strength found in plans or specials.

715.5 Payment
715.5.1 General
Replace paragraph (4) and add paragraphs (8) and (9) effective with the November 2025 letting.
@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot.
The department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for super structures and barrier, or as shown in the plan details.
- Compressive strength of 3500 psi for substructures and culverts, or as shown in the plan details.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify
contractor data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.

@ If the contractor combines concrete of varying specified strengths in a single lot/sublot, the highest specified
strength of the related concrete shall be used to calculate pay incentive/disincentive.

© The department will apply one price adjustment to a given quantity of material. If the quantity in question is
subject to more than one nonconforming test, apply the adjustment with the greater price reduction. In the
absence of exact quantities affected by the sublot test results, pay reductions will be applied to the entire
sublot.

715.5.4 Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time
Add subsection 715.5.4 (Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time)
effective with the November 2025 letting.

@ The department will adjust pay for each sublot with nhonconforming QC air content and temperature test
results as specified in table 715-2 and table 715-3. If the quantity in question is subject to more than one of
the following conditions, apply the adjustment with the greater price reduction.

@ For high temperatures, the engineer may consider the effectiveness of the contractor's temperature control
plan and the contractor's compliance with their temperature control plan before taking a price reduction.

@) A 25% price reduction to the concrete invoice price will be applied if concrete is placed after the delivery time
exceeds the limit specified in 501.3.5.2.
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TABLE 715-2 PRICE REDUCTIONS FOR NONCONFORMING AIR CONTENT

PERCENT PRICE REDUCTION OF THE
o,
LIMITS (%) CONTRACT UNIT PRICE
>=0.511 10
Above Specification
0.1t0 0.4 [ 5
0.1t0 0.5 20
Below Specification 0.6t0 1.0 30
>1.0 50 or remove and replace

[l Evaluate the strength data. If the strengths are acceptable, do not take a price reduction for high air content.
Contractor is responsible to provide additional strength data, if necessary.

TABLE 715-3 PRICE REDUCTIONS FOR NONCONFORMING TEMPERATURE

PERCENT PRICE REDUCTION OF THE
[1]
L) CONTRACT UNIT PRICE
<=5 10
>5 25

[ Applies only for Concrete Structures and Cast-in-Place Barrier.

716 QMP Ancillary Concrete

716.2 Materials

716.2.1 Class Il Concrete
Replace paragraph (2) with the following effective with the November 2025 letting.
@ Perform random QC testing at the following frequencies:

1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and
placement method.

2. Cast one set of 3 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of
one set of 3 cylinders per contract for each mix design and placement method. Random 28-day compressive
strength cylinders are not required for HES or SHES concrete.

3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed.
4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards.

The department will allow concrete startup test results for small quantities as specified in 710.2(1). Cast one
set of 3 cylinders if using startup testing for acceptance.

716.2.2 Class lll Concrete
Replace paragraph (1) with the following effective with the November 2025 letting.
() Acceptance of class Il concrete is based on DT2220/ DT2221 certification page. Submit the certificate of

compliance at least 3 business days before producing concrete along with the initial concrete mix
documentation as required under 710.4(2).

Bid ltems
600 Bid Iltems
Add the following bid items effective with the November 2025 letting.
| 611.0613 Inlet Covers Type DW EACH
Remove the following bid items effective with the November 2025 letting.
621.0100 Landmark Reference Monuments EACH
621.1100 Landmark Reference Monuments and Cast-Iron Covers EACH
621.1200 Landmark Reference Monuments and Aluminum Covers EACH
Remove the following bid items effective with the November 2025 letting.
643.0405 Traffic Control Barricades Type | DAY
643.0410 Traffic Control Barricades Type Il DAY
643.0800 Traffic Control Arrow Boards DAY
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Add the following bid items effective with the November 2025 letting.

643.0810 Traffic Control Connected Arrow Boards DAY
643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY
Add the following bid items effective with the November 2025 letting.
680.0100 Public Land Survey Monument Verify and Reset EACH
682.0100 Salvage Geodetic Survey Disk EACH
682.0200 Geodetic Survey Monuments EACH
ERRATA

204.3.1.3 Salvaging or Disposal of Materials
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of
materials under 203.3.5.

204.3.2.3 Removing Buildings
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Buildings removed and materials resulting from building removal become the contractor’s property unless the
contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of
materials in 203.3.5.

335.3.2 Rubblizing

Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

© Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as
specified in 203.3.5. Do not remove unexposed reinforcing steel.

335.3.3 Compacting
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the
compacted surface. Also remove pavement or patches that have a maximum dimension greater than or
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed
material as specified in 203.3.5.

460.3.3.2 Pavement Density Determination

Replace change description annotation with the following to revise implementation date. This change is effective

with the November 2025 letting.
Add information to 460.3.3.2(1) and (3). Add reference to CMM, WTM, and WTP H-002. WTP H-002
contains the sublot layouts formerly in CMM 815. Definition of a lot is now defined here (460.3.3.2(3)) instead
of CMM. This change was implemented via ASP-6 with the February 2024 letting.

602.3.6 Concrete Rumble Strips

Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the
traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished
shoulder surface.

604.2 Materials
Replace paragraph (1) with the following information to remove line and link for crushed aggreqate effective with
the November 2024 letting. The crushed aggreqgate gradation information for slope paving is now found in

604.2(3).

@) Furnish materials conforming to the following:
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2025 Letting
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ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for
contracts with federal funds and labor data for contracts with state funds only. Details are
available online through the department’s Highway Construction Contractor Information (HCCI)
site on the Labor, Wages, and EEO Information page at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified
payroll reports (contracts with federal funds) or labor data (contracts with state funds only)
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards completing
the project is a subcontractor under this special provision.

Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to
begin their submittals. The department will provide training either in a classroom setting at one of our
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/

The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

For firms wishing to export payroll/labor data from their computer system, have their payroll
coordinator contact:

For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data.
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf

For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with October 2025 Letting

DOMESTIC MATERIALS PREFERENCE PROVISION

Domestic Materials Preference (in accordance with the Buy America Act per 23 CFR 635.410, and the
Build America-Buy America Act (BABA) per 2 CER Part 184, and 2 CER Part 200) shall be articles,
materials, or supplies permanently incorporated in this project as classified in the following four
categories, and as described in the Construction and Materials Manual (CMM):

1.

Iron and Steel

To be considered domestic, all steel and iron products used, and all products predominantly manufactured
from steel or iron must be produced in the United States in accordance with the steel and iron product
standards in 23 CFR 635.410.

This includes smelting, coating, bending, shaping, and all other manufacturing processes performed on the
product. Coating includes all processes which protect or enhance the value of the material to which the
coating is applied.

Products that are predominantly iron or steel or a combination of both as defined in 23 CFR 635.410 are
considered Steel and Iron products and must comply with this section.

2. Construction Materials

To be considered domestic, all construction materials used must be produced in the United States in
accordance with the construction material standards in 2 CFR 184.6:

Non-ferrous metals: All manufacturing processes, from initial smelting or melting through final
shaping, coating, and assembly, occurred in the United States.

Plastic and polymer-based products: All manufacturing processes, from initial combination of
constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials,
until the item is in its final form, occurred in the United States.

Glass. All manufacturing processes, from initial batching and melting of raw materials through
annealing, cooling, and cutting, occurred in the United States.

Fiber optic cable (including drop cable): All manufacturing processes, from the initial ribboning (if
applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others.

Optical fiber: All manufacturing processes, from the initial preform fabrication stage through the
completion of the draw, occurred in the United States.

Lumber: All manufacturing processes, from initial debarking through treatment and planning,
occurred in the United States.

Drywall: All manufacturing processes, from initial blending of mined or synthetic gypsum plaster
and additives through cutting and drying of sandwiched panels, occurred in the United States.
Engineered wood: All manufacturing processes from the initial combination of constituent materials
until the wood product is in its final form, occurred in the United States.

3. Manufactured Products

To be considered domestic, all manufactured products used must be produced in the United States as
defined in 23 CER 635.410(c)(1)(vii):

For projects with let dates on or after October 1, 2025, the final step in the manufacturing process
must occur in the United States.

For projects with let dates on or after October 1, 2026, the final step in the manufacturing process
must occur in the United States and the cost of the components of the manufactured product that
are mined, produced, or manufactured in the United States must be greater than 55 percent of the
total cost of all components of the manufactured product.

Manufactured products means articles, materials, or supplies that have been processed into a specific
form and shape, or combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies. If an item is classified as an iron or steel
product, an excluded material, or construction material, then it is not a manufactured product. An article,
material, or supply classified as a manufactured product may include components that are iron or steel
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Effective with October 2025 Letting

products, excluded materials, or construction materials. Mixtures of excluded materials delivered to a
work site without final form for incorporation into a project are not a manufactured product.

Items that consist of two or more construction materials that have been combined together through a
manufacturing process, and items that include at least one construction material combined with a material
that is not a construction material (including steel/iron) through a manufacturing process are treated as
manufactured products, rather than as construction materials.

Products that are classified as predominantly iron or steel do not meet the definition of a manufactured
product and must comply with section 1.

With respect to precast concrete products that are classified as manufactured products, components
of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both
shall meet the requirements of section 1. The cost of such components shall be included in the applicable
calculation for purposes of determining whether the precast concrete product is produced in the United
States.

With respect to intelligent transportation systems and other electronic hardware systems that are installed
in the highway right of way or other real property and classified as manufactured products, the
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a
combination of both shall meet the requirements of section 1. The cost of cabinets or other enclosures
shall be included in the applicable calculation for purposes of determining whether systems referred to in
the preceding sentence are produced in the United States.

4. Temporary and Excluded Materials

Temporary materials, and excluded materials meeting the definition of Section 70917(c) Materials as defined
in 2 CER 184, do not have any domestic materials requirements. Section 70917(c) Materials means cement
and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives. Mixtures of excluded materials delivered to a work site without final form for incorporation into a
project are not a manufactured product.

The classification of an article, material, or supply as falling into one of the categories listed in this section
will be made based on its status at the time it is brought to the work site for incorporation into the project.
Except as otherwise provided, an article, material, or supply incorporated into an infrastructure project
must meet the Domestic Material Preference for only the single category in which it is classified.

Requirements do not preclude a minimal use of foreign steel and iron provided the cost of such materials
do not exceed 0.1 percent (0.1%) of the total contract cost or $2500 whichever is greater. The total
contract cost is the contract amount at award.

For each iron or steel product subject to meeting domestic materials requirements, that doesn’t fully meet
Buy America Act requirements, the following documentation must be provided by the Contractor to verify
the foreign steel value. Ensure the threshold is not exceeded and place the documentation in the project
files.

* Pay Item,

» Description of associated foreign iron or steel product, or component,

» Invoiced cost of associated foreign iron or steel product, or component, and

¢ Current cumulative list of all foreign iron or steel products with the total dollar amount of

foreign products in relation to the total contract amount.

The minimal use of foreign iron or steel under the minimal usage threshold must be approved by the
Engineer prior to incorporation into the project and any associated payment under the contract. The use
of foreign iron or steel under the minimal usage threshold does not need to be approved by FHWA. This
amount is not considered a waiver to the domestic materials requirements. The Contractor must ensure
that the minimal usage amount is not exceeded.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Domestic Material provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Effective with October 2025 Letting

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, construction materials, and manufactured products conform to this domestic material

provision.
Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of foreign iron or steel and their associated costs to the certification form using the Domestic
Material Exemption Tracking Tool, available at:

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx
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Proposal ID: 20260210021  Project(s): 1009-34-38
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 619.1000 1.000
Mobilization EACH
0004 646.2020 3,429,218.000
Marking Line Epoxy 6-Inch LF
0006 646.2040 324,925.000
Marking Line Grooved Wet Ref Epoxy 6- LF
Inch
0008 646.4020 56,960.000
Marking Line Epoxy 10-Inch LF
0010 646.5020 415.000
Marking Arrow Epoxy EACH
0012 646.5120 82.000
Marking Word Epoxy EACH
0014 646.5320 20.000
Marking Railroad Crossing Epoxy EACH
0016 646.5420 80.000
Marking Aerial Enforcement Bar Epoxy EACH
0018 646.6120 2,447.000
Marking Stop Line Epoxy 18-Inch LF
0020 646.6220 6.000
Marking Yield Line Epoxy 18-Inch EACH
0022 646.6320 3,007.000
Marking Dotted Extension Epoxy 18-Inch LF
0024 SPV.0060 1.000
Special 01. Traffic Control (1009-34-38) EACH
Section: 0001 Total:

Total Bid:




PLEASE ATTACH ADDENDA HERE
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