Wy,
\\\\\ ///,////

%

Wisconsin Department of Transportation

\\\\\\\\\HIIMII/// »
% \
iy

7 N
M

7

April 8, 2026

Division of Transportation Systems
Development

Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #03: 3050-01-77

Sun Prairie - Watertown
Crawfish River Bridge to Gypsy Road
STH 19

Dodge/Jefferson County

Letting of April 14, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions

AL Description

No. P
3 Prosecution and Progress
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)
23 Same day pavement marking bid item added to Miscellaneous Quantities table

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

Version 02-2017

Solving tomorrow’s transportation challenges



3.

ADDENDUM NO. 01
3050-01-77
April 8, 2026

Special Provisions

Prosecution and Progress.

Replace entire article language with the following:

Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the time frame for construction of the project within the 2026 construction season to the engineer in
writing within a month after executing the contract but at least 14 calendar days before the preconstruction
conference. Assure that the time frame is consistent with the contract completion time. Upon approval, the
engineer will issue the notice to proceed within ten calendar days before the beginning of the approved time
frame.

To revise the time frame, submit a written request to the engineer at least two weeks before the beginning of
the intended time frame. The engineer will approve or deny that request based on the conditions cited in the
request and its effect on the department’s scheduled resources.

The Notice to Proceed will be issued such that work shall start no earlier than July 20, 2026, and no later
than August 3, 2026, unless otherwise approved by the engineer.

Structural Work
The structural work is expected to begin after the migratory birds nesting period.

Paving Operations

Do not place live traffic on milled surfaces for longer than 96 hours due to the thickness and condition of the
milled surface. A milled surface is prohibited during the time periods specified in the Holidays and Special
Events article.

Crawfish River

New riprap at the abutments of Crawfish River Bridge (B-28-10) will be hand placed into the original lines of
the existing riprap to avoid work in the Crawfish River. No new riprap will be placed in the Crawfish River. No
in water work (including people/equipment hand placing riprap below the OHWM) in the river is permitted
from March 1st — June 15th.

Migratory Birds

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird
Treaty Act. The nesting season for swallows and other birds is from April 15 to August 31.

The department is responsible for determining feasibility of egg/young salvage and will coordinate the
transfer of eggs/young to a federal and state permitted wildlife rehabilitator prior to impactful work on the
structure, as necessary. A copy of the salvage/transfer plan can be obtained by contacting Sara Atwater,
608-246-3805, sara.atwater@dot.wi.gov.

The department has coordinated with the U.S. Fish and Wildlife Service (USFWS) regarding anticipated
active nest take resulting from construction activities. The engineer will complete any required follow up
notification to USFWS for FAST Act compliance.




e B-28-10

Protection of Endangered Bats (Tree Clearing)

Federally protected bats have the potential to inhabit the project limits because they roost in trees, bridges
and culverts. Roosts may not have been observed on this project, but conditions to support the species exist.

The species and all active roosts are protected by the federal Endangered Species Act. If an individual bat or
active roost is encountered during construction operations, stop work, and notify the engineer and the
WisDOT Regional Environmental Coordinator (REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat are
aware of environmental commitments and avoidance and minimization measures (AMMs) to protect both
bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to October
31, both dates inclusive.

The department has contracted with others and will perform the following operations after October 31 and
prior to April 15:

+  Cutting down and removing trees.

Plan Sheets
The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 23.

END OF ADDENDUM
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