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PROPOSAL REQUIREMENTS AND CONDITIONS 
 

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound 
by the following conditions and requirements. 

 

If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the design 
engineering company that was not available to all bidders. 

 

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications 
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the specifications, special 
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive 
evidence that the bidder has made such examination. 

 

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the owner 
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the 
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so; 
otherwise to be returned. 

 

The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 

 

The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following schedule, 
and to accept such amounts in full payment of said work. 

 

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they 
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in 
the manner provided in the applicable specifications and the approved plans for the work together with all 
standard and special designs that may be designed on such plans, and the special provisions in the 
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the 
applicable specifications and all plans and working drawings are made a part hereof, as fully and 
completely as if attached hereto. 

 

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of 
written notification from the engineer to do so, unless otherwise stipulated in the special provisions. 

 

The bidder declares that if they are awarded the contract, they will execute the contract agreement and 
begin and complete the work within the time named herein, and they will file a good and sufficient surety 
bond for the amount of the contract for performance and also for the full amount of the contract for payment. 
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The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the 
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to 
property or injury to persons occurring through their own negligence or that of their employees or agents, 
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road 
and Bridge Construction applicable to this contract. 

 

In connection with the performance of work under this contract, the contractor agrees to comply with all 
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified 
person shall be excluded from employment or otherwise be subject to discrimination in employment in 
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest 
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military 
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include, 
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection 
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in 
employment to all applicants and employees and to take affirmative action to attain a representative 
workforce. 

 

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination 
clause, in a conspicuous and easily accessible place, available for employees and applicants for 
employment. 

 

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at 
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate 
disclosure is made to the State of Wisconsin Ethics Board. 
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BID    PREPARATION 
 

Preparing the Proposal Schedule of Items 
A. General 

(1) Obtain bidding proposals as specified in section 102 of the standard specifications prior to 
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of 
the following methods: 
1. Electronic bid on the internet. 

2. Electronic bid on a printout with accompanying diskette or CD ROM. 

3. Paper bid under a waiver of the electronic submittal requirements. 

(2) Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted 
under a waiver of the electronic submittal requirements govern over bids submitted on the 
internet. 

(3) The department will provide bidding information through the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

The contractor is responsible for reviewing this web site for general notices as well as 
information regarding proposals in each letting. The department will also post special notices 
of all addenda to each proposal through this web site no later than 4:00 PM local time on the 
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the 
Thursday before the letting to ensure all addenda have been accounted for before preparing 
the bid. When bidding using methods 1 and 2 above, check the Bid ExpressΤΜ on-line 
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before 
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to 
submit the final bid. 

(4) Interested parties can subscribe to the Bid ExpressΤΜ on-line bidding exchange by following 
the instructions provided at the www.bidx.com web site or by contacting: 

Info Tech Inc. 
5700 SW 34th Street, Suite 1235 
Gainesville, FL 32608-5371 
email: mailto:customer.support@bidx.com 

(5) The department will address equipment and process failures, if the bidder can demonstrate 
that those failures were beyond their control. 

(6) Contractors are responsible for checking on the issuance of addenda and for obtaining the 
addenda. Notice of issuance of addenda is posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the 
department’s web site listed above or by picking up the addenda at the Bureau of Highway 
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours. 

(7) Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible 
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda 
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize 
the awarding of the project. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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B. Submitting Electronic Bids 
B.1 On the Internet 

(1) Do the following before submitting the bid: 
4. Have a properly executed annual bid bond on file with the department. 

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's 
signature for proper execution of the bidding proposal. 

(2) In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of 
the standard specifications, submit the proposal on the internet as follows: 

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressΤΜ web site. 

2. Use ExpediteΤΜ software to enter a unit price for every item in the schedule of items. 

3. Submit the bid according to the requirements of ExpediteΤΜ software and the Bid ExpressΤΜ web site. Do not 
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a 
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the 
department will disregard the internet bid 

4. Submit the bid before the hour and date the Notice to Contractors designates 

5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications. 

(3) The department will not consider the bid accepted until the hour and date the Notice to 
Contractors designates. 

B.2 On a Printout with Accompanying Diskette or CD ROM 
(1) Download the latest schedule of items from the Wisconsin pages of the Bid Express web site 

reflecting the latest addenda posted on the department’s web site at: 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx 

Use ExpediteΤΜ software to prepare and print the schedule of items. Provide a valid amount for all 
price fields. Follow instructions and review the help screens provided on the Bid ExpressΤΜ web site to 
assure that the schedule of items is prepared properly. 

(2) Staple an 8 1/2 by 11 inch printout of the Expedite generated schedule of items to the other 
proposal documents submitted to the department as a part of the bidder's sealed bid. As a 
separate submittal, not in the sealed bid envelop but due at the same time and place as the 
sealed bid, also provide the ExpediteΤΜ generated schedule of items on a 3 1/2 inch computer 
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character 
department-assigned bidder identification code from the top of the bidding proposal, and a list 
of the proposal numbers included on that diskette or CD ROM as indicated in the following 
example: 

Bidder Name  
BN00 
Proposals: 1, 12, 14, & 22 

(3) If bidding on more than one proposal in the letting, the bidder may include all proposals for that 
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or 
other files on the diskette or CD ROM. 

(4) The bidder-submitted printout of the Expedite generated schedule of items is the governing 
contract document and must conform to the requirements of section 102 of the standard 
specifications. If a printout needs to be altered, cross out the printed information with ink or 
typewriter and enter the new information and initial it in ink. If there is a discrepancy between 
the printout and the diskette or CD ROM, the department will analyze the bid using the printout 
information. 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
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(5) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 

1. The check code printed on the bottom of the printout of the ExpediteΤΜ generated schedule of items is not 
the same on each page. 

2. The check code printed on the printout of the ExpediteΤΜ generated schedule of items is not the same as the 
check code for that proposal provided on the diskette or CD ROM. 

3. The diskette or CD ROM is not submitted at the time and place the department designates. 

B Waiver of Electronic Submittal 
(1) The bidder may request a waiver of the electronic submittal requirements. Submit a written 

request for a waiver in lieu of bids submitted on the internet or on a printout with 
accompanying diskette or CD ROM.  Use the waiver that was included with the paper bid 
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department 
will waive the electronic submittal requirements for a bidding entity (individual, partnership, 
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a 
calendar year. The department may allow additional waivers for equipment malfunctions. 

(2) Submit a schedule of items on paper conforming to section 102 of the standard specifications.  
The department charges the bidder a $75 administrative fee per proposal, payable at the time 
and place the department designates for receiving bids, to cover the costs of data entry. The 
department will accept a check or money order payable to: "Wisconsin, Dept. of 
Transportation." 

(3) In addition to the reasons specified in section 102 of the standard specifications, proposals are 
irregular and the department may reject them for one or more of the following: 
1. The bidder fails to provide the written request for waiver of the electronic submittal requirements. 

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening 
of bids unless the bidder requests on the waiver that they be billed for the $75. 

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year. 

(4) In addition to the reasons specified in section 102 of the standard specifications, the 
department may refuse to issue bidding proposals for future contracts to a bidding entity that 
owes the department administrative fees for a waiver of electronic submittal requirements. 

 
 
 
 
 



PROPOSAL BID BOND Wisconsin Department of Transportation
DT1303     1/2006 

Proposal Number Project Number Letting Date 

Name of Principal 

Name of Surety State in Which Surety is Organized 

 We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum 
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns.  The condition of this obligation is that the Principal has submitted a bid 
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above. 
 If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented 
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to 
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall 
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect. 
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of 
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the 
Surety continues for the full amount of the obligation as stated until the obligation is paid in full. 
 The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of 
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension. 
 IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date:  (DATE MUST BE ENTERED)

PRINCIPAL 

(Company Name)     (Affix Corporate Seal)

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

(Company Name) 

(Signature and Title) 

NOTARY FOR PRINCIPAL 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

(Name of Surety)     (Affix Seal)

(Signature of Attorney-in-Fact) 

NOTARY FOR SURETY 

(Date) 

State of Wisconsin )
) ss.

 County ) 

On the above date, this instrument was acknowledged before me by the
named person(s). 

(Signature, Notary Public, State of Wisconsin) 

(Print or Type Name, Notary Public, State of Wisconsin) 

(Date Commission Expires) 

Notary Seal 

IMPORTANT:  A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation 
DT1305      8/2003 

Time Period Valid (From/To) 

Name of Surety 

Name of Contractor 

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the 
Wisconsin Department of Transportation. 

This certificate is issued as a matter of information and conveys no rights upon the certificate holder 
and does not amend, extend or alter the coverage of the annual bid bond. 

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will 
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting 

 

LIST OF SUBCONTRACTORS 
 

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall 
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be 
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a 
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may 
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not 
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted 
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work 
personally. 

 

No subcontract, whether listed herein or later proposed, may be entered into without the written consent 
of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 

 
Name of Subcontractor Class of Work Estimated Value 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 

 
Instructions for Certification 

 

1. By signing and submitting this proposal, the prospective contractor is providing the certification set 
out below. 

 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective contractor shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation 
will be considered in connection with the department or agency's determination whether to enter 
into this transaction. However, failure of the prospective contractor to furnish a certification or an 
explanation shall disqualify such person from participation in this transaction. 

 

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department determined to enter into this transaction. If it is later determined that the 
contractor knowingly rendered an erroneous certification in addition to other remedies available to 
the Federal Government the department may terminate this transaction for cause or default. 

 

4. The prospective contractor shall provide immediate written notice to the department to whom this 
proposal is submitted if at any time the prospective contractor learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

 

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered 
into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department entering into this transaction. 

 

7. The prospective contractor further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract 
Provisions Federal Aid Construction Contracts," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it 
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 
it knows that the certification is erroneous. A contractor may decide the method and frequency by 
which it determines the eligibility of its principals. Each contractor may, but is not required to, 
check the Disapproval List (telephone # 608/266/1631). 
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9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 

10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department may terminate 
this transaction for cause or default. 

 

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered 
Transactions 

 

1. The prospective contractor certifies to the best of its knowledge and belief, that it and its 
principals: 

 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 

(b) Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements or receiving stolen property; 

 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offense enumerated in 
paragraph (1)(b) of this certification; and 

 

(d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 

2. Where the prospective contractor is unable to certify to any of the statements in this certification, 
such prospective contractor shall attach an explanation to this proposal. 
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STSP’S Revised April 1, 2026 

SPECIAL PROVISIONS 

1. General. 

Perform the work under this construction contract for the following projects: 

1510-02-60 
Waupaca – Appleton 
Appletree Lane to Old STH 49, EB 
USH 10 
Waupaca County 

  

Perform the work as the plans show and execute the work as specified in the State of Wisconsin, 
Department of Transportation, Standard Specifications for Highway and Structure Construction, 2025 
Edition, as published by the department, and these special provisions. 

If all or a portion of the plans and special provisions are developed in the SI metric system and the 
schedule of prices is developed in the US standard measure system, the department will pay for the work 
as bid in the US standard system. 

100-005 (20260401) 

 

2. Scope of Work. 

The work under this contract consists of concrete repair and replacement on mainline pavement, 
guardrail replacement, replace asphaltic shoulders, pavement repair and resurfacing at various ramps, 
replace approach slabs and surface repair, and wingwall replacement at B-68-104, miscellaneous culvert 
work and all incidental items necessary to complete the work as shown on the plans and included in the 
proposal and contract. 

104-005 (20090901) 

 

3. Prosecution and Progress. 

Begin work within 10 calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 14 
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended 
start date. The engineer will approve or deny that request based on the conditions cited in the request 
and its effect on the department’s scheduled resources. 

Protection of Endangered Bats  

Federally protected bats have the potential to inhabit the project limits because they roost in trees, 
bridges, culverts, and other structures. Roosts may not have been observed on this project, but 
conditions to support the species exist. The species and all active roosts are protected by the federal 
Endangered Species Act. If an individual bat or active roost is encountered during construction 
operations, stop work, and notify the engineer and the WisDOT Regional Environmental Coordinator 
(REC). 

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat 
are aware of environmental commitments and avoidance and minimization measures (AMMs) to protect 
both bats and their habitat.  

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to 
October 31, both dates inclusive. 

Tree Clearing: 

Tree clearing is limited to that which is specified in the plans. Contractor means and methods to remove 
additional trees will not be allowed. If it is determined that additional trees with a 3-inch or greater 
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diameter at breast height (dbh) need to be removed beyond contractor means and methods, notify the 
engineer to coordinate with the WisDOT REC to determine if consultation with United States Fish and 
Wildlife Service (USFWS) is required. The contractor must be aware that the WisDOT REC and/or 
USFWS may not permit modifications. 

 

The contract time for completion is based on an expedited work schedule and may require extraordinary 
forces and equipment. 

Interim Completion and Liquidated Damages – Temporary Crossover Construction and all 
Roadway work between the temporary crossovers: November 20, 2026  

Complete construction operations on USH 10 from 605+00 to 783+00 to the stage necessary to reopen it 
to through traffic by November 20, 2026. Do not reopen until completing the following work: Concrete 
Pavement, HMA Shoulders, Base Aggregate Shoulders and Cold Weather Pavement Marking. 

If the contractor fails to complete the work necessary to reopen USH 10 to traffic by November 19, 2026, 
the department will assess the contractor $4200 in interim liquidated damages for each calendar day the 
contract work remains incomplete beyond 12:01 AM on November 21, 2026. An entire calendar day will 
be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

Interim Completion and Liquidated Damages – All work on STH 22 and all work from beginning of 
project to 605+00: May 28, 2027  

Complete construction operations on USH 10 and STH 22 to the stage necessary to reopen it to through 
traffic by May 28, 2027. Do not reopen until completing the following work: All concrete, HMA shoulders 
and pavement marking on USH 10, all concrete, HMA shoulders, Base Aggregate Shoulders, Beam 
Guard and Pavement Marking on STH 22 and items associated with the asphalt path along STH 22. 

If the contractor fails to complete the work necessary to reopen USH 10 from the beginning of the project 
to 605+00 and STH 22 to traffic by May 28, 2027, the department will assess the contractor $4200 in 
interim liquidated damages for each calendar day the contract work remains incomplete beyond 12:01 
AM on May 29, 2027. An entire calendar day will be charged for any period of time within a calendar day 
that the road remains closed beyond 12:01 AM. 

If contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec 108.11. 

Construction Staging 

Sequencing can follow an order that best meets the needs of the work.   

General USH 10 Mainline Construction 
Work in the areas identified as segment 1, 2 & 3. 
- Stage 1: Reconstruct outside shoulders and guardrail. 
- Stage 2: Repair/replace concrete pavement where required, reconstruct inside shoulder and guardrail. 
Mill and overlay maintenance crossovers. 
- Stage 3: Repair/replace concrete pavement where required, install pavement marking and rumble strips 
on outside shoulder. 
- Stage 4: Install pavement marking and rumble strips on inside shoulder. 
 
USH 10 Bidirectional Operation 
- WB Repair Stage: Concrete Joint and Crack Cleaning and Mastic and/or HMA repairs in Westbound 
lanes between STA 605+00 to 783+00 
- Pre-stage: Construct crossover and install tubular markers. 
- Crossover stage: All work to eastbound lanes and shoulders. 
- Post-stage: Remove crossover and tubular markers. 
 
USH 10 Widening Traffic Control 
- Stage 1: Reconstruct outside shoulders and guardrail. 
- Stage 2: Repair/replace concrete pavement where required, reconstruct inside shoulder and guardrail 
widen inside shoulder. 
- Widening stage: Repair/replace concrete pavement where required. 
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- Stage 4: Mill and overlay maintenance crossovers. Remove widening, install pavement marking and 
rumble strips on inside shoulder. 
  
USH 10 Bridge Traffic Control 
- Stage 1: Reconstruct half approach slabs and wingwalls. 
- Stage 2: Reconstruct half approach slabs and wingwalls. 
 
Ramp and Road closures 
- Mill and overlay CTH X, repair ramps as shown. 
- Replace ramp shoulders and repair pavement on eastbound ramps as shown. 
- Repair CTH A / STH 22 / STH 54 as shown. 
- Repair STH 22 WB slip ramp and curb ramps as shown 
- Mill and overlay CTH X between the USH 10 ramp terminals. 
 

4. Traffic. 

General 

Maintain at least one 11-ft travel lane in the eastbound and westbound direction on USH 10 at all times. 
Do not exceed maximum lane closure length of 5 miles. 
Segment locations can be adjusted as approved by the engineer. 
 

Traffic Staging 

General USH 10 Mainline Construction 
Work in the areas identified as segment 1, 2 & 3. 
- Stage 1: Close the outside lane of USH 10 EB. 
- Stage 2: Close the inside lane and shift traffic onto outside shoulder of USH 10 EB. Close the inside 
shoulder of USH 10 WB at the median cut throughs. 
- Stage 3: Close outside lane and shift traffic onto inside shoulder of USH 10 EB. Post advanced advance 
signing for 11-ft max width restriction. 

• Sta 964+75 to Sta 994+50 – Widening Stage: Close the outside lane and shift traffic onto inside 
shoulder of USH 10 EB using temporary barrier. 

 
Stage 4: Close the inside lane of USH 10 EB. 

• Sta 964+75 to Sta 994+50 – Widening Stage: Close the inside lane of USH 10 EB. Close the 
inside shoulder of USH 10 WB. 

 
USH 10 Bidirectional Operation, Sta 605+00 to Sta 786+00 
- WB Repair Stage: A moving operation on WB lanes of USH 10 
- Pre-Stage: Close inside lane of USH 10 EB. Close inside lane and shift traffic onto shoulder of USH 10 
WB.  
- Bidirectional Stage: Run USH 10 EB traffic bidirectional on USH 10 WB using crossovers.  
- Post-Stage: Close inside lane of USH 10 EB. Close inside lane and shift traffic onto shoulder of USH 10 
WB. 
 
USH 10 Bridge Traffic Control, Sta 795+00 to Sta 872+00 
- Stage 1: Close the inside lane and shift traffic onto outside shoulder of USH 10 EB. 
- Stage 2: Close the outside lane and shift traffic onto inside shoulder of USH 10 EB. 
 
Ramp and Road Closures 
- Post STH 110/CTH X ramp closure signing. 
- Post STH 22/STH 54 ramp closure signing. 
- Post STH 22/STH 54 bridge closure signing. 
- Post STH 22 WB on ramp closure signing. 
- Post CTH X closure signing. 

Wisconsin Lane Closure System Advance Notification 

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane 
Closure System (LCS). 
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TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction < 16 feet) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction > 16 feet) 

MINIMUM NOTIFICATION 

Shoulder Closures 3 calendar days 

Lane closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

Temporary Regulatory Speed Limit Reduction 

During engineer-approved regulatory speed limit reductions, install temporary speed limit signs on the 
inside and outside shoulders of divided roadways to enhance visibility. On two-lane, two-way roadways, 
install temporary speed limit signs on shoulders. When construction activities impede the location of a 
post-mounted regulatory speed limit sign, relocate the sign for maximum visibility to motorists. If work 
lasts less than seven days, mount the regulatory speed limit sign on a portable sign support. 

Post temporary regulatory speed limit signs in work zone only during continuous worker activity. During 
periods of no work activity or when the traffic controls are removed from the roadway, cover or remove 
the temporary speed limit signs. 

 

5. Holiday and Special Event Work Restrictions. 

Do not perform work on, nor haul materials of any kind along or across any portion of the highway 
carrying Ush 10 traffic, and entirely clear the traveled way and shoulders of such portions of the highway 
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic 
during the following holiday and special event periods: 

- From noon Friday, May 28, 2027 to 6:00 AM Tuesday, June 1, 2027 Memorial Day; 

- From noon Friday, July 2, 2027 to 6:00 AM Wednesday, July 6, 2027 Independence Day; 

- From noon Friday, September 3, 2027 to 6:00 AM Tuesday, September 7, 2027 Labor Day. 

stp-107-005 (20210113) 

 

6. Other Projects. 

The following projects may be under construction concurrently with the work under this contract: 
 
Project 1510-01-61 
USH 10, Stevens Point – Waupaca, Anderson Rd to Appletree Lane, WB, Waupaca County 
Contact Wendy Arneson, WisDOT Project Manager at 715-421-7391 or Wendy.Arneson@dot.wi.gov for 
more information. 
 
Project 1510-02-62 
USH 10, Waupaca – Appleton, Old STH 49 to Winnebago County Line, WB, Waupaca County 
Contact Wendy Arneson, WisDOT Project Manager at 715-421-7391 or Wendy.Arneson@dot.wi.gov for 
more information. 
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Project 6260-00-74 
STH 161, STH 49 to STH 22, Waupaca County 
STH 161, USH 10 to Waupaca County Line, Portage County 
Contact Wendy Arneson, WisDOT Project Manager at 715-421-7391 or Wendy.Arneson@dot.wi.gov for 
more information. 
 
For all projects, coordinate activities, detours, work zone traffic control, roadway, erosion control and lane 
closures, and other work items as required with other contracts. 

 

7. Utilities. 

This contract comes under the provision of Administrative Rule Trans 220. 

The utility work plan includes additional detailed information regarding the location of known discontinued, 
relocated, or removed utility facilities. These can be requested from the department during the bid 
preparation process, or from the project engineer after the contract has been awarded and executed. 

Some of the utility work described below is dependent on prior work being performed by the contractor at 
a specific site.  In such situations, provide the engineer and the affected utility a good faith notice of when 
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the 
prior work will be completed and the site will be available to the utility. Follow-up with a confirmation 
notice to the engineer and the utility not less than 3 working days before the site will be ready for the 
utility to begin its work. 

stp-107-065 (20240703) 

Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate. 

ANR Pipeline Co – Gas 

• Arrange for a TC/ANR representative to be on site during any work near the ANR high-pressure 
gas line crossing at station 920+00 (approximate coordinates: 44.294136, -88.931740). 

The following utilities have facilities in the vicinity of the project. No conflicts are anticipated. 

AT&T Wisconsin– Communication Line 

Brightspeed of Western Wisconsin LLC – Communication Line 

City of Waupaca – Sewer 

City of Waupaca – Water 

Nsight Teleservices – Communication Line 

Spectrum – Communication Line 

Wisconsin Public Service Corporation - Electricity 

WE Energies – Electricity 

WE Energies- Gas 

 

8. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit. 

There are wetlands within the right-of-way; however, impacts are not anticipated based on the proposed 
slope intercepts. Therefore, the department has not requested or obtained a U.S. Army Corps of 
Engineers Section 404 Permit for this project.  

Methods of operations, including preparatory work, staging, site clean-up, storing materials, or causing 
impacts to wetlands or waters are not permitted. If the contractor requires work outside the proposed 
slope intercepts, based on their method of operation to construct the project, it is the contractor’s 
responsibility to determine whether a U.S. Army Corps of Engineers Section 404 Permit is required. If a 
Section 404 Permit is necessary, obtain the permit prior to beginning construction operations requiring the 
permit. No time extensions as discussed in standard spec 108.10 will be granted for the time required to 
apply for and obtain the permit. The contractor must be aware that the Corps of Engineers may not grant 
the permit request.  
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Information on USACE Section 404 permits is available on the USACE’s website: 

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx 

stp-107-054 (20230629) 

 

9. Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for 

Storm Water Discharges. 

The calculated land disturbance for the project site is 3.83 acres.   

The expected land disturbance for the project site is less than one acre in size and does not require 
permit coverage.  Therefore, the department has not requested or obtained coverage under the TCGP.   

If additional land disturbance is necessitated for the project due to proposed contractor means and 
methods, including temporary support activity sites, and the additional land disturbance results in a total 
cumulative land disturbance for the project of one acre or greater, permit coverage will need to be 
obtained.  The department will be responsible for obtaining permit coverage following department 
approval of the associated ECIP.  Contractor necessitated changes resulting in the need for permit 
coverage will not be cause for schedule delays or other damages. 

Permit coverage for additional land disturbing construction activities related to contractor means and 
methods will be considered as part of the ECIP review and approval process.  Coverage under the TCGP 
for additional land disturbance areas will be considered if the areas meet all the following:  

• Must meet the permit’s applicability criteria.    

• Must be for the exclusive use of a WisDOT project. 

• Ground disturbance first commences after the ECIP approval, and the areas are fully restored to 
meet the final stabilization criteria of the permit upon completion of the work.   

If permit coverage is deemed necessary and obtained for the project, conform to all permit requirements 
and post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.   

Permit coverage, if necessary, will be under the Wisconsin Pollutant Discharge Elimination System, 
Transportation Construction General Permit, (WPDES Permit No. WI-S066796-2). The permit can be 
found at: 

https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp 

The contractor is responsible for obtaining any permits for areas that are not approved by the department 
for coverage under the TCGP.     

stp-107-056 (20250108) 

 

10. Erosion Control. 

Add the following to standard spec 107.20: 

Perform construction operations in a timely and diligent manner, continuing all construction operations 

methodically from the initial topsoil stripping operation through the subsequent grading and finishing to 

minimize the period of exposure to erosion. 

Replace topsoil on disturbed areas, including spot locations such as cross drains, driveways, guardrail 

and terminals, and intersections, immediately after grading is completed within those areas. Complete 

finishing operations, which includes seed, fertilizer, erosion mat, mulch, and any other permanent erosion 

control measures required, within seven (7) calendar days after the placement of topsoil. 

ncr-107-050 (20141015) 

 

 

 

https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
https://widnr.widen.net/s/s5mwp2gd7s/finalsignedwisdotcsgp
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11. Notice to Contractor, Verification of Asbestos Inspection, No Asbestos Found. 

Paul Garvey, License Number All-117079, inspected Structure B-68-104 for asbestos on 10/25/2023. No 
regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the inspection 
report is available from Korey Boehm, NCR Project Manager, 715-459-2943 or korey.boehm@dot.wi.gov. 

stp-107-127 (20220628) 

 

12. Notice to Contractor – Federal Aviation Administration Obstruction Evaluation / Airport 

Airspace Analysis. 

The department has filed with the FAA to coordinate all permanent structure information to ensure there 
is no hazard to air navigation during and after construction operations. The determination resulted in ___.  
A maximum equipment height of _____ was used in this filing.  The contractor is responsible for 
understanding the determination letter and ensuring all commitments within the letter are addressed and 
adhered to unless otherwise directed by the engineer. This determination will expire 18 months after 
filing. A copy of the determination letter can be obtained from the regional office by contacting Debra 
Tarnow at (262) 548-6768.  

The contractor may be required to file to coordinate all temporary construction equipment. The Notice 
Criteria Tool should be used to determine if a project is required to file for the use of any equipment over 
____ height. The contractor shall file with the FAA if required to. The contractor may work with the 
engineer to obtain the original filing information provided by the department to the FAA to assist with their 
filing.  If the equipment filing results in a Notice of Presumed Hazard or requires mitigation by an airport in 
a Determination of No Hazard then the contractor shall coordinate next steps with the WisDOT 
construction project manager and in a accordance with FDM 20-55-10 and 20-55-55. 

For notification, use the FAA’s Obstruction Evaluation/Airport Airspace Analysis (OE/AAA) website at: 

http://oeaaa.faa.gov/oeaaa/external/portal.jsp [oeaaa.faa.gov]. 

 

13. Public Convenience and Safety. 

Replace standard spec 107.8 (4) with the following: 

Notify the following organizations and departments at least 2 business days before road closures, lane 

closures, or detours are put into effect: 

 Waupaca County Sheriff's Department 

 Wisconsin State Patrol 

 City of Waupaca Police and Fire 

 Weyauwega Police and Fire 

 Fremont Police 

 Fremont-Wolf River Fire Department & EMS 

 Weyauwega- Fremont School District 

 Waupaca School District 

The Waupaca County Sheriff’s Department 911 dispatches all area police, fire and ambulance 

services, and will relay any notification given by the contractor. 

ncr-107-005 (20200729) 

 

14. Removing Pipe Handrail, Item 204.9090.S. 

A  Description 

This special provision describes removing Pipe Handrail conforming to standard spec 204. 

B  (Vacant) 

https://urldefense.com/v3/__http:/oeaaa.faa.gov/oeaaa/external/portal.jsp__;!!I4fpIxmh!8Ctl7x2RDtIhB8HMFNaOXxQluh6eAGZ8Un-z-IY1iKobc7YXmuDjzLawPh2JYf4PExckWrGnphwD1rYbxd63ifVZ$
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C  (Vacant) 

D  Measurement 

The department will measure Removing Pipe Handrail in LF, acceptably completed. 

E  Payment 

Add the following to standard spec 204.5: 

ITEM NUMBER DESCRIPTION UNIT 

204.9090.S Removing Pipe Handrail LF 

stp-204-025 (20230113) 

 

15. QMP HMA Pavement Nuclear Density. 

A  Description 

Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following: 

 (1) This special provision describes density testing of in-place HMA pavement with the use of nuclear density 
gauges. Conform to standard spec 460 except as modified in this special provision. 

 (2) Provide and maintain a quality control program defined as all activities and documentation of the 
following: 

1. Selection of test sites. 

2. Testing. 

3. Necessary adjustments in the process. 

4. Process control inspection. 

 (3) Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed 
guidance for QMP work and describes required procedures. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf 

 (4) The department’s Materials Reporting System (MRS) software allows contractors to submit data to the 
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may 
obtain MRS software from the department’s web site at: 

http://www.atwoodsystems.com/ 

B  Materials 

B.1  Personnel 

 (1) Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements 
according to 460.3.3 and CMM 815. 

B.2  Testing 

 (1) Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to 
CMM 815.10.4 for test duration and gauge placement. 

B.3  Equipment 

B.3.1  General 

 (1) Furnish nuclear gauges according to CMM 815.2. 

 (2) Furnish nuclear gauges from the department’s approved product list at 

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx 

B.3.2  Comparison of Nuclear Gauges 

B.3.2.1  Comparison of QC and QV Nuclear Gauges 

 (1) Compare QC and QV nuclear gauges according to WTM T355. 

B.3.2.2  Reference Site Monitoring 

 (1) Conduct reference site monitoring for both QC and QV gauges according to WTM T355. 

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf
http://www.atwoodsystems.com/
https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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B.4  Quality Control Testing and Documentation 

B.4.1  Lot and Sublot Requirements 

B.4.1.1  Mainline Traffic Lanes, Shoulders, and Appurtenances 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2. 

 (2) Determine required number of tests according to CMM 815.10.2.1. 

 (3) Determine random testing locations according to CMM 815.10.3. 

B.4.1.2  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2. 

 (2) Determine required number of tests according to CMM 815.10.2.2. 

 (3) Determine random testing locations according to CMM 815.10.3. 

B.4.2  Pavement Density Determination 

B.4.2.1  Mainline Traffic Lanes and Appurtenances 

 (1) Calculate the average sublot densities using the individual test results in each sublot. 

 (2) If all sublot averages are no more than one percent below the target density, calculate the daily lot density 
by averaging the results of each random QC test taken on that day’s material. 

 (3) If any sublot average is more than one percent below the target density, do not include the individual test 
results from that sublot when computing the lot average density and remove that sublot’s tonnage from 
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as 
specified in standard spec 460.5.2.2. 

B.4.2.2  Mainline Shoulders 

B.4.2.2.1  Width Greater Than 5 Feet 

 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.2.2  Width of 5 Feet or Less 

 (1) If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily 
lot density by averaging all individual test results for the day. 

 (2) If a sublot test result is more than 3.0 percent below the target density, the engineer may require the 
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming 
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable 
material according to B.4.3. 

B.4.2.3  Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts 

 (1) Determine the pavement density as specified in B.4.2.1. 

B.4.2.4  Documentation 

 (1) Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot 
within 24 hours of completing the QC testing for the lot. 

B.4.3  Corrective Action 

 (1) Notify the engineer immediately when an individual test is more than 3.0 percent below the specified 
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result. 

 (2) The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with 
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay 
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot 
increments both ahead and behind the point of unacceptable density and at the same offset as the 
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as 
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if 
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be 
used to recalculate a new lot density. 

 (3) Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable 
density and the full sublot width within the traffic lanes or shoulders. 
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 (4) Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3. 

 (5) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to 
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot 
densities. 

 (6) If two consecutive sublot averages within the same paving pass and same target density are more than 
one percent below the specified target density, notify the engineer and take necessary corrective action. 
Document the locations of such sublots and the corrective action that was taken. 

B.5  Department Testing 

B.5.1  Verification Testing 

 (1) The department will have a HTCP certified technician, or ACT working under a certified technician, 
perform verification testing. The department will test randomly at locations independent of the contractor’s 
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the 
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work 
zone. The contractor will supply the necessary traffic control for the department’s testing activities. 

 (2) The QV tester will test each selected sublot using the same testing requirements and frequencies as the 
QC tester. 

 (3) If the verification sublot average is not more than one percent below the specified minimum target 
density, use the QC tests for acceptance. 

 (4) If the verification sublot average is more than one percent below the specified target density, compare the 
QC and QV sublot averages. If the QV sublot average is within 1.0 lb/ft3 of the QC sublot average, use 
the QC tests for acceptance. 

 (5) If the first QV/QC sublot average comparison shows a difference of more than 1.0 lb/ft3 each tester will 
perform an additional set of tests within that sublot. Combine the additional tests with the original set of 
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to 
within 1.0 lb/ft3, use the original QC tests for acceptance. 

 (6) If the QV and QC sublot averages differ by more than 1.0 lb/ft3 after a second set of tests, resolve the 
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately 
when density deficiencies or testing precision exceeding the allowable differences are observed. 

B.5.2  Independent Assurance Testing 

 (1) Independent assurance is unbiased testing the department performs to evaluate the department’s 
verification and the contractor’s QC sampling and testing including personnel qualifications, procedures, 
and equipment. The department will perform the independent assurance review according to the 
department’s independent assurance program. 

B.6  Dispute Resolution 

 (1) The testers may perform investigation in the work zone by analyzing the testing, calculation, and 
documentation procedures. The testers may perform gauge comparison according to B.3.2.1. 

 (2) The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out 
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the 
project and use the other gauge’s test results for acceptance. 

 (3) If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density 
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split 
between the department and the contractor. 

 (4) If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on 
resolution through mutual agreement. 

B.7  Acceptance 

 (1) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used 
for contractor QC tests. 

C  (Vacant) 

D  (Vacant) 

E  Payment 
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E.1  QMP Testing 

 (1) Costs for all sampling, testing, and documentation required under this special provision are incidental 
to the work. If the contractor fails to perform the work required under this special provision, the 
department may reduce the contractor’s pay. The department will administer pay reduction under the 
Non-performance of QMP administrative item. 

E.2  Disincentive for HMA Pavement Density 

 (1) The department will administer density disincentives as specified in standard spec 460.5.2.2. 

E.3  Incentive for HMA Pavement Density 

 (1) The department will administer density incentives as specified in standard spec 460.5.2.3. 

stp-460-020 (20230629) 

 

16. Concrete Masonry Deck Repair, Item 509.2100.S. 

A  Description 

This special provision describes providing concrete masonry on the sawed deck preparation areas of the 
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and 
standard spec 509. 

B  Materials 

B.1  Neat Cement 

Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 
5 gallons of water per 94 pounds of cement. 

B.2  Concrete 

Furnish grade C or E concrete conforming to standard spec 501 for deck preparation, full-depth deck 
repair, curb repair and joint repair areas except as follows: 

1. The contractor may increase slump of grade E concrete to 3 inches. 

2. The contractor may use ready-mixed concrete. 

Provide QMP for class II ancillary concrete as specified in standard spec 716. 

C  Construction 

C.1  Neat Cement 

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement 
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with 
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure 
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply 
the neat cement at a rate that ensures the cement does not dry out before being covered with the new 
concrete. 

C.2  Placing Concrete 

Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas 
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that 
conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float 
finish. 

C.3  Curing Concrete 

Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1). 

D  Measurement 

The department will measure Concrete Masonry Deck Repair by the cubic yard, acceptably completed. 

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and 
joint repair as part of the Concrete Masonry Deck Repair bid item. 

The department will not measure wasted concrete. 
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E  Payment 

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

509.2100.S Concrete Masonry Deck Repair CY 

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting 
all materials. 

stp-509-060 (20210708) 

 

17. Sawing Pavement Deck Preparation Areas, Item 509.0310.S. 

A  Description 

This special provision describes sawing around deteriorated areas requiring deck repairs under the 
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will 
not receive an overlay.  

B  (Vacant) 

C  Construction 

The department will sound and mark areas of deteriorated concrete that require deck preparation. The 
engineer may identify and mark additional areas as the work is being performed. 

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked 
area by providing cuts aligned parallel and perpendicular to the deck centerline.  

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a 
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an 
acceptable material disposal site located off the project limits or, if the engineer allows, within the project 
limits.  

D  Measurement 

The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably 
completed, measured as the total linear feet of bounding cuts. 

The department will not measure for payment over-cuts or cuts made beyond what is required to bound 
engineer-marked deterioration limits. 

E  Payment 

The department will pay for the measured quantity at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

509.0310.S Sawing Pavement Deck Preparation Areas LF 

Payment is full compensation for making all saw cuts; and for debris disposal. 

stp-509-070 (20180628) 

 

18. Removing Polymer Overlay B-68-104, Item 509.9015.S. 

A  Description 

This special provision describes removing the polymer overlay. Perform work conforming to standard 
spec 204. 

B  (Vacant) 

C  Construction 

Remove the overlay by scraping, grinding, milling, or other approved method without damaging the 
underlying concrete. Submit removal procedures to the engineer for approval before beginning. Do not 
remove more than 1/4"of the existing concrete surface. Leave a uniform textured finish over the entire 
concrete surface. 
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D  Measurement 

The department will measure Removing Polymer Overlay B-68-104 by the square yard, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

509.9015.S Removing Polymer Overlay B-68-104 SY 

Payment for is full compensation for removing the polymer; and for properly disposing of all materials. 

stp-509-015 (20210113) 

 

19. Polymer Overlay, Item 509.5100.S. 

A  Description 

This special provision describes providing two layers of a two-component polymer overlay system to the 
bridge decks the plans show. 

B  Materials 

B.1  General 

Furnish materials specifically designed for use over concrete bridge decks. Furnish polymer liquid binders 
from the department’s approved product list. 

B.2  Polymer Resin 

Furnish a polymer resin base and hardener composed of two-component, 100 percent solids, 100 percent 
reactive, thermosetting compound with the following properties: 

Property Requirements Test Method 

Gel Time[1] 
15 - 45 minutes @ 

73 to 75 F 
ASTM C881 

Viscosity[1] 7 - 70 poises 
ASTM D2393, Brookfield RVT, 

Spindle No. 3, 20 rpm 

Shore D Hardness[2] 60-75 ASTM D2240 

Absorption[2] 1% maximum at 24 hr ASTM D570 

Tensile Elongation[2] 30% - 70% @ 7 days ASTM D638 

Tensile Strength[2] 2000 to 5000 psi @ 7 days ASTM D638 

Chloride Permeability[2] <100 coulombs @ 28 days AASHTO T277 

[1] Uncured, mixed polymer binder 
[2] Cured, mixed polymer binder 

Ensure that the polymer resin when mixed with aggregate has the following properties: 

Property Requirement[1] Test Method 

Minimum Compressive 

Strength 

1,000 psi @ 8 hrs 

5,000 psi @ 24 hrs 

ASTM C579 Method B, 

Modified[2] 

Thermal Compatibility No Delaminations ASTM C884 

Minimum Pull-off Strength 250 psi @ 24 hrs ASTM C1583 

[1] Based on samples cured or aged and tested at 75°F 
[2] Plastic inserts that will provide 2-inch by 2-inch cubes shall be placed in the oversized brass molds. 
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B.3  Aggregates 

Furnish natural or synthetic aggregate that is non-polishing; clean; free of surface moisture; fractured or 
angular in shape; free from silt, clay, asphalt, or other organic materials; and conform to the following: 

Aggregate Properties 

Property Requirement Test Method 

Moisture Content[1] 1/2 of the measured aggregate absorption, % ASTM C566 

Hardness >6.5 Mohs Scale 

Fractured Faces 
100% with at least 1 fractured face & 80% with at least 

2 fractured faces of material retained on No.16 
ASTM D5821 

Absorption <1% ASTM C128 

[1] Sampled and tested by the department before placement. 

Gradation 

Sieve Size % Passing by Weight 

No. 4 100 

No. 8 30 – 75 

No. 16 0 – 5 

No. 30 0 – 1 

B.4  Approval of Bridge Deck Polymer Overlay System 

A minimum of 20 working days before application, submit product data sheets and specifications from the 
manufacturer, and a certified report of test or analysis from an independent laboratory to the engineer for 
approval. The department will sample and test the aggregates for gradation and moisture content before 
placement. If requested, supply the department with samples of the polymer for the purpose of acceptance 
testing. 

B.4.1  Product Data Sheets and Specifications 

Product data sheets and specifications from the manufacture consists of literature from the manufacturer 
showing general instructions, application recommendations/methods, product properties, general 
instructions, or any other applicable information. 

B.4.2  Certified Report of Test or Analysis 

Conform to the following: 

Polymer Binder: Submit a certified report of test or analysis from an independent laboratory dated less than 3 
years before the date of the project letting showing the polymer binder meets the requirements of section B.2. 

Aggregates: Submit a certified report of test or analysis from an independent laboratory dated less than 6 months 
before the date of the project letting showing the aggregates meet the requirements of section B.3. 

C  Construction 

C.1  General 

Ensure that the overlay system is 1/4 inch thick or thicker. 

Conform to the following: 

Field Review: Conduct a field review of the existing deck to identify any possible surface preparation and 
material compatibility issues. 

Pre-Installation Meeting: Conduct a pre-installation meeting with the manufacturer's representative and the 
engineer before construction. Discuss the field review findings, verification testing of the surface preparation and 
establish procedures for maintaining optimum working conditions and coordination of work. Furnish the engineer 
a copy of the recommended procedures and apply the overlay system according to the manufacturer’s 
instructions. Supply for the engineer’s use for the duration of the project, a Concrete Surface Profile (CSP) chip 
set of 10 from the International Concrete Repair Institute (ICRI). 
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Manufacturer’s Representative: An experienced manufacturer's representative familiar with the overlay system 
installation procedures shall be present at all times during surface preparation and overlay placement to provide 
quality assurance that the work is being performed properly. This requirement may be reduced at the engineer’s 
discretion. 

Material Storage: Store and handle materials according to the manufacturer’s recommendations. Store resin 
materials in their original containers in a dry area. Store all aggregates in a dry environment and protect 
aggregates from contaminants on the job site. 

C.2  Deck Preparation 

C.2.1  Deck Repair 

Remove all asphaltic patches and unsound or disintegrated areas of the concrete decks as the plans 
show, or as the engineer directs. Work performed to remove and repair the concrete deck will be paid for 
under other items.  

Use deck patching products that are compatible with the overlay system. Patching materials with 
magnesium phosphate shall not be used. Place patches after surface is prepared via shot blasting and 
cleaning as described in Section C.2.2 of this specification. Portland cement concrete patches shall be 
used for joint repairs and full depth deck repairs with a plan area larger than 4 sf, unless approved 
otherwise by the Structures Design Section. If rapid-set concrete is used, place patches per the 
manufacturer’s recommendation. If Portland cement concrete is used, place patches per standard spec 
509.3.9.1. 

Deck patching shall be filled and properly finished prior to overlay placement. Do not place overlay less 
than 1 hour, or per the manufacturer’s recommendation, after placing rapid-set concrete patches in the 
repair areas. Do not place overlay less than 28 days after placing Portland cement concrete patches in 
the repair areas. 

C.2.2  Surface Preparation 

Determine an acceptable shotblasting machine operation (size of shot, flow of shot, forward speed, 
and/or number of passes) that provides a surface profile meeting CSP 5 (medium-heavy shotblast) 
according to the ICRI Technical Guideline No. 310.2. If the engineer requires additional verification of the 
surface preparation, test the tensile bond strength according to ASTM C1593. The surface preparation 
will be considered acceptable if the tensile bond strength is greater than or equal to 250 psi or the failure 
area at a depth of 1/4 inches or more is greater than 50 percent of the test area. Continue adjustment of 
the shotblasting machine and necessary testing until the surface is acceptable to the engineer or a 
passing test result is obtained. 

Prepare the entire deck using the final accepted adjustments to the shotblasting machine as determined 
above. Thoroughly blast clean with hand-held equipment any areas inaccessible by the shotblasting 
equipment. Do not perform surface preparation more than 24 hours before the application of the overlay 
system. 

Protect drains, expansion joints, access hatches, or other appurtenances on the deck from damage by 
the shot and sand blasting operations and from materials adhering and entering. Tape or form all 
construction joints to provide a clean straight edge. 

Before shot blasting, remove pavement markings within the treatment area using an approved 
mechanical or blasting method. 

Prepare the vertical concrete surfaces adjacent to the deck a minimum of 2” above the overlay according 
to SSPC-SP 13 (free of contaminants, dust, and loose concrete) by sand blasting, using wire wheels, or 
other approved method. 

Just before overlay placement, clean all dust, debris, and concrete fines from the prepared surfaces 
including the vertical surfaces with compressed air. When using compressed air, the air stream must be 
free of oil. Any grease, oil, or other foreign matter that rests on or has absorbed into the concrete shall be 
removed completely. If prepared surfaces (including the first layer of the polymer overlay) are exposed to 
rain or dew, lightly sandblast (brush/breeze blast) the exposed surfaces. 

The engineer may consider alternate surface preparation methods per the overlay system manufacture’s 
recommendations. The engineer will approve the final surface profile and deck cleanliness before the 
contractor placing the polymer overlay. 
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C.2.3  Transitional Area 

If the plans show, create a transitional area approaching transverse expansion joints and ends of the 
deck using an approved mechanical or blasting method. Remove 1/4 inch to 5/16 inch of concrete 
adjacent to the joint or end of deck and taper a distance of 3 feet. 

If the plans show, create a transitional area on the approach pavement. Prep and place the first lift 3 feet 
beyond the end of the deck the same width as the deck. Prep and place the second lift 6 feet beyond the 
end of the deck the same width as the deck. 

C.3  Overlay Application 

Perform the handling and mixing of the polymer resin and hardening agent in a safe manner to achieve 
the desired results according to the manufacturer’s instructions. Do not apply the overlay system if any of 
the following exists: 

1. Ambient air temperature is below 50 F or above 100 F. 

2. Deck temperature is below 50 F. 

3. Moisture content in the deck exceeds 4.5 percent when measured by an electronic moisture meter or shows 
visible moisture after 2 hours when measured in accordance with ASTM D4263. 

4. Rain is forecasted during the minimum curing periods listed under C.5. 

5. Materials component temperatures below 65 F or above 99 F. 

6. Concrete deck age is less than 28 days. 

7. The deck temperature exceeds 100 F. 

8. If the gel time is 10 minutes or less at the predicted high air temperature for the day. 

After the deck has been shotblasted or during the overlay curing period, only necessary surface 
preparation and overlay application equipment will be allowed on the deck. Provide appropriate protective 
measures to prevent contamination from equipment allowed on the deck during preparation and 
application operations. Begin overlay placement as soon as possible after surface preparation operations. 

The polymer overlay shall consist of a two-course application of polymer and aggregate. Each of the two 
courses shall consist of a layer of polymer covered with a layer of aggregate in sufficient quantity to 
completely cover the polymer. Apply the polymer and aggregate according to the manufacturer’s 
requirements. Apply the overlay using equipment designed for this purpose. The application machine 
shall feature positive displacement volumetric metering and be capable of storing and mixing the polymer 
resins at the proper mix ratio. Disperse the aggregate using a method that provides a uniform, consistent 
coverage of aggregate and minimizes aggregate rolling or bouncing into final position. First course 
applications that do not receive enough aggregate before the polymer gels shall be removed and 
replaced. A second course applied with insufficient aggregate may be left in place, but will require 
additional applications before opening to traffic. 

After completion of each course, cure the overlay according to the manufacturer’s instructions. Follow the 
minimum cure times listed under C.5 or as prescribed by the manufacturer. Remove the excess 
aggregate from the surface treatment by sweeping, blowing, or vacuuming without tearing or damaging 
the surface; the material may be re-used if approved by the engineer and manufacturer. Apply all courses 
of the overlay system before opening the area to traffic. Do not allow equipment or traffic on the treated 
area until directed by the engineer. 

After the first layer of coating has cured to the point where the aggregate cannot be pulled out, apply the 
second layer. Before applying the second layer, broom and blow off the first layer with compressed air to 
remove all loose excess aggregate. 

Before opening to traffic, clean expansion joints and joint seals of all debris and polymer. A minimum of 3 
days following opening to traffic, remove loosened aggregates from the deck, expansion joints, and 
approach pavement. 

C.4  Application Rates 

Apply the polymer overlay in two separate courses in accordance with the manufacturer’s instructions, but 
not less than the following rate of application. 
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Course 
Minimum Polymer Rate[1] 

(GAL/100 SF) 
Aggregate[2] 

(LBS/SY) 

1 2.5 10+ 

2 5.0 14+ 

[1] The minimum total applications rate is 7.5 GAL/100 SF. 
[2] Application of aggregate shall be of sufficient quantity to completely cover the polymer. 

C.5  Minimum Curing Periods 

As a minimum, cure the coating as follows: 

 Average temperature of deck, polymer and aggregate components in degrees F 

Course 50-54 55-59 60-64 65-69 70-74 75-79 80-84 85-99 

1 6 hrs. 5 hrs. 4 hrs. 3 hrs. 2.5 hrs 2 hrs 1.5 hrs. 1 hr. 

2 8 hrs. 6.5 hrs. 6.5 hrs. 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs. 

If faster cure times are desired and achievable, submit to the engineer a certified test report from an 
independent laboratory showing the material is able to reach a compressive strength of 1000 psi as 
tested per ASTM C 579 Method B within the temperature ranges and cure times for which the product is 
proposed to be placed. Establish ambient air, material, and substrate temperatures from the manufacturer 
for field applications. Field applications will not be allowed below the documented temperatures. 

C.6  Repair of Polymer Overlay 

Repair all areas of unbonded, uncured, or damaged polymer overlay for no additional compensation. 
Submit repair procedures from the manufacturer to the engineer for approval. Absent a manufacturer’s 
repair procedures and with the approval of the engineer, complete repairs according to the following: Saw 
cut the limits of the area to the top of the concrete; remove the overlay by scarifying, grinding, or other 
approved methods; shot blast or sand blast and air blast the concrete before placement of polymer 
overlay; and place the polymer overlay according to section C.3. 

D  Measurement 

The department will measure Polymer Overlay by the square yard, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION        UNIT 

509.5100.S Polymer Overlay        SY 

Payment is full compensation for preparing the surface; for tensile bond testing; for creating the 
transitional area; for providing the overlay; for cleanup; and for sweeping/vacuuming and disposing of 
excess materials. 

The department will pay separately for deck repairs. 

stp-509-030 (20200629) 

 

20. Pipe Culverts. 

Replace standard spec 520.3.3(5) with the following: 

Provide joint ties at all joints of circular or horizontal elliptical concrete culvert pipes and concrete cattle 

pass installations, including endwalls. Ties are not required between culverts and concrete masonry 

endwalls unless shown on plan. 

ncr-520-005 (20180319) 
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21. Field Facilities. 

Add the following to standard spec 642.3: 

Set up the field office within seven days after notice from the project engineer. 

Provide a parking area large enough to park a minimum of six cars directly adjacent to the field office. 

The parking area and approach to the field office shall be well drained and consist of a crushed base 

aggregate or an existing paved surface and shall be ready for use within seven days after the field office 

is set up. 

ncr-642-005 (20160406) 

 

22. Traffic Control. 

Add the following to standard spec 643.3.1: 

Lighting devices shall be covered or rendered inoperative when not in use. 

Provide the engineer and law enforcement (police, sheriff and State Patrol) the current telephone 

number(s) that the contractor, or their representative, can be contacted at, at all times, in the event a 

safety hazard develops. 

Promptly replace all state-owned signs that are removed by the contractor due to interference with 

construction operations.  

At no time may stop signs be removed or moved without flag persons present. 

Add the following to standard spec 104.6.1.2.2: 

Provide a dedicated person or alternate method to guide traffic travelling alongside or near moving 

operations such as milling, paving, and shouldering. 

ncr-643-005 (20190703) 

 

23. Digital Speed Reduction System (DSRS), Item 643.0370.S. 

This special provision describes furnishing, installing, repositioning, operating, maintaining, monitoring, 
testing and removing a Digital Speed Reduction System (DSRS) per plan or as the engineer directs.  

B  Materials 

B.1 Digital Speed Limit Trailer (DSLT) 

Furnish items from the department’s approved products list.  

B.2  Automated System Manager (ASM) 

Furnish an ASM from the department’s approved products list to remotely change the speed limit on the 
DSRS devices.     

C  Construction 

C.1  General 

Trailer-mount the speed limit sign so that the bottom is a minimum 7 feet above the roadway. 

Provide training to the department as needed on the use and operation of the field hardware and the 
website for the DSRS. 

Ensure the DSRS operates continuously when deployed on the project. 

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip the 
local specialist with sufficient resources to correct deficiencies in the DSRS. 

The Contractor will be responsible for coordinating with the engineer when the work zone speed limits are 
to be changed. 
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Place DSLT at the following locations or per plan: 

• 1,500 feet upstream of start of lane closure taper 

• At existing post-mounted speed limit sign after the end of the acceleration lane of each entrance ramp.  If 
there is not an existing sign, place 1,500 feet beyond the end of the acceleration lane of each entrance ramp 

• Minimum of every 1 mile 

Place DSLTs on the right side of the roadway unless located in advance warning area, infeasible or as 
directed by the engineer.  

Place DSLT in a location that does not interfere with the function of existing signs or roadside devices.  

R2-1 sign shall be 48” x 60” and follow standard spec 643 for sign requirements. 

C.2  Programming 

C.2.1 General 

Program the DSRS to ensure the following operations are performed: 

1. Provide a password protected login to the ASM, website and all other databases. 

2. Provide real-time data from the ASM to a website and refresh every 60 seconds.  The website 
should have a full-color mapping feature. Data on the website should be available to the 
department staff at all times for the duration of the work zone activity and should include: 

• Dates and times of speed limit changes 

• Device locations 

3. Archive all data in a spreadsheet format with date and time stamps.   

4. Configure the website to quantify system failures which includes DSLT malfunction, loss of 
power, low battery, etc. 

5. Ensure the devices autonomously restart in case of any power failure. 

6. Provide the department access to manually override the DSRS for a user-specified duration. 
Document all override messages. 

7. The digital display portion automatically adjusts the brightness under varying light conditions to 
maintain legibility. 

8. Speed limit values shown on the digital display legend continuously displays without animation. 
Brief blanking may be experienced, up to 10 seconds, only during digital display legend user input 
utilizing the hard-wired hand control. 

9. The digital display changes between the original posted speed limit and the approved temporary 
speed limit on the digital speed limit trailer when directed by the engineer. 

10. The beacon on the DSLT shall flash when the speed limit has been reduced per the temporary 
speed declaration.  

C.2.2 System Operation Strategy 

When active work is taking place, the nearest upstream DSLT of the work area and any DSLT in the 
active work area shall display the work zone speed limit and the beacons on the DSRT shall flash. All 
other DSLT shall display the posted speed limit.  

If there is more than one work area and the distance between the work areas is greater than 3 miles, the 
DSLT between the work areas shall display the posted speed limit.  If the distance between multiple work 
areas is less than 3 miles, the DSLT between the work areas shall display the work zone speed limit. 

C.3  Reports 

Provide an electronic copy of a weekly summary report and end of project summary report via email to 
the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov). Include timestamped 
information on the date, time, messages, and speed limit for when the DSRS was changed.   

D  Measurement 

The department will measure DSRS by the day acceptably completed, measured as each complete 
system per roadway.  

mailto:DOTBTOworkzone@dot.wi.gov
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

643.0370.S Digital Speed Reduction System DAY 

Payment is full compensation for furnishing, installing, repositioning, operating, maintaining, monitoring, 
testing and removing the DSRS consisting of DSLT and ASM.   

The department will deduct one day for each calendar day the DSRS is required but out of service for 
more than 2 hours.  

The engineer will have the sole discretion to assess the deductions for an improperly working DSRS. 

stp-643-037 (20250108) 

 

24. Basic Traffic Queue Warning System, Item 643.1205.S. 

A  Description 

This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing a basic traffic queue warning system (QWS) capable of measuring vehicular 
speeds at downstream sections of a roadway, and activating the system. 

B  Materials 

Provide Basic Traffic QWS components and software that is National Transportation Communications for 
ITS Protocol (NCTIP) compliant. 

B.1  Portable Traffic Sensors (PTS) 

Provide PTS that are nonintrusive and capable of capturing vehicle speed in miles per hour (mph). 
Integrate each sensor with a modem to communicate with the automated system manager. 

B.2  Static Traffic Control Signs with Temporary Flashing Beacon Signs (FBS) 

Provide static traffic control signs with temporary flashing beacon signs conforming to standard spec 
658.2(2) for Traffic Signal Faces. Ensure each FBS is integrated with a modem and other equipment 
(e.g., automated system manager) mounted on it, and acts as a single device for communicating with 
similarly integrated devices and displaying real-time traffic conditions. 

B.3  Automated System Manager (ASM) 

Furnish ASM from department’s approved products list that assesses current traffic data captured by the 
PTS and activates/deactivates the FBS based on predetermined speed thresholds. 

B.4  System Communications 

Ensure Basic Traffic QWS communications meet the following requirements: 

1. Perform required configuration of the Basic Traffic QWS’s communication system automatically during 
system initialization. 

2. Communication between the server and any individual FBS or PTS are independent through the full range of 
deployed locations, and do not rely upon communications with any other FBS or PTS. 

3. Incorporate an error detection/correction mechanism into the Basic Traffic QWS communication system to 
ensure the integrity of all traffic condition data. 

B.5  System Acceptance 

Submit vendor verification to the engineer and Bureau of Traffic Operations 
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system 
will adequately perform the functions specified in this special provision.  

Provide contact information for a designated representative responsible for monitoring the performance of 
the system and for making modifications to the operational settings as the engineer directs. Provide all 
testing and calibration equipment. 

C  Construction 
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C.1  General 

Install and reposition Basic Traffic Queue Warning System per plan or as the engineer directs.  Provide 
plan to the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov) 14 calendar days 
before the pre-construction meeting. 

PTS may be mounted on FBS, arrow board or other trailer devices.  

Install PTS at the following locations: 

1. Place first PTS within the lane closure taper. 

2. Place second PTS 5,700 feet upstream of the lane closure taper or on FBS #3. 

3. Place third PTS 2 miles upstream of the lane closure taper or on FBS #2. 

Install FBS at the following locations, delineated by 5 drums: 

1. Place first FBS (FBS #3) 5,700 feet upstream of the lane closure taper.  

2. Place second FBS (FBS #2) 2 miles upstream of the lane closure taper. 

3. Place third FBS (FBS #1) 3 miles upstream of the lane closure taper.  

If there are more than 2 lanes or as specified in the plans, place FBS on both sides of the roadway.  

Number the devices in sequential order so they are visible from the shoulder with 6-inch white high 
reflective sheeting. 

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support 
services. 

Promptly correct the system within 2 hours of becoming aware of a deficiency in the operation or 
individual part of the system.  

Maintain the Basic Traffic QWS for the duration of the project. Ensure the system operates continuously 
(24 hours, 7 days a week) in the automated mode throughout the duration of the project.  

Remove the system upon completion.  

C.2  Reports 

Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the 
report includes, at a minimum, the average speed per sensor, time in congestive state per sensor and 
number of triggers per day. 

C.3  Meetings 

Attend in-person pre-construction meetings with the department. Attend additional meetings as deemed 
necessary by the department. These meetings may be held in person or via teleconference, as scheduled 
by the department. 

C.4  Programming 

C.4.1  General 

Program the Basic Traffic QWS to ensure that the following general operations are performed: 

1. Provide a password protected login to the ASM, website and all other databases. 

2. Automatic setting of the FBS to reflect current traffic flow status updated every 60 seconds for congestion.  
Ensure to remove a congestion message when 180 seconds of average traffic speeds above the current 
level are observed, or utilize a customized frequency as determined by the engineer. 

3. The FBS activate based on pre-determined speed thresholds from the next downstream sensor. 

          - FBS #3 shall activate based on traffic speeds at the PTS located within the lane closure taper.  

          - FBS #2 shall activate based on traffic speeds at the PTS located approximately 1 mile upstream of 
lane closure taper, or at FBS #3.  

          -   FBS #1 shall activate based on traffic speeds at the PTS located 2 miles upstream of lane closure 
taper, or at FBS #2. 

4. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60 
seconds.  Make data on website available to the department staff at all times for the duration of the work 
zone activity. Ensure website includes: 

- Vehicle speeds 

mailto:DOTBTOworkzone@dot.wi.gov


1510-02-60 24 of 38 

- FBS triggers 

- Device locations 

5. Archive all traffic data in a Microsoft Excel format with date and time stamps. 

6. Configure the website to quantify system failures which includes communication disruption between any 
devices in the system configuration, FBS malfunctioning, PTS malfunction, loss of power, low battery, etc. 

7. Automatically generate and send an email alert any time a user specified queue is detected by the system. 

8. Ensure the system autonomously restarts in case of any power failure. 

C.4.2  System Operation Strategy 

Arrange for the vendor/manufacturer to coordinate system operation, detection, and trends/thresholds 
with the engineer. 

The sequences below are a minimum requirement, but can be adjusted at the discretion of the engineer, 
are as follows: 

Free Flow: 

If the current PTS speed on a downstream section is at or above 40 mph, the next upstream FBS will not 
flash. 

Slow or Stopped Traffic: 

If the current PTS speed on a downstream section of the roadway is between the 39 mph and 0 mph 
(for example, 35 mph), the next upstream FBS shall flash. 

C.5  Calibration and Testing 

At the beginning of the project perform a successful field test and calibration at the Basic Traffic QWS 
location to verify the system is detecting accurate vehicle speeds, and accurately relaying the information 
to the ASM and the FBS. 

Send email of successful calibration and testing to the engineer. 

D  Measurement 

The department will measure Basic Traffic Queue Warning System by the day, acceptably completed, 
measured as each complete system per roadway. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

643.1205.S Basic Traffic Queue Warning System DAY 

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating, 
testing, and removing the complete system consisting of FBS, PTS, ASM, and system communications. 

Failure to correct a deficiency to the FBS, PTS, or ASM within 2 hours after notification from the engineer 
or the department will result in a one-day deduction of the measured quantity for each day in which the 
deficiency is not corrected. 

Failure to correct the website within 2 hours after notification from the engineer will result in a 10% 
reduction of the day quantity for each day the website is down. 

The engineer will have sole discretion to assess the deductions for an improperly working Basic Traffic 
QWS. 

stp-643-046 (20250108) 

 

25. Asphalt Mastic Joint Sealing, Item SPV.0030.01. 

A  Description 

This special provision describes cleaning, preparing, and sealing existing joints and deteriorated areas 
with hot applied polymer modified asphalt repair mastic, as the plans show or as directed by the engineer. 

B  Materials  
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B.1 Mastic Material & Topping Aggregate 

Furnish Crafco Mastic One Type 2, Maxwell GAP Mastic Mod 201, or approved equal. Deliver the mastic 
in the manufacturer’s original sealed container legibly marked with the following information:  

a. Manufacturer’s name 

b. Trade name of sealant 

c. Manufacturer’s batch or lot number 

d. ASTM D8260-20, Type 2 

e. Maximum (or safe) heating temperature  

Provide the engineer with a certificate of compliance along with a copy of the manufacturer’s 
recommendations on heating, re-heating and application of the mastic prior to start of work.  

Mixing of different manufacturer’s brands or different types of mastic is prohibited. 

Provide topping aggregate that meets the requirements of 475.2 or approved equal. 

B.3 Placing Equipment  

Furnish all equipment necessary to complete the application of mastic according to the requirements 
specified. Equipment required for this operation includes the following:  

f. Hot Air Lance shall be designed specifically for use in cleaning highway pavement and to remove debris, 
dirt, and dust from the cracks, to ensure a thoroughly dry and conditioned surface per the manufacturer’s 
recommendations. Do not use direct flame dryers. Do not overheat pavement surfaces. 

g. Squeegees shall be metal type, in the shape of a "vee" (V), and capable of contacting materials up to 450º F 
without damage to it or materials; a manual box screed, drag box, pour pot or wheeled mastic applicator are 
required for applying and distributing the mastic material uniformly across the repair area; heating flat iron 
wand and or shoe drag box to level and smooth mastic. 

h. Melting Kettle shall be constructed as a double lined boiler with space between the inner and outer shells 
filled with oil or other material for heat transfer. The material for transferring heat shall have a flash point of 
not less than 600º F. Positive temperature control and mechanical agitation will be provided. Direct heating 
shall not be used. When using, maintain the temperature of the mastic compound within the range specified 
by the manufacturer. The kettle shall be equipped with thermostatic controls calibrated between 200º F and 
550º F. Kettle for mastic must be equipped with a full sweep horizontal agitator capable of gently lifting the 
material from the bottom of the reservoir and turning material over and over. The agitator must be capable of 
mixing and suspending materials. The mixer must have an effective means of dispensing the thoroughly 
mixed mastic material.  

C  Construction 

C.1 General  

Protect the travelling public from potentially objectionable and/or hazardous airborne debris.  

Place mastic according to each manufacture’s recommendations.  

Place mastic when they are at the pouring temperature recommended by the manufacturer.  

Do not place mastic material if weather conditions are raining or wet or there is an imminent threat of rain, 
freezing temperatures or when the surface contains standing water. Follow all manufacturer 
recommendations for pavement moisture. If mastic is placed and rain falls before the mastic has properly 
cured, remove, and replace the wet/contaminated mastic.  

Do not place mastic material when anti-icing or de-icing chemicals agents are present on the pavement. 
Presence of these materials will negatively affect the ability of the mastic to adhere to the pavement.  

Prior to installing mastic use a hot air lance to condition, clean, and dry the pavement crack and repair 
areas, and achieve the manufacturer’s recommended temperature immediately prior to installing mastic, 
as approved by the engineer for temperatures under 40º F. Ensure the pavement is frost free prior to use 
of hot air lance and that no moisture is present prior to installing mastic. 

Do not scorch the joint or adjacent pavement surface.  

All joints that are not prepared the same day as mastic application shall be thoroughly cleaned and 
prepared with a heat lance before application of mastic to ensure clean and dry surfaces for mastic to 
bond to.  

Immediately remove mastic spilled on the surface of the pavement.  
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C.2 Mastic  

Place the mastic into the properly prepared joint according to the mastic manufacturer recommendations. 
If recommended by the mastic manufacturer, apply a surface conditioner or primer approved by the 
mastic manufacturer prior to placement of the asphalt repair mastic. Cover all surface areas where the 
asphalt repair mastic will be placed with the surface conditioner or primer. Do not install the asphalt repair 
mastic until the surface conditioner or primer has set to a tacky consistency.  

Mastic shall be applied around the entire circumference of any repair area that will remain in place after 
concrete pavement repairs have been completed. All joints will receive mastic as shown on the plan and 
as directed by the engineer.  

Dispense mastic material into appropriately sized shoe drag box, manual box screed or wheeled mastic 
applicator and slowly drag across repair area to allow proper coverage and penetration. Apply the mastic 
to the joint from the bottom up in lifts appropriate to the specific application. If multiple lifts are required, 
product shall be installed in layers not to exceed 2 ½ inches, with cooling to 200 degrees F maximum 
before applying the next layer. Fill the uppermost ½ to 1 inch with the final lift. Over-band mastic material 
per manufacturer recommendations.  

Use a heated flat iron wand and or shoe drag box to distribute material evenly across the repair area and 
level and smooth the mastic until the material has formed a durable, well-bonded, level repair as directed 
by the engineer. Keep the heated iron wand and shoe drag box free of material buildup to ensure a 
smooth, quality finished product.  

Apply a topping aggregate to mastic applications per manufacturer’s recommendations.  

Remove all excess material from the roadway and properly dispose of material.  

Before opening to traffic, the mastic shall be tack free. Repair any damage by traffic to treated pavement 
areas. 

D  Measurement 

The department will measure Asphalt Mastic Joint Sealing by the CWT, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0030.01 Asphalt Mastic Joint Sealing                                           CWT 

Payment is full compensation for preparing and sealing joints and repair areas, and materials. 

 

26. Grading Shaping and Finishing Culvert Replacements, Item SPV.0060.01; 

Grading Shaping and Finishing Structure Wingwalls, Item SPV.0060.02. 

A Description 

This special provision describes the excavating, filling, grading, shaping, compacting, ditching to provide 
drainage, placing topsoil and finishing of all disturbed areas necessary to accommodate replacement of 
culvert pipes and endwalls and structure wingwalls. 

B Materials 

All materials incorporated in the work shall be in accordance with the standard specifications and special 
provisions. 

C Construction 

Grade, shape, and finish embankment slopes for intersections at the locations shown on the plans. 
Furnish materials and construct conforming to the following: 

Common excavation and material disposal ......................................................................... 205 

Embankment ........................................................................................................................ 207 

Borrow .................................................................................................................................. 208 

Topsoil .................................................................................................................................. 625 

Mulching ............................................................................................................................... 627 
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Fertilizer ............................................................................................................................... 629 

Seeding ................................................................................................................................ 630 

D Measurement 

The department will measure Grading Shaping and Finishing Item as a unit of work at each culvert 
endwall location, or structure wingwall, acceptably completed. 

E Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER  DESCRIPTION UNIT 

SPV.0060.01 Grading Shaping and Finishing Culvert Replacements Each 

SPV.0060.02 Grading Shaping and Finishing Structure Wingwalls Each 

Payment is full compensation for all excavation, grading, shaping, and compacting, any ditching 

necessary to provide drainage; furnishing and placing fill, topsoil or salvaged topsoil, seed, fertilizer, and 

mulch. 

 

27. Temporary Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 10 to 1, 

Item SPV.0060.03. 

A  Description 

This special provision describes providing, installing, maintaining, and removing temporary apron 
endwalls to maintain drainage according to standard spec 520, and hereinafter provided. 

B  Materials 

Furnish materials conforming to standard spec 520.2.3. 

C  Construction 

Install temporary apron endwalls according to standard spec 520.3. Maintain temporary apron endwalls 
during construction and remove the temporary apron endwalls when no longer needed. 

D  Measurement 

The department will measure Temporary Apron Endwalls for Culvert Pipe (Size, Type) by the individual 
unit, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.03 Temporary Apron endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 10 to 1 EACH 

Payment is full compensation for standard spec 520.5.1 including maintenance and removal of temporary 
apron endwalls. 

 

28. Temporary Inlets Median 1 Grate, Item SPV.0060.04. 

A  Description 

This special provision describes providing, installing, maintaining, and removing temporary inlets to 
maintain drainage according to standard spec 611, and hereinafter provided. 

B  Materials 

Furnish materials conforming to standard spec 611.2. 

C  Construction 

Install temporary inlets according to standard spec 611.3. Maintain temporary inlets during construction 
and remove the temporary inlets when no longer needed. 
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D  Measurement 

The department will measure Temporary Inlets Median 1 Grate by the individual unit, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.04 Temporary Inlets Median 1 Grate EACH 

Payment is full compensation for standard spec 611.5.2 including maintenance and removal of temporary 
inlets. 

 

29. Temporary Inlet Covers Type MS, Item SPV.0060.05. 

A  Description 

This special provision describes providing, installing, maintaining, and removing temporary inlet covers on 
temporary storm sewer structures to maintain drainage according to standard spec 611, and hereinafter 
provided. 

B  Materials 

Furnish materials conforming to standard spec 611.2. 

C  Construction 

Install temporary inlets covers according to standard spec 611.3. Maintain temporary inlet covers during 
construction and remove the temporary inlet cover when no longer needed. 

D  Measurement 

The department will measure Temporary Inlet covers Type MS by the individual unit, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.05 Temporary Inlet Covers Type MS EACH 

Payment is full compensation for standard spec 611.5.4 including maintenance and removal of temporary 
inlet covers. 

 

30. Cleaning Storm Sewer Structures, Item SPV.0060.06. 

A  Description 

This special provision describes the removal and disposal of accumulated sand, gravel, dirt, vegetation, 
and other debris in existing storm sewer structures. 

B  (Vacant) 

C  Construction 

Remove structure grate or cover, clean existing structure of all sand, gravel, vegetation, and other debris 
trapped in the structure. Remove all debris trapped in adjoining storm sewer pipes to restore unimpeded 
storm water flow at the direction of the engineer. Replace structure grate or cover and orient inlet vanes 
to match surface flow directions. Mechanized vacuum/excavation equipment is permissible. Dispose of 
materials in standard spec 205.3.12.  

D  Measurement 

The department will measure Cleaning Storm Sewer Structure by the individual storm sewer manhole, 
inlet, or catch basin, acceptably completed. 
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E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.06 Cleaning Storm Sewer Structures EACH 

Payment is full compensation for removal and replacement of the grate or cover, and removal and 
disposal off-site of all debris from the structure and adjoining pipes. 

 

31. Concrete Base Handrail, Item SPV.0060.07. 

A  Description 

This special provision describes constructing a concrete base for handrail posts as shown in the drawings 
and as described herein. 

B  Materials 

Furnish grate A, A-FA, A-S, A-T, A-IS, or A-IP concrete conforming to 501.2. 

C  Construction 

Construct Concrete Base according to section 654.3 of the standard specifications and as shown in the 
plan details. 

D  Measurement 

The department will measure Concrete Base Handrail by the individual unit, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.06 Concrete Base Handrail EACH 

Payment is full compensation for providing concrete bases, locating and staking; and for excavating, 
drilling, and backfilling; and for providing and removing casing. 

 

32. Mountable Curb Plate, Item SPV.0060.08. 

A  Description 

This special provision describes providing and installing Mountable Curb Plate according to standard 
spec 611, as shown on the plans, and as hereinafter provided. 

B  Materials 

Furnish materials conforming to standard spec 611.2. 

C  Construction 

Install in accordance with standard spec 611.3.3. 

D  Measurement 

The department will measure Mountable Curb Plate by each individual unit, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.08 Mountable Curb Plate EACH 

Payment is full compensation for providing and installing curb plate, including connections, removing and 
disposing of the existing curb box, and all other required materials and for installing each curb plate. 
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33. Removing Raised Pavement Markers and Filling Voids, Item SPV.0060.09. 

A  Description 

This special provision describes removing existing raised pavement markers and filling voids with  

patching material.      

B  Materials 

Furnish one of the following materials:  

• A commercial patching material selected from the department’s approved products list for rapid setting concrete 
patch material that does not contain magnesium phosphate.  

• Fibercrete G by Marketing Associates, Inc. with suitable bulking stone  

• TechCrete R by Crafco, Inc. with suitable bulking stone  

• TechCrete TBR by Crafco, Inc.   

C  Construction 

Remove existing raised pavement markers.  Raised pavement markers are approximately 10 inches long 
x 5.5 inches wide x 1.75 inches deep (existing voids may be larger) located every 100 feet along lane 
lines and every 25 feet along turn lanes.  Prepare the void and apply patch material according to 
manufacturer’s recommendations.   

D  Measurement 

The department will measure Removing Raised Pavement Markers and Filling Voids by each filled void, 
acceptably completed.  

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.09 Removing Raised Pavement Markers and Filling Voids EACH 

Payment is full compensation for removing and disposing of existing raised pavement markers; for 
providing all required materials, including primer and bulking stone, if required; for preparing the void; and 
for applying patch material. 

 

34. Salvage and Reinstall High Tension Cable Barrier, Item SPV.0090.01. 

A  Description 

This special provision describes providing removing and reinstalling the existing high tension (HT) cable 
barrier as shown in the plans. The existing system is a Safence, Inc. 

B  Materials 

Utilize the existing materials that are to be salvaged and reinstalled. Any damaged or missing 
components shall be provided by the contractor at no additional expense. Any material that are bent, 
broken, gouged, cracked or not in original installation condition, must be replaced. Consult with the 
manufacturer regarding parts or hardware that may not be reusable. 

Soil conditions for the foundation sockets and end terminal anchor locations shall be certified to the 
original construction standards for soil density/compaction. 

C  Construction 

Completely disassemble the existing cable barrier system and carefully salvage all posts, cable and 
hardware (brackets, reflectors, nuts, washers, bolts and other appurtenances) in a manner that will 
preclude any damage (cutting or destructive measures are not allowed). Sore the materials on the right-
of-way, outside the limits of construction at a location approved by the engineer. Store the materials in a 
location as to not come in contact with the ground as follows: 

- Posts – Banded and neatly stacked. 

- Cable – Coiled on a cable reel or neatly coiled on pallets. 

- Hardware – In 5-gallon pails or burlap sacks. 
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The contractor is responsible for replacing any damaged or missing materials. The contractor is 
responsible for protecting components that are not required to be removed. Line post bases, if damaged 
or removed, shall be replaced with cast-in-place to the identical dimensions and specifications as those 
removed. All replacement components, if required, will be obtained from the original manufacturer. The 
contractor is responsible for any costs associated with coordinating with the original manufacturer and 
any expenses incurred by the manufacturer. 

Tension the cable according to the manufacturer’s recommendations at the time of installation, and then 
check and adjust approximately three weeks after installation. If system is not maintaining proper tension, 
adjust tension and return three weeks later. Provide engineer documentation of date, time, location, 
tension value, and who checked the tension of each barrier run. 

Use only one-half the available adjustment in each turnbuckle or tension adjustment connection to 
achieve manufacturer’s recommended tension values. 

Certify that the installation was done according to the manufacturer’s recommendations and the plan 
requirements. 

If post sockets or concrete post socket bases have been damaged or have been removed, replace 
sockets per manufacturer’s original specifications. Reset steel posts in socketed concrete foundations 
according to the manufacturer’s recommendations. Line posts must be easily removed from sleeve, 
plumb, and hold cables at proper elevations.  

Removal of end terminal foundation is not anticipated. 

Where needed, construct concrete as specified in standard spec 501. 

D  Measurement 

The department will measure Salvage and Reinstall High Tension Cable Barrier by the LF acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.01 Salvage and Reinstall High Tension Cable Barrier LF 

Payment is full compensation for removing, storing, protecting, and reinstallation of cable barrier, posts, 
and appurtenances. Payment also includes disposing of concrete post socket bases and new concrete 
post socket bases. 

 

35. 42-Inch Handrail, Item SPV.0090.02. 

A  Description 

This special provision describes fabricating, galvanizing, and installing railing according to standard spec 
506, 513, and 517 and the plan details, as directed by the engineer, and as hereinafter provided. 

B  Materials 

All materials for railing shall be new stock, free from defects impairing strength, durability and 
appearance. Galvanize railing assemblies.   

Fabricate railings to meet the requirements of ASTM A385. After fabrication, blast clean steel railing 
assemblies per SSPC-SP6 and galvanize according to ASTM A123. Drill vent holes in members as 
required to facilitate galvanizing and drainage. Show location and size of vent holes on the shop 
drawings. Remove all burrs at component edges, corners and at holes and chamfer sharp edges before 
galvanizing. Condition any thermal cut edges before blast cleaning by shallow grinding or other cleaning 
to remove any hardened surface layer.  

Remove all evident steel defects exposed according to AASHTO M 160 prior to blast cleaning. Lumps, 
projections, globules, or heavy deposits of galvanizing, which will provide surface conditions that when 
coated will produce unacceptable aesthetic and/or visual qualities, will not be permitted. Water quenching 
and chromate or other passivating treatments will not be permitted.  

Submit shop drawings showing the details of railing construction. Show the railing height post spacing, 
rail location, weld sizes and locations and all dimensions necessary for the construction of the railing. 
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Show location of shop rail splices, field erection joints and expansion joints. State the size and material 
type used for all components. Also show the size and location of any vent or drainage holes provided.  

Furnish galvanized steel nuts, bolts, anchor bolts, shim plate, and washers hot-dipped according to ASTM 
2329 or mechanically galvanized according to ASTM B695 Class 55; ensure that the same galvanization 
process is used for all parts of the assembly. 

Furnish concrete masonry anchors, Type S (epoxy), 5/8-inch having a minimum pullout capacity of 9.2 
kips.  Embed a minimum of 7” into sound concrete. 

C  Construction 

Deliver material to the site in an undamaged condition. Upon receipt at the job site, thoroughly inspect all 
materials to ensure that no damage occurred during shipping or handling and conditions of materials is in 
conformance with these specifications. Handle galvanized railing according to standard spec 517. If 
galvanizing coating is damaged, repair or replace railing assemblies to the approval of the engineer at no 
additional cost to the department. Carefully store the material off the ground to ensure proper ventilation 
and drainage. 

Exercise care so as not to damage the galvanized surface during railing installation. No field welding, field 
cutting or drilling will be permitted without the approval of the engineer.  

For minor damage caused by shipping, handling or installation to galvanized surfaces, touch-up the 
surface with cold-galvanized organic zinc paint as manufacturer recommends. If damage is excessive, 
replace the railing assembly at no additional cost to the owner.  

Provide the engineer with a copy of the manufacturer’s recommended repair procedure and materials 
before repairing damaged coatings. 

Connect the new handrail to the expansion joints of the existing handrail. 

D  Measurement 

The department will measure 42-Inch Handrail by the linear foot, acceptably completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.02 42-Inch Handrail LF 

Payment is full compensation for providing and installing handrail, base  plate, shims, and masonry 
anchors; and fitting to the existing handrail. 

 

36. Concrete Joint and Crack Cleaning, Item SPV.0090.03. 

A  Description 

This special provision describes removing loose or spalled concrete and cleaning joints and cracks. 

B  (Vacant) 

C  Construction 

Prepare the existing concrete per standard spec 211.3.5.4 and as indicated in the plans. Blow out repair 
areas with 80 psi minimum compressed air immediately prior to applying repair. 

D  Measurement 

The department will measure Concrete Joint and Crack Cleaning by the linear foot, acceptably 
completed.  

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.009.03 Concrete Joint and Crack Cleaning LF  

Payment is full compensation for removing and disposing of all loose or spalled concrete and asphalt 
patching; and for cleaning joints and cracks. 
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37. HPC Pavement 10-Inch, Item SPV.0180.01. 

A  Description 

This special provision describes specialized material and construction requirements for high performance 
concrete used in mainline pavement and shoulders. Conform to standard specs 415, 501, 701, 710, 715 
as modified in this special provision. 

B  Materials 

415  Concrete Pavement 

415.2  Materials 

415.2.1  Concrete 

Replace 415.2.1(1) with the following: 

(1) Furnish grade A concrete conforming to 501 except develop a concrete mixture to follow 501.3.2.3 and as 
modified for class I pavement concrete in 715. Provide QMP for class I pavement concrete as specified 
in 715 and 710. 

501  Concrete 

501.2  Materials 

501.2.7  Aggregates 

501.2.7.1  General 

Replace 501.2.7.3.4 with the following: 

 (1) Test coarse and fine aggregates according to ASTM C1260 for alkali silica reactivity. If ASTM C1260 test 
results indicate a 14-day expansion of less than 0.10 percent, additional testing of the aggregates is not 
required. 

(2) If ASTM C1260 test results indicate a 14-day expansion of 0.10 percent or greater, perform additional 
testing according to ASTM C1567. Test mortar bars using the proposed mixture design proportions of 
coarse and fine aggregates and the blend of cementitious materials proposed for each given mixture 
design. The department will reject the aggregates used in the mixture design if ASTM C1567 tests 
confirm mortar bar expansion of 0.10 percent or greater at 14 days. 

(3) Complete the testing at an AASHTO/CCRL accredited laboratory within one year of the date of the 
concrete mix submittal. Reapproval of the aggregates is required if there is any change in aggregate 
source, or any change in cementitious materials source or quantity. 

501.2.7.3 Coarse Aggregates  

501.2.7.3.1 General  

Replace 501.2.7.3.1 with the following: 

 (1) Provide coarse aggregates from a department-approved source. Use an approved source listed on the APL 
or follow the source approval process specified in standard spec 106.3.4.2. 

 (2) Use clean, hard, durable crushed stone or crushed gravel with 100 percent fractured surfaces free of excess 
flat and elongated pieces, lightweight particles, frozen lumps, vegetation, deleterious substances or 
adherent coatings considered injurious. 

 (3) Use virgin aggregates only. 

 (4) Contact the engineer a minimum of 5 weeks prior to paving to collect a sample of the aggregates proposed 
for the project. The department and contractor will jointly obtain and split samples with the department 
taking immediate possession of the department’s splits. The sampler must be AGGTEC-1 HTCP certified 
to sample aggregates.  

 (5) The department will perform tests according to 106.3.4.2.2.3 once per calendar year for coarse aggregates 
used in high-performance concrete mixes. Only the department test results will be used for coarse 
aggregate acceptance. 
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 (6)The department will randomly sample coarse aggregate for lightweight pieces testing at least once per 
10,000 cubic yards during placement of concrete pavement. 

(7) For coarse aggregates with marginal freeze-thaw soundness test results per standard spec 106.3.4.2.2.1, 
the department may randomly sample coarse aggregate for freeze-thaw soundness testing at least once 
per 10,000 cubic yards during placement of concrete pavement. 

501.2.7.3.2 Physical Properties 

Replace 501.2.7.3.2(1) with the following: 

(1) Furnish coarse aggregates approved for use in concrete pavement and conforming to the following: 

Table 501-2 Physical Properties 

Aggregate Quality Test Test Method 
Maximum Percent 

by Weight 

LA Wear (100 and 500 revolutions) [1] WTM T96 35 

Sodium Sulfate Soundness (R-4, 5 cycles) [1] WTM T104 6 

Freeze-Thaw Soundness[1] WTM T103 10 

Lightweight Pieces[1] WTM T113 2.0 

[1] Coarse aggregate sizes used in the Portland Cement Concrete mixture design (DT2221 Concrete 
Mixture Design – Optimized Aggregate Gradation) will be tested individually and the results 
weighted by the blend percentage listed in the mix design. Do not consider fine aggregate 
percentage as part of the weighted result. 

501.2.7.3.3 Deleterious Substances  

Replace  501.2.7.3.3(1) with the following: 

 (1) The quantity of deleterious substances must not exceed the following percentages: 

Deleterious Substance Test Method 
Maximum Percent 

by Weight 

Coal, clay lumps, shale, and other deleterious substance Visual 3.0 

Flat or elongated pieces based on a 3:1 ratio[1] WTM D4791 15.0 

Materials passing the No. 200 sieve WTM T11 1.5 

710  General Concrete QMP 

710.5  Sampling and Testing 

710.5.5  Strength 

Replace 710.5.5(1) with the following: 

(1)  Cast all 6-inch x 6-inch x 21-inch beams in a set from the same sample. Do not cast more than one set of 
specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot or 
location on the project it represents. 

715  QMP Concrete Pavement, Cast-in-Place Barrier and Structures 

715.2  Materials 

715.2.1  General 

Replace 715.2.1(3) and 715.2.1(4) with the following: 

(3) In addition to the design mix information required under 710.4, at least 10 business days before placing 
concrete, submit the following to the engineer: 

- Strength data from trial batching. 

- Test dates of each trial batch. 

- Name and location of laboratory that performed the trial batching 
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(4) The regional materials engineer must review and approve the submitted mix design within 10 business 
days of receiving the mix design submittal and complete Project Staff Review section of mix design 
certification within DT2220 or DT2221. 

715.3  Testing Acceptance  

715.3.1  Class I Concrete Testing 

715.3.1.1  General 

Replace 715.3.1.1  with the following: 

(1) Provide slump, air content, concrete temperature, and strength test results as specified in 710.5. Provide 
a battery of QC tests, consisting of results for each specified property, using a single sample randomly 
located within each sublot. If a sublot random test location falls within a mainline pavement gap, relocate 
the test to a different location within the sublot. Cast 3 specimens for strength evaluation. 

(2) Cast strength cylinders required for opening to service according to 415.3.15.1. Cylinders shall represent 
the concrete placed at varying times for the entire day’s production. 

715.3.1.1.1  Flexural Strength 

Replace 715.3.1.1.1(1) with the following: 

(1) Cast 3 beams for flexural strength acceptance testing at 28 days. 

715.3.1.1.2 Surface Resistivity 

Replace standard specification 715.3.1.1.2 (1) with the following: 

• Cast an additional set of three 6"x12" cylinders for concrete surface resistivity. Test concrete 
surface resistivity according to WTM T358. Submit the resistivity to the nearest tenth into MRS for 
information only. Perform this testing at least once per lot.  

715.3.2  Strength Evaluation  

715.3.2.1  General 

Replace 715.3.2.1 (1) with the following: 

(1) The department will make pay adjustments for strength on a lot-by-lot basis using the flexural strength of 
contractor QC beams.  

715.5  Payment 

715.5.1  General 

Replace 715.5.1 with the following: 

(1)  The department will pay incentive for flexural strength under the following bid items: 

ITEM NUMBER              DESCRIPTION UNIT 

715.0715         Incentive Flexural Strength Concrete Pavement DOL 

(2)   Incentive payment may be more or less than the amount the schedule of items shows. 

(3)   The department will administer disincentives for strength under the Disincentive Flexural Strength 
Concrete Pavement administrative item. 

(4)   The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. 
The department will measure PWL relative to strength lower specification limits as follows 

 - Flexural strength of 650 psi for pavements 

(5)   The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

(6)   Submit strength test results to the department electronically using the MRS software. The department will 
validate contractor data before determining pay adjustments. 

(7)  All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

715.5.2  Pavements 
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715.5.2.1  Compressive 

Delete section 715.5.2.1. 

C  Construction 

415.3.7 Jointing  

415.3.7.1 General 

Add to standard spec 415.3.7.1 the following: 

 (9) Treat sawed surfaces and at least 1” on both sides of transverse joints and longitudinal joints with a silane 
joint sealer found on the department’s Concrete Protective Surface Treatments approved products list. 
Conform to the manufacturer’s recommendations for use of the product.  

(10) The contractor shall perform a field trial under the department’s observation to demonstrate the 
application method for the silane treatment of the joint. The field trial can be done with bricks or cinder 
blocks and shall be constructed in a way that represents a sawed concrete joint. The field trial must show 
the proposed application method can consistently treat the surfaces of the joint and 1” on both sides of 
the joint. 

(11) Clean the saw cut by sand blast and air to thoroughly remove cutting residue, or by another engineer 
approved cleaning method, prior to application of the silane treatment. The department will evaluate the 
joint for cleanliness using the ACPA Wipe Test. The engineer will approve the joint cleanliness prior to 
joint sealer application each day of silane sealer placement.  

415.3.8 Surface Finishing 

415.3.8.2 Design Speed Less Than 40 MPH 

Add to standard spec 415.3.8.2 the following: 

 (4) Once the curing compound has been applied, do not alter the surface texture unless the engineer directs 
or allows otherwise. 

415.3.8.3 Design Speed - 40 MPH and Higher 

415.3.8.3.1 General 

Add to  standard spec 415.3.8.3.1 the following: 

 (5) Once the curing compound has been applied, do not alter the surface texture unless the engineer directs 
or allows otherwise. 

415.3.12 Curing Concrete  

415.3.12.1 General 

Add to  the standard spec 415.3.12.1 the following:  

(3)    Cure all concrete within 60 minutes from the time concrete is discharged from the truck, unless the 
contractor can show the engineer there is still free water on the surface. 

501  Concrete 

501.3  Construction 

501.3.2  Concrete Composition 

501.3.2.3  Optimized Concrete Mixtures 

Replace 501.3.2.3(1) with the following: 

(1)  The contractor must use an optimized concrete mixture with reduced cementitious material content for 
concrete items with optimized aggregate gradations as defined in 501.2.7.4.2.1 

501.3.2.4  Concrete Admixtures 

501.3.2.4.3  Set Retarder 

501.3.2.4.3.3  Extended Delivery Time 

Delete 501.3.2.4.3.3 (1). 

501.3.5  Ready-Mixed Concrete 
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501.3.5.1  General 

Replace 501.3.5.1(1) with the following: 

(1)  Use central-mixed concrete as defined in standard spec 501.3.5.1(2) for all work performed under this 
special provision. 

501.3.5.2  Delivery 

Replace 501.3.5.2(3) with the following: 

(3) Deliver and completely discharge the concrete within the following limits, beginning when adding water to 
the cement, or when adding cement to the aggregates. A decrease in air temperature below 60 F or the 
use of department-approved retarders does not increase the discharge time. 

Delivered in Agitating Vehicles:  

• 60 minutes regardless of the concrete temperature at placement and the contractor use of a 
department-approved retarder. 

Delivered in Non-Agitating Vehicles:  

• 30 minutes if the concrete temperature is 85 F or higher at placement, and the contractor does 
not use a department-approved retarder.  

• 45 minutes if the concrete temperature is 60 F to less than 85 F at placement, and the contractor 
does not use a department-approved retarder.  

• 60 minutes if the concrete temperature is less than 60 F at placement.  

• 60 minutes if the concrete temperature is 60 F or higher at placement, and the contractor uses a 
department-approved retarder 

501.3.8  Placing 

501.3.8.1  General 

Add to standard spec 501.3.8.1 the following: 

(2)  Do not place HES concrete without engineers’ approval except for locations detailed in the plans. 

501.3.8.2 Hot Weather Concreting 

501.3.8.2.1 General 

Replace all of 501.3.8.2.1 with the following: 

 (1) The contractor is responsible for the quality of concrete placed in hot weather. Submit a written 
temperature control plan at or before the pre-pour meeting. In that plan, outline the actions to control 
concrete temperature if the concrete temperature at the point of placement exceeds 80° F. Do not place 
concrete without the engineer's written acceptance of that temperature control plan. Perform the work as 
outlined in the temperature control plan. 

 (2) If the concrete temperature at the point of placement exceeds 90° F, do not place concrete for items 
covered in this special provision. 

 (3) If the air temperature exceeds 80° F, ensure that the base material is in a moist condition during concrete 
placement. Water the base, as required, not less than 6 hours before placing the concrete. If the base 
material subsequently dries, moisten it by sprinkling water just before placing the concrete. Sprinkle the 
water to avoid forming pools. 

 (4) Notify the engineer whenever conditions exist that might cause the temperature at the point of placement 
to exceed 80° F. If project information is not available, the contractor should obtain information from 
similar mixes placed for other nearby work. 

D  Measurement 

The department will measure HPC Pavement10-Inch by the square yards, acceptably completed in 
accordance with standard spec 415 and as modified herein. 

E  Payment 

415.5.1 General 

Conform to standard spec 415.5 and as modified in this special provision.   
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Replace 415.5.1(1) and (2) with the following: 

 (1) The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.01 HPC Pavement 10-Inch SY 

The department will pay separately for the following bid items: 715.0715 Incentive Flexural Strength 
Concrete Pavement. 

(2) Payment for the HPC Pavement 10-Inch bid item is full compensation for providing pavement; for preparing 
the foundation, unless provided otherwise; for placing thickness plates; and for thickness coring and filling 
core holes as required under 415.3.16.4. Payment also includes providing tie bars and dowel bars within 
concrete placed under the contract, sealing joints with silane sealer, sawing of concrete pavement, and any 
action taken to control the temperature of concrete. The department will pay separately for tie bars and 
dowel bars used to connect the work to concrete not placed under the contract under the Drilled Tie Bars 
and Drilled Dowel Bars bid items as specified in 416.5. The department will not pay for removal and 
replacement of pavement not meeting the surface smoothness tolerances specified in 415.3.10.  

 

38. Concrete Joint and Crack Repair (HMA), Item SPV.0195.01. 

A  Description 

This special provision describes filling joints and cracks previously cleaned with asphaltic surface. 

B  Materials 

Furnish asphaltic mixture as specified for asphaltic surface under standard spec 465.2. 

Furnish tack coat as specified for tack coat under standard spec 455.2.5. 

C  Construction 

Prepare the existing concrete per standard spec 211.3.5.4 and as indicated in the plans. Compact the 
asphalt mixture per standard spec 450.3.2.6.1 with a rubber-tired roller or as approved by the engineer. 

D  Measurement 

The department will measure Concrete Joint and Crack Repair (HMA) by the ton placed, acceptably 
completed. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.01 Concrete Joint and Crack Repair (HMA) TON  

Payment is full compensation for furnishing asphaltic materials for filling joints and cracks including 
asphaltic surface; and tack coat. 

ncr-416-015 (20220820) 
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1) 
HIGHWAY CONSTRUCTION SKILLS TRAINING (HCST) 

PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS  

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU), 
Section 5204(e) – Surface Transportation Workforce Development Training and Education, provides for 
100 percent Federal funding if the core program funds are used for training, education, or workforce 
development purposes, including “pipeline” activities. The core programs include: Congestion Mitigation 
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance 
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce 
development activities cover surface transportation workers, including OJT/SS programs for women and 
minorities as authorized in 23 U.S.C. §140(b). 

The Wisconsin Department of Transportation OJT program was originally established in 1995. Highway 
Construction Skills Training (HCST) was previously known as Transportation Alliance for New Solutions 
(TrANS) and underwent a name change in early 2023. HCST is an industry driven plan of services to 
address the outreach, preparation, placement and retention of women, minorities, and disadvantaged 
persons as laborers and apprentices in the highway skilled trades. Candidate preparation and contractor 
coordination services (OJT Supportive Services) are provided by contracted community-based 
organizations. 

I. BASIC CONCEPTS 
Training reimbursements to employing contractors for new placements, rehires or advancement to 
apprenticeship of Highway Construction Skills Training (HCST) graduates and employing eligible trainees 
in qualifying trades will be made as follows: 

1) On-the-Job Training, Item ASP.1T0G, ASP 1 HCST Graduate. At the rate of $5.00 per hour on 
Federal-aid projects when HCST graduates are initially hired, or seasonally rehired, as unskilled 
laborers or equivalent. 

Eligibility and Duration: To the employing contractor, for up to 2,000 hours or two years, 
whichever comes first from the point of initial hire as a HCST placement. 

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal 
that ______ HCST Graduate(s) be utilized for _______ hours on this contract. 

2) On-the-Job Training, Item ASP.1T0A, ASP 1 Apprentice. At the rate of $5.00 per hour on 
Federal-aid projects at the point when an employee who came out of the HCST Program is 
subsequently entered into an apprenticeship contract in a qualifying trade. 

Eligibility and Duration: To the employing contractor, for the length of time that the HCST 
graduate is in apprenticeship status. 

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal 
that ______ HCST Apprentice(s) be utilized for _______ hours on this contract.  

3) The maximum duration of reimbursement is two years as a HCST graduate plus time in 
apprentice status. 

4) If a HCST program is not available in the contractor’s area and another training program is 
utilized, payment of On-the-Job Training hours may be approved by the Wisconsin Department of 
Transportation (WisDOT) if the training program meets the established acceptance criteria. Only 
On-the-Job Training Hours accumulated after WisDOT approval will be reimbursed as specified 
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under Items ASP.1T0G and ASP.1T0A. For more information, contact the Department of 
Transportation Labor Development Specialist at the phone number listed below.  

5) WisDOT reserves the right to deny payments under items ASP.1T0G and ASP.1T0A if the 
contractor either fails to provide training or there is evidence of a lack of good faith in meeting the 
requirements of this training special provision.   

II. RATIONALE AND SPECIAL NOTE 
The $5.00 per hour now being paid for HCST placements is intended to cover the duration of two years to 
allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote 
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes 
their apprenticeship. These incentives benefit HCST candidates by giving them a better opportunity to 
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals; 
and benefits the public who will see the program reinforce larger public-private employment reform in 
Wisconsin. The pool of HCST graduates was created for the purpose of addressing underutilization in the 
skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the 
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors 
who are in the Companywide Program that HCST placements still contribute toward fulfilling the new hire 
goal of 50% women and minorities. Based on data administered by United States Department of Labor 
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for 
minorities in all counties (% varies by county). 

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of this monetary 
incentive to offset the cut in hourly wages an individual may incur when entering an apprenticeship if the full general 
laborer hourly rate has been previously paid. No special accounting measures are required. 

III. IMPLEMENTATION 
The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to 
be resolved across the trades. This will be measured annually at the county and/or state levels using data 
administered by WisDWD in relation to goals set by the USDOL page 2 Dated January 2012 OFCCP. 
With appropriate state and federal approvals, we may also do some measurement at the company level. 
It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a HCST graduate 
or a HCST apprentice. The compliance specialists utilize the information on the Certified Payrolls to track 
the hours accumulated by HCST Graduates and HCST apprentices on WisDOT contracts. Payment 
under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking may 
eventually include improved linkages with the WisDWD apprentice database, information from company 
and committee level sources. HCST is nondiscriminatory by regulation and is a tool for optional use by 
contractors to address the underutilization of women and minorities as laborers and apprentices in our 
industry’s skilled trades. 

IV. HCST TRAINING 
As part of the contractor's equal employment opportunity affirmative action program, training shall be 
provided to employees enrolled in apprenticeship and on-the-job training programs as follows: The 
contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade or 
job classifications involved. In the event the contractor subcontracts a portion of the contract work, the 
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor 
provided, however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The contractor shall also ensure that this training special 
provision is made applicable to such subcontract. Training and upgrading of minorities and women toward 
journey workers status is a primary objective of this training special provision. Accordingly, the contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic and direct 
recruitment through public and private sources likely to yield minority trainees and women trainees); to 
the extent such persons are available within a reasonable area of recruitment. The contractor will be 
given an opportunity and will be responsible for demonstrating the steps that they have taken in 
pursuance thereof, prior to determination as to whether the contractor is in compliance with this training 
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special provision. This training commitment is not intended, and shall not be used, to discriminate against 
any applicant for training, whether a member of a minority group or not. No employee shall be employed 
as a trainee in any classification in which they have successfully completed a training course leading to 
journey workers status or in which they have been employed as a journey worker. The contractor should 
satisfy this requirement by including appropriate questions in the employee application or by other 
suitable means. Regardless of the method used, the contractor's records should document the findings in 
each case. 

V. APPRENTICESHIP TRAINING 
The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill 
improvement opportunities to assure increased participation of minority groups, disadvantaged persons, 
and women in all phases of the highway construction industry. The FHWA On-the-Job Training (OJT) 
Program requires the State transportation agencies (STAs) to establish apprenticeships and training 
programs targeted to move women, minorities, and disadvantaged individuals into journey-level positions 
to ensure that a competent workforce is available to meet highway construction hiring needs, and to 
address the historical underrepresentation of members of these groups in highway construction skilled 
crafts. 

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal Regulations 
(CFR), Part 230) to supplement the OJT program and support STA training programs by providing 
services to highway construction contractors and assistance to highway construction apprentices and 
trainees. The primary objectives of OJT/SS are:  

(1) To increase the overall effectiveness of the State highway agencies’ approved training programs. 
(2) To seek other ways to increase the training opportunities for women, minorities, and 

disadvantaged individuals. 
The STAs are responsible for establishing procedures, subject to the availability of Surface 
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of 
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal 
Employment Opportunity on Federal and Federal-aid Construction Contracts – including Supportive 
Services). 

The contractor and subcontractor shall maintain records to demonstrate compliance with these 
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these 
requirements will be determined by the Wisconsin Department of Transportation-Office of Business 
Opportunity & Equity Compliance (OBOEC). A request for an exemption or modification, with justification, 
shall be made in writing, addressed to WisDOT OBOEC - Labor Development, 141 NW Barstow Street, 
Suite 411, PO Box 798, Waukesha, WI 53187. 

VI. PROGRAM CONTACTS 
Marguerite (Maggie) Givings, Labor Development Specialist  
Margueritel.Givings@dot.wi.gov | 608-789-7876  

Deborah Seip, Labor Development Specialist  
Deborah.Seip@dot.wi.gov | 262-548-8702 

mailto:Margueritel.Givings@dot.wi.gov
mailto:Deborah.Seip@dot.wi.gov
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ADDITIONAL SPECIAL PROVISION 3 
  

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION  
  
  

Authority 

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s 
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by 
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved 
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49 
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds. 
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure 
Construction and all applicable contract documents. 

 

Requirements 

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of 
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.  

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid 
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning, 
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment 
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor 
from bidding for a designated period of time.   

(1) The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith 
Effort Documentation (Form DT1202) will be submitted as described in Section 2.  

(2) Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as 
described in Section 9. 

(3) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest 
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited. 

(4) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work 
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in 
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved 
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.  

 

Description  

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE 
provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure 
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of department-
wide compliance. 

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE 
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total 
contract bid amount.  

(1) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the 
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to 
a DBE firm or by procuring services or materials from a DBE firm.  
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(2) Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more 
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the 
proactive provision of assistance in the following areas:  

 Produce accurate and complete quotes 

 Understand highway plans applicable to their work 

 Understand specifications and contract requirements applicable to their work 

 Understand contracting reporting requirements 

(3) The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT’s 
Business Development program as a mentor, coach, or resource.  For comprehensive information on the 
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website 
at:  http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx  

 

1. Definitions  

 Interpret these terms, used throughout this additional special provision, as follows:  

a. Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that 
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s 
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for 
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered 
include proximity, proportion, and regulations. 

b. Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another 
prospective contractor(s) before or after the award of a contract to secure a lower bid. 

c. DBE: Disadvantaged Business Enterprise – A for-profit small business concern where socially and economically 
disadvantaged individuals own at least a 51% interest and control management and daily business operations. 

d. DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506) 
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract 
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded 
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally, 
as an entry with the bid in Bid Express, or as an attachment to the bid. 

e. DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization 
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime 
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved 
DBE Commitment, and those submitted after approved commitment with Attachment A.  

f. Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the 
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and 
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that 
could reasonably be expected for a contractor to obtain sufficient DBE participation. 

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract. 

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for 
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the 
same work.  Per federal regulation, reasonable price is not necessarily the lowest price. 

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold 
or leased to the public.  

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation 
that the items within the quote will not be separated. 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx
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2. WisDOT DBE Program Compliance 

a.   Documentation Submittal  

• The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time 
of bid (Tuesday) by all prime contractors. 

• Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday) 
OR  

• Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).  

• If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).  

• If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and 
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit. 
Instructions for eSubmit. 

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid 
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment 
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE 
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time 
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing. 

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid 
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form 
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the 
Appendix. 

 

b.   Verification of DBE Commitment 

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as 
follows: 

  (1) DBE Goal Met 

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE 
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage 
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE 
Commitment.  

  (2) DBE Goal Not Met  

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE 
contract goal, the bidder must request alternative evaluation of good faith effort through submission of 
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative 
description. Supplementary documentation of good faith effort that supports the DT1202 submission is 
also due within 24-hours of bid submission and prior to bid posting. The Department will review the 
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.  

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the 
Department intends to:  

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed 
on the contract with respect to the DBE Commitment; 

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed 
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction 
and will not be executed. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/esubmit-notice.pdf
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will 
provide a written explanation for denying the request to the bidder. The bidder may appeal the 
Department's denial (see Section 4). 

Supplemental good faith effort documentation must be submitted through eSubmit.  

 

3. Department's Criteria for Good Faith Effort Documentation  

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor 
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.   

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the 
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action. 
Compliance encompasses responsible and responsive action, documentation, and good faith effort.   

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and 
DBE program provisions.  Prime contractors should encourage subcontractors to utilize DBE firms whenever 
possible to contribute to the assigned DBE contract goal. 

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of 
two ways. The bidder: 

  (1) Documents that it has obtained enough DBE participation to meet the goal; OR 

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed  

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort 
on a contract basis just as each contract award is evaluated individually.   

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively 
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve 
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities 
undertaken that are commensurate with expected efforts to meet the stated goal.  

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good 
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all 
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the 
bid letting date. 

a. Solicitation Guidance for Prime Contractors:  

(1) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should 
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small 
Business Network to foster DBE participation on all applicable contracts. 

(2) As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE 
Support Services Office by phone or email request at least 14 days prior to the bid letting date.  Phone 
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov 

(3) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss 
questions, concerns, and any other contract related matters that may be applicable to the DBE firm. 
Guidelines for this conversation are provided in Appendix A of ASP-3. 

(4) Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors 
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes, 
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix 
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work 
in a prime contractor’s area of specialization.  

mailto:DBE_Alert@dot.wi.gov
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i. Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable 
and available means. Additionally, forward copies of solicitations highlighting the work areas for which 
quotes are being sought to DBE_Alert@dot.wi.gov 

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C): 
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.  

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor 
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote 
request.  

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient 
time to respond. Prime contractors should contact DBE firms early, asking if they need help 
organizing their quote, assistance confirming equipment needs, or other assistance 
supporting their submission of a competitive quote for their services.   

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email 
and/or SBN are the preferred method for the solicitation.  

iii. Upon request, provide interested DBE firms with adequate information about plans, specifications, 
and the requirements of the contract by letter, information session, email, phone call, and/or referral.  

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain bonding, 
line of credit, or insurance if requested.  

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation 
with:  

a. Email to all prospective DBE firms in relevant work areas  

b. Phone call log to DBE firms who express interest via written response or call 

c. Fax/letter confirmation  

d. Signed copy of record of subcontractor outreach effort 

b. Guidance for Evaluating DBE quotes  

(1) Quote evaluation practices required to evaluate DBE quotes:  

i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract 
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE 
subcontract quotes for the same work.  Per federal regulation, reasonable price is not necessarily the 
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2). 

(2) Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by 
contractors: 

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons, 
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities 
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime 
is required to contact the DBE by phone and email regarding their ability to perform the work 
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated 
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation 
of the conversation is required.  

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that 
are responsive and reasonable. This includes DBE quotes that are not the low quote.  

b Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting 
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as 
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE 
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing 
the relevant quotes. These are qualitative examples:  

mailto:DBE_Alert@dot.wi.gov
https://www.bidx.com/wi/main
https://www.bidx.com/wi/main
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i Compare bid items common to both quotes, noting the reasonableness in the price 
comparison.  

ii Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items offered. 

See Appendix D – Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.  

c. Requesting Good Faith Effort Evaluation At the time of bid- if the DBE goal is not met in full, the prime 
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid 
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due 
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include 
the following: 

(1) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms 
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations 
to DBE firms. A printed copy of SBN solicitation is acceptable. 

(2) Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to 
include activities such as: list of work items to be performed; breaking up of large work items into smaller 
tasks or quantities; flexible time frames for performance and delivery schedules. 

(3) Documentation of Project Information provided to interested DBEs: A description of information provided to 
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be 
performed by that DBE firm.  

(4) Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good 
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute 
sufficient good faith efforts. 

(5) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm 
and, if rejected, copies of quotes from non-DBEs for same items.  

(6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials 

(7) Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business 
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and 
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid 
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business 
development workshops, and others consistent with DBE support. 

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will 
promptly notify the Prime Contractor and Bureau of Project Development. 

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons. 
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to 
meeting goals and/or contractor demonstration of good faith efforts.  

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace 
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for 
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted 
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a 
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment, 
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment 
must be reviewed and approved by the DBE Office prior to the change (see Section 9).  

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE” 
webpage in the ASP-3 and Good Faith Effort Guidance section. 

 

 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/asp-3-and-good-faith-effort.aspx
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process  

 A bidder can appeal the Department's decision to deny the bidder’s demonstration of Good Faith Effort through 
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial 
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested. 
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes 
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed 
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled. 

The Department will appoint a representative who did not participate in the original good faith effort determination, to 
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder 
presents all written and oral information. In that written decision, the Department will explain the basis for finding that 
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's 
decision is final.  

 

5.  Determining DBE Eligibility  

Directory of DBE firms  

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program 
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:  
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx   

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849. 

c. DBE firms are certified based on various factors including the federal standards from the Small Business 
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible 
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is 
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about 
compatibility with the Business Development Program. 

 

6. Counting DBE Participation  

Assessing DBE Work  

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by 
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE 
goal. The Department assesses the DBE work as follows:   

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of 
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the 
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the 
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific 
leases the DBE has in place before the work is advertised.  

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide 
professional, technical, consultant, or managerial services. The Department also counts fees and commissions 
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer 
deems reasonable based on experience or prevailing market rates.  

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE 
subcontractor.  

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance 
under this item.  

e. It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a 
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on 
the Wisconsin UCP DBE Directory. 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx
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f. It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is 
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and 
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.  

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following 
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit 
signed Attachment A forms for additional DBE firms.  

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers, 
Suppliers, and Brokers 

 

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, Attachment A”  Email: DBE_Alert@dot.wi.gov 

 

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or 
supplies furnished by a DBE. 

• Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs 

• For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS 

 

7. Credit Evaluation for Trucking  

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at: 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf   

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form 
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

See Section 8 for Broker credit. 

 

8. Credit Evaluation for Manufacturers, Suppliers, Brokers  

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of 
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE 
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker. 
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the 
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit 
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is 
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted 
with the bid.   

a. Manufacturers  

(1) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications.   

(2) If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials 
or supplies counts toward DBE goals.  

b. Regular Dealers of Material and/or Supplies  

(1) A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general character described by the specifications 

mailto:DBE_Alert@dot.wi.gov
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business.  

(2) If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the 
materials or supplies toward DBE goals.  

(3) At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:   

i. The DBE firm must be an established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in question.  

ii. The DBE firm must both own and operate distribution equipment for the product--bulk items such as 
petroleum products, steel, cement, gravel, stone, or asphalt.  If some of the distribution equipment is 
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s 
control before the DBE office approves the DBE credit.  

(4) When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and 
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along 
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice. 
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the 
invoice per b.(1) above. 

i. The bidder should respond to the following questions and include with submission of form DT1506 or 
the DBE Commitment entered with bid:  

a. What is the product or material?  

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?  

c. Which contract line items were referenced to develop this quote?  

d. What is the amount of material or product used on the project? 

(5) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current 
contracts if submitted with appropriate documentation to the DBE office. 

i. To ensure that the appropriate credit is assigned, follow the procedure below: 

a. When DBE suppliers are contracted for bulk supply or commodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the 
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The 
supply/commodity credit may be applied during the federal fiscal year (October- September) in 
which the purchase was made. 

b. When the contractor intends to apply the credit to a particular project, submit a copy of the 
original invoice, documentation of the calculations for supplies/commodities to be used on the 
project, and an Attachment A. Indicate on the Attachment A: 

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities 

d. The full value of the original invoice submitted to the DBE Office, above in (1) 

e. The amount of material or product used on this project 

f. Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase 
amount shown on the invoice 

ii. DBE Office Process (Applies only to bulk purchases) 

a. Supply/Commodity commitment is received  

b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet 

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk 
purchase is exhausted 

d. Engineer informs contractor when full amount of bulk purchase has been applied 
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives  

(1) No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However, 
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or 
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers, 
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.   

(2) Brokerage fees are calculated as 10% of the purchase amount.    

(3) WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a 
job site.   

(4) Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice 
for the item/service, and a comparison of the fees customarily allowed for similar services to determine 
whether they are reasonable. 

 

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)  

a. Issuing a Contract Change Order 

Any changes or modifications to the contract once executed are considered contract modifications and as such 
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of 
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive 
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office. 
(see below e. DBE Utilization beyond the approved DBE Commitment) 

b. Contractor Considerations  

(1) A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or 
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent 
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to 
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. 

(2) If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been 
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its 
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization. 

(3) The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least 
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent 
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract 
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items, 
in the original contract. 

(4) In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is 
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the 
assigned DBE goal.  

(5) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in 
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the 
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written 
consent to be released from its subcontract.   

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime 
Contractor must:   

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to 
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful 
performance on the contract. Document these efforts in writing. 
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s 
intent to request to modify the Commitment through reduction in participation, termination, 
and/or replacement of the subcontractor including the reason(s) for pursuing this action.  

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has 
been approved for DBE credit on a contract, including preparation and coordination efforts.  

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of 
intent to replace/terminate. The DBE must be allowed five days from the date notice was 
received as indicated by email time stamp or signed certified mail, to respond, in writing. 
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period 
shorter than five days. For example, a WisDOT project engineer or project manager confirms 
that WisDOT has eliminated an item the DBE subcontractor was contracted for. 

e. The DBE subcontractor must acknowledge the contract modification with written response to the 
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE 
subcontractor must outline the basis for objection to the proposed modification, providing sound 
reasoning for WisDOT to reject the prime’s request. 

c. Request to Modify DBE Subcontracting Commitment  

The written request referenced above may be delivered by email or fax. The request must contain the following:  

(1) Project ID number 

(2) WisDOT Contract Project Engineer’s name and contact information 

(3) DBE subcontractor name and work type and/or NAICS code 

(4) Contract’s progress schedule 

(5) Reason(s) for requesting that the DBE subcontractor be replaced or terminated 

(6) Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion  

Naming conventions: When emailing files, please use the following language to identify your submission- “Project 
#, Proposal #, Let date, Business Name, MODIFICATION”  Email: DBE_Alert@dot.wi.gov  + Project Engineer 

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and 
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.   

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 
26.53}  

• The listed DBE subcontractor fails or refuses to execute a written contract 

• The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with 
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the 
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor 

• The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nondiscriminatory 
bond requirements 

• The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness 

• The listed DBE subcontractor is ineligible to work on public works projects because of suspension and 
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law 

• The prime has determined that the listed DBE subcontractor is not a responsible contractor 

• The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its 
withdrawal 

• The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required 

mailto:DBE_Alert@dot.wi.gov
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• A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to 
complete its work on the contract. 

d. Evaluation and Response to the Request  

WisDOT’s timely response to the Prime Contractor’s request for modification of the approved DBE Commitment 
will be provided to the prime and the WisDOT project engineer via email. 

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination 
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response 
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The 
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the 
contractual commitment, a list of available WisDOT support services, and administrative remedies, including 
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE 
replacement.   

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program 
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413. 

e. DBE Utilization beyond the approved DBE Commitment   

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a 
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any 
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must 
follow these steps to ensure that the participation is accurately credited toward the DBE goal:  

(1) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE 
subcontractor contact information, signatures, subcontract value, and description of the work areas to be 
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment 
based on the email/discussion and the new Attachment A. 

(2) When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox 

(3) OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of 
“Substantially Complete”  

Naming conventions: When emailing files, please use the following language to identify your submission- 
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov 

Special note on trucking  

• DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS 
instead of “Y”) 

• Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of 
trucking is unknown for sublet purposes only  

• The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must 
sign the Attachment A before submitting 

• DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment 
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract. 

 

10. Commercially Useful Function   

a. Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified 
firm is performing contracted work items. 

b. The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if 
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE 
goal only if the DBE is performing a commercially useful function on that contract.  

 

mailto:DBE_Alert@dot.wi.gov
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c. A DBE firm is performing a commercially useful function if the following conditions are met:  

(1) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its 
responsibilities by actually performing, managing, and supervising that work.  

(2) For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity, 
ordering, and paying for those materials and supplies.  

d. Offsite Hauling – when DBE truck will haul between a pit and plant or location other than the construction site 
associated with the commitment  

(1) Indicate Offsite Hauling on Attachment A  

(2) Discuss offsite hauling at weekly progress meetings with Project Engineer (PE) 

(3) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log 

(4) Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent 
documentation if requested by PE or DBE Office 

 

11. Credit Evaluation for DBE Primes  

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work 
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count 
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate 
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified 
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required 
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and 
49 CFR Part 26. 

 

12. Joint Venture  

 A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business 
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is 
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 
If a DBE performs as a participant in a joint venture, the Department will only credit the portion of the total dollar value 
of the contract equal to the portion of the work that the DBE performs with its own forces.  

 

13. Mentor-Protégé   

a. If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the 
work performed by the DBE protégé firm.   

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team 
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.  

(1) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one 
half of its goal on any contract; and  

(2) Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other 
contract performed by the protégé firm. 

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request 
permission from the DBE Office- Certification area. 

d. Refer to WisDOT’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit 
allowed on WisDOT projects.  
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14. Use of Joint Checks   

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint 
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or 
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one 
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment 
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been 
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship 
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering 
opportunities.  

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be 
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality 
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR 
26.55(c)(1). 

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by 
staff. WisDOT will allow the use of joint checks when the following conditions are met:   

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the 
Application to Use Joint Checks.   

(1) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will 
not be considered if submitted after the DBE Subcontractor starts its work.   

(2) Approval/Permission must be granted prior to the issuance of any joint checks.  

(3) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.  

(4) The joint check for supplies must be strictly for the cost of approved supplies.  

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra 
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the 
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include 
the following:  

(1) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.  

(2) The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use 
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or 
in a separate written document. 

c. The Prime contractor/payor acts solely as a guarantor.  

(1) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the 
contract.   

(2) The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime 
contractor’s negotiated unit price.  

 

15. Payment  

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental 
to the contract.     

 
 

 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
https://wisconsindot.gov/Documents/formdocs/dt1000.pdf
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Appendix A  
Substantive Conversation Guidelines 

 
The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to 
bid opening.  Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible 
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and 
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a 
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are 
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration 
that will build industry health and capacity.  The following is intended to provide guidance for such discussions but is 
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business 
relationships as well.   
 
Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 
weeks prior to each Let) 

1. Determine DBE subcontractor’s interest in quoting 

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry 
including fundamentals a subcontractor needs to know, required reading and/or resources. 

3. Assess their interest and experience in the road construction industry by asking questions such as:  

• Have you competed for other WisDOT contracts? Ratio of competed/to wins 
• Have you performed on any transportation industry contracts (locally or with other states)? 
• What the largest contract you’ve completed? 
• Have you worked in the industry: apprentice, journeyman, safety, inspection etc.? 
• Does this project fit into your schedule? Are you working on any contracts now? 
• Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of 

this contract?   
• What region do you work in? Home base? 
• Which line items are you considering?  
• Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual? 
• Do you understand where your work fits in the project schedule, project phases? 

 

Following Bid Opening- this discussion can happen at any time 

1.  After reviewing their quote, note the following in your discussion: 

• Does the quote look complete? Irregular?  
• Are there errors in the quote? Are items very high or very low? 
• In general, does the quote look competitive? 

2.  Questions and Advice for the bidder to share with the potential DBE subcontractor: 

• What line items would typically be in a competitive quote for a subcontractor of their specialty? 
• How many employees and what is their role/experience/expertise in your firm? 
• Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship, 

bond agent, CPA)? 
• Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or 

differences.  
• Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources, 

education/certification resources, more appropriate contract opportunities. 
• Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and 

potential profit/loss (for upcoming known projects or in general). 
• Discussion of bonding, insurance, and overall business risk considerations. 
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Appendix B 
 

Sample Contractor Solicitation Letter Page 1  
(This sample is provided as a guide, not a formatting requirement) 

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting 

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime 
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for 
instructions and the sub-contractable opportunities for each proposal.  

 
Does [Prime Contractor] accept quotes in areas we might self-perform?  Yes, we do! We support this federal rule 

and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and 
training if we award your quote. 

Where can DBEs find the plans, specifications & addenda?  Please visit [Prime Contractor’s] plan room [LINK] or 
on WisDOT’s Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation 
Highway Construction Contract Information (wisconsindot.gov). This same website can be checked for the 
contract status. 

What should your quote include? All the costs required to complete the items you propose to perform including 
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE 
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote. 

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials?  We welcome 
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide 
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.  

 
When are quotes due? 

[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your 
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID, 

proposal number, unit price and extension.  
 

Who can DBEs contact for questions, information, clarification or for a quote evaluation?  [Project Manager 
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet 
with us in person to discuss the project. Our office hours are 7:30 a.m. – 5:00 p.m. On bid day, we are in the office 
by 6:30 a.m. 

 
Why partner with [Prime Contractor]?   

DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is 
essential in the success of each project. We consider DBEs to be important industry partners who bring 
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our 
DBE partnership. Your success as a DBE is our success. 
 
 
 
 
 
 
 
 
 

 

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx
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Sample Contractor Solicitation Letter Page 2 
(This sample is provided as a guide, not a formatting requirement) 

 REQUEST FOR QUOTE 
 

[Prime Contractor] 
Letting Date: [Month] [Day], [Year] 

Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6) 
 
Please check all that apply: 
____Yes, we will be quoting the projects & items listed below 
____ No, we are not interested in quoting on the letting or its items referenced below 
____ Please take our name off your monthly DBE contact list 
____ We have questions about quoting this letting. Please have someone contact me at this number: 
 
Prime Contractor Contact:_________________________________            DBE:________________________ 
Phone:______________________________________                               Fax:________________________________________ 
Email:______________________________________ 
 

Please circle the proposals and items you will be quoting below and contact us with any questions 
 

Proposal 
 

County 
 

1 
 

Dane County 

6 
 

Crawford County 

Clearing & Grubbing 
 

X X 

Dump Truck Hauling 
 

X X 

Curb/Gutter/Sidewalk X 
 

 

Erosion Control Items 
 

 X 

Excavation 
 

X X 

Pavement Marking 
 

 X 

Traffic Control  
 

X  

Sawing 
 

X X 

QMP, Base 
 

 X 

Pipe Underdrain 
 

X  

Landscape  X 

Beam Guard 
 

X  

Electrical  
 

X  

Signs/Posts/Markers 
 

 X 

Survey/Staking 
 

 X 

 
 

Again, please make every effort to have your quotes into our office by time deadline prior to the letting date. 
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Sample Contractor Solicitation Email - Simplified 
(This sample is provided as a guide, not a formatting requirement) 

 
 

ATTENTION DBEs 
 

• [Prime Contractor] specializes in municipal projects in the XX Region(s) 
• We have successfully competed for and completed XX WisDOT projects over the past XX years 
• Consider [Prime Contractor] your partner on WisDOT Projects 
 

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the 
below projects: 

 
Project 

 
Proposal County Region 

1234-56-00 
 

2 Dane SW 

1234-01-78 
 

6 Crawford SW 

 
   

o Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not) 
along with the work items you are interested in performing and respond via fax or email by date. The quote 
should note items that you are DBE certified to perform, tied items, and any special terms. Please include 
labor, equipment, material, and related bonding or insurance. 

  
o If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please 

feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer 
these types of DBE questions) 

  
o Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located 
  
o If you do choose to quote, please make every effort to have your quote into our office by time and date.  

Make sure the correct letting date, project number, unit price and extension are included in your quote. 
  
o Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we 

will direct you to the correct estimator/project manager.  
Our office hours are 7:30 a.m. - 5:00 p.m. 

  
Thank you – we look forward to working with your company on this project! 
 
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors - 
Simplified 

(This sample is provided as a guide, not a formatting requirement) 
 

ATTENTION WisDOT SUBCONTRACTORS 
  
[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting: 
  
Project Proposal County  Region DBE Goal 

1234-56-00 2 Dodge SW 6.00% 

1234-01-78 11 Adams NC 3.00% 

1234-00-99 20 Buffalo NW 5.00% 

1234-00-98 33 Portage NC 6.00% 

   
The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we 
are requesting: 

• All WisDOT Subcontractors to solicit and utilize DBEs in your quotes. 
• DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE 

subcontractors and/or DBE trucking firms or any combination of these.  
• If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those 

opportunities as well.  
• Your quote will be evaluated based on the amount of DBE participation your company is able to provide 

when compared to other quotes for the same work. 
  
If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all 
quotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote. 

  
Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number] 
[Email] 
  
Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects. 
  
Prime Contractor 
Project Manager 
Direct: 414-555-5555 
Cell: 414-555-5556 
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Appendix C 
Small Business Network (SBN) Overview  

  
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a 
centralized online location to find subs - including small and disadvantaged business enterprises (DBEs). It is available 
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime 
Contractors can:  
  
1. Easily select proposals, work types and items:  

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and 
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can 
save the sub-quote for later completion. 

2. Create sub-quotes for the subcontracting community:  
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly 

create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want 
quoted  

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE 
preferred request.  

d. Add attachments to sub-quotes.  
3. View sub-quote requests & responses:  

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all 
unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen, 
sub-quote requests can be hidden with one click if they are not applicable.  

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and 
pricing.  

4. View Record of Subcontractor Outreach Effort:  
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof 
of a “Good Faith” effort in reaching out to the DBE community.  

b. Easily locate pre-qualified and certified small and disadvantaged businesses.  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.  
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of 

DBE outreach at the discretion of each agency).  
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network 
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when 
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can: 

 
1. View and reply to sub-quote requests from primes:  

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all 
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on 
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your 
interests or hidden with one click if they are not applicable.  

2. Select items when responding to sub-quote requests from primes:  
a. You have the freedom to choose and price any number of items when responding to a sub-quote request. 

Quantities can be modified, and per-item comments are also available.  
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing, 

terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a 
sub-quote.  

3. Create and send unsolicited sub-quotes to specific contractors:  
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can 

rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include: 
provide contact information and sub-quote expiration date, select letting and proposal, add work types and 
items, specify terms and conditions, upload attachments, and select vendors.  

4. Easily select and price items for unsolicited sub-quotes:  
a. After adding applicable work types, select items that you wish to quote. The extended price calculates 

automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.  
b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing, 

terms and conditions, and send it to selected prime/plan holder.  
c. Add attachments to a sub-quote.  
d. Add unsolicited work items to sub-quotes that you are responding to.  

5. Easy Access to Valuable Information  
a. Receive a confirmation that your sub-quote was opened by a prime.  
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.   
c. View important notices and publications from DOT targeted to small and disadvantaged businesses.  

6. Accessing Small Business Network for WisDOT contracting opportunities  
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order 

Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.   
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Good Faith Effort Evaluation Measures by categories referenced in DBE regulations 

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each 
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal, 
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202. 
 
DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal. 
Sufficiency is measured contract-by-contract.  WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and 
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional 
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE 
subcontractors, and business development initiatives undertaken to support DBE firm growth. 
 
The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are 
encouraged to identify additional activities that align with their business type(s). 

• Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting 
• Follow up to initial solicitation via email or phone 
• Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential 

profit/loss 
• SBN utilization including posting quotes 
• Review and response to DBE quotes including provision of information about plans, specifications, and requirements as applicable 
• Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes 
• Responsive and timely submission of organized documentation 
• Analysis of number of DBE firms who do work types that you typically subcontract 
• Analysis of number of DBE firms who reside in geographical areas where prime seeks work 
• Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation  
• Reference check of DBE subcontractor work or training (documentation of questions and response required) 
• Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202 
• Submission of all DBE quotes received matched with a variety of work to be performed by DBEs 
• Number and names of DBE firms provided written advice, or referral to industry-specific business development resources    
• Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities 
• Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken) 
• Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30% 
• Risk analysis of work items that are typically in tied quotes that could be unbundled 
• List of contract work items in smallest economically feasible units, identifying schedule impact 
• Submission of a Gap Analysis identifying DBE skillset and/or industry needs  
• Staff training in EEO and Civil Rights laws as documented in training logs 
• Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted 
• DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition 

process as possible (points added for each day prior to letting)  
• Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening 
• Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops 
• Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually 
• Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm  
• Prime utilization of a DBE subcontractor the prime has not contracted with previously 
• Written referral/recommendation to bond/insurance agents, manufacturer, supplier 
• Documented efforts fostering DBE participation through administrative and/or technical assistance  
• Evidence of negotiation with the DBE firm about current and future Let opportunities 
• Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc. 
• Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 

Appendix D 
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GFE Evaluation Rubric – Phase 1 – Initial Review 
 

DT1202 
 

Examples Rating OBOEC Feedback 

Solicitation Documentation 
 
 
 

Identify all reasonable and available activities performed 
to solicit the interest of all certified DBEs who have 
capacity and ability to perform work on the project.  
 
Such as: Updated solicitation letter and email, timely 
solicitation, and follow-up, and/or utilized various 
methods to communicate solicitation  (ex: letter, email, 
publication, posting and/or website) 

  

Selected Work Items 
Documentation 
 
 

All work items are broken out into economically feasible 
units to facilitate DBE participation. 
 
Such as: Selected work items are specific to each 
proposal and clearly identified in all solicitation(s) 

  

Documentation of Project 
Information provided to 
Interested DBEs 
 

Provide interested DBEs with adequate information 
about the plans, specifications, and any other 
contractual requirements in a timely manner to assist 
DBEs in response to solicitation. 
 
Such as: Project information is clearly identified in all 
solicitation(s) 

  

Documentation of Negotiation 
with Interested DBEs 
 
 

Provide sufficient evidence demonstrating that good 
faith negotiations took place during the bid letting. 
 
Such as: Documented attempts with DBEs or on behalf 
of DBEs to increase DBE participation 

  

Documentation of Sound 
Reason for Rejecting DBEs 
 
 

Provide sufficient evidence demonstrating that DBEs are 
rejected for sound reasons. 
 
Such as: Detailed and thoughtful analysis that considers 
both the percentage and dollar difference when rejecting 
a DBE including past performance, relevant business 
experience and stability, safety record, business ethic 
and integrity, technical capacity, and other tangible 
factors. 
 

  

Documentation of Assistance 
to Interested DBEs- bonding, 
credit, insurance, equipment, 
supplies/materials 
 

Documented assistance in both solicitation(s) and 
outreach to DBEs.  

  

Documentation of Outreach to 
Minority, Women, and 
Community organizations and 
other DBE Business 
Development Support 
 

Effectively use the services of minority, women, and 
community organizations as well as contractors’ groups, 
local, state, and federal business assistance offices and 
organization that provide assistance in recruiting and 
supporting DBEs, as well participation in activities that 
support DBE business development. 
 
Such as: Variety of activities that translate into 
meaningful DBE participation 

  

Documentation of other GFE 
activities 
 
 
 

Such as: Used DT1202 Excel Workbook, Diversity & 
Inclusion company policy, Mentor-Protégé participant, 
awarded neutral DBE after bid submission, included 
company GFE overview/strategy information and/or 
company website highlights DBE opportunities and 
participation 

  

Overall Demonstration of GFE 
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GFE EVALUATION RATING LEGEND – PHASE 1 – Initial Review 
 
Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of 
effort: 
 
ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity 
QUALITY: Demonstrated through essential character of conscientious and serious activity 
QUANTITY: Demonstrated through a measurable number of activities 
SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities 
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process 
 
GFE EVALUATION – PHASE 2 – Team Review 

 
GFE Team completes: 

 
• Review of activities included on the rubric 
• Review of the intent to award and sound reasoning submitted by Prime 
• Bid analysis to confirm if any bid submitted met the DBE goal 
• Review average of other bidders DBE goal achievement 
• Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination 

 
Rating Scale: 
 

• GFE Approval: 
Bona Fide = 6 or more categories color coded green. 
Genuine effort characterized by sincere and earnest activities – “Solicitation” and “Sound Reasoning” must be green  
 

• GFE Approval: 
Sufficient = 5 or more categories color coded green or yellow  
Adequate effort documented with a variety of quality activities – “Solicitation” and “Sound Reasoning” must be green or yellow 

 
• GFE Denial:  

Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial 
activities 

 
Green = Exceeds expectations 

Yellow = Meets expectations 

Red = Areas in need of attention and/or 
absence of documentation 
 
See OBOEC Rubric Analysis_Feedback 

 
Excerpt from Appendix A to 49 CFR Part 26: 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the 
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but 
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If 
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), 
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs listed 
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GFE RUBRIC ANALYSIS 

OBOEC DECISION APPROVAL OR DENIAL 
  

Prime Contractor   

Proposal    

Project   

Bid Letting   

DBE Goal Amount   

DBE Goal Amount Achieved   
  

Bid Analysis  
 

Goal % Achieved % 

Apparent Low Bidder % 

Bidder B   

Bidder C   

Average of OTHER Bidders 
(Not including Apparent 
Low Bidder) 

  

DBE Quotes Received   

DBE Quotes Awarded   

    
 
DBE Quote(s) Rejected 

 
Rejected Quote Analysis 

    

  
 

 
 
DBE Quote(s) Awarded 

 
 
Awarded DBE Amount 
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Appendix E  
Good Faith Effort Best Practices 

 
This list is not a set of requirements; it is a list of potential strategies 

  
Primes  

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.  
 Participate in speed networking and mosaic exercises as arranged by DBE office.  
 Host information sessions not directly associated with a bid letting.  
 Participate in a formal mentor protégé or joint venture with a DBE firm.  
 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings. 
 Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates 

subcontractors, preferred qualifications, and communication methods.  
 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.  
 Quality of communication, not quantity creates the best results. Contractors should be thorough in 

communicating with DBE firms before the bid and provide any assistance requested to assure best possible 
bid.  

  
  
DBE   

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days 
prior is optimal.   

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay 
abreast of changes.   

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a 
minimum.  

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation 
related projects of similar size and scope, firm expertise and staffing.   

 Participate in DBE office assessment programs.  
 Participate on advisory and mega-project committees.  
 Sign up to receive the DBE Contracting Update.  
 Consider membership in relevant industry or contractor organizations.  
 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes and 

bidding as a prime with the Department are the only ways to get work.     
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Appendix F 
Good Faith Effort Evaluation Guidance  

Appendix A of 49 CFR Part 26 
  

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction, 
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make 
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First, 
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this 
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or 
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 
 
II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith 
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you 
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based 
on the regulations and the guidance in this Appendix. 
 
The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the 
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract 
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize, 
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call. 
Determinations should not be made using quantitative formulas. 
 
III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain 
a specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an 
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith 
efforts. 
 
IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts 
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 
 
A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all 
reasonable and available means the interest of all certified DBEs that have the capability to perform the work 
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events, 
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written 
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of 
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the 
project. 
 
(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBEs to 
respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE 
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically 
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime 
contractor might otherwise prefer to perform these work items with its own forces. This may include, where 
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages 
and facilitates DBE participation. 
 
C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of 
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract. 
 
D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the 
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the 
work. 
 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors 
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 
 
E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-union status) are not legitimate 
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another 
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the 
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder 
or prime contractor to accept unreasonable quotes in order to satisfy contract goals. 
 
(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support 
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has 
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the 
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a 
prospective replacement DBE's reasonable quote. 
 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by the 
recipient or contractor. 
 
G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. 
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H. Effectively using the services of available minority/women community organizations; minority/women 
contractors' groups; local, State, and Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 
 
V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented 
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For 
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may 
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have 
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the 
apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also 
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder 
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE 
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to 
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient 
to satisfy good faith efforts under the rule. 
 
VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation 
or to constitute good faith efforts. 
 
[79 FR 59600, Oct. 2, 2014]  
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Appendix G 
 

(SAMPLE) Forms DT1506 and DT1202 
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf 
 
 

 
 
 
 

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf  

https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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Official Form DT1202 can be found here: https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx  

 

https://wisconsindot.gov/pages/global-footer/formdocs/default.aspx
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ADDITIONAL SPECIAL PROVISION 4 

 
This special provision does not limit the right of the department, prime contractor, or subcontractors at 
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract 
dispute. 

 

Payment to First-Tier Subcontractors 

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay 
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within 
10 calendar days of receipt of that progress payment, the prime contractor provides written notification 
to the subcontractor and the department documenting "just cause" for withholding payment. 

The prime contractor is not allowed to withhold retainage from payments due subcontractors.   

 
Payment to Lower-Tier Subcontractors 

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier 
subcontractors that parallel those granted first-tier subcontractors in this provision. 

 
Acceptance and Final Payment 

Within 30 calendar days of receiving the semi-final estimate from the department, submit written 
certification that subcontractors at all tiers are paid in full for acceptably completed work. 
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Additional Special Provision 6 (ASP-6) 

Modifications to the standard specifications 
 

Make the following revisions to the standard specifications. 

104  Scope of Work 

104.2.2  Issuing Change Orders 
Replace subsection 104.2.2 with the following and rearrange to add a 104.2.2.7 effective with the February 2026 
letting. 

104.2.2.1  Change Orders for Differing Site Conditions 

 (1) During the progress of the work, if one or more of the following differing conditions are encountered at the 
site, the party discovering the condition must promptly notify the other party of the specific condition before 
further disturbing the site and before further performing the affected work. 

 1. A subsurface or latent physical condition, differing materially from those indicated in the contract. 

 2. An unknown physical condition of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in the work specified in the contract. 

 (2) If the contractor discovers the differing condition, the contractor shall provide oral notification as specified in 
104.3.2, of the specific differing condition before further disturbing the site and before further performing the 
affected work. 

 (3) The project engineer will investigate the conditions. If the project engineer determines the conditions 
materially differ and cause an increase or decrease in the cost, time, or both, required to perform the work 
under the contract, the project engineer will adjust the contract price, time, or both, and modify the contract in 
writing accordingly. The project engineer will respond to the contractor as to whether or not an adjustment is 
warranted. The project engineer will follow the contractor notification procedures specified in 104.3. 

 (4) The department will not allow a contract adjustment unless the contractor has provided the required notice 
as specified in 104.3. 

104.2.2.2  Change Orders for Engineer-Ordered Suspensions 

 (1) If the project engineer suspends or delays the performance of all or any portion of the work in writing for an 
unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) 
and the contractor believes that additional payment, contract time, or both, is due because of the suspension 
or delay, the contractor shall notify the engineer as specified in 104.3. 

 (2) The project engineer will evaluate the contractor's request. If the project engineer agrees that the cost, time, 
or both, required for the performance of the contract has increased due to the suspension or delay and the 
suspension or delay was caused by conditions beyond the control of and not the fault of the contractor, its 
suppliers, or subcontractors at any approved tier, and not caused by weather, the project engineer will make 
an adjustment and modify the contract in writing accordingly. The project engineer will respond to the 
contractor as to whether or not an adjustment is warranted as specified in 104.3.6. 

 (3) The project engineer will not consider a contract adjustment unless the contractor submits the request for 
adjustment within the time specified above. 

 (4) The project engineer will not consider a contract adjustment under this clause to the extent that the 
performance would have been suspended by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract. 

104.2.2.3  Change Orders for Altered Work 

 (1) If original contract work is altered from what is included in the contract, the department will adjust the 
contract if the character of the work as altered differs materially in kind or nature from that involved or 
included in the original contract. 

 (2) Before performing altered work, reach agreement with the project engineer for any price adjustments as 
specified in 109.4. If the project engineer does not agree that the work has significantly changed and a price 
adjustment is justified, follow the notification procedures as specified in 104.3. 

 (3) If the alterations do not significantly change the character of the work under the contract, the department will 
not adjust the contract. 

104.2.2.4  Change Orders for Quantity Variations 

 (1) If all original contract work for a bid item is completed as required in the contract, and the measured quantity 
for that bid item varies from the contract quantity, the department will adjust the contract if the department or 
contractor demonstrates that the quantity variation affects the contractor's unit cost to perform the work and 
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meets one of the criteria below. If the quantity variation does not significantly change the character of the 
work under the contract, the department will pay for the work at the contract price. 

 1. The quantity of a major bid item, as defined in 101.3, is increased in excess of 125 percent or decreased below 
75 percent of the original contract quantity. Any allowance for an increase in quantity applies only to that portion in 
excess of 125 percent of the original contract bid item quantity, or in case of a decrease below 75 percent, to the 
work actually performed. 

 2. The quantity of a minor bid item is increased to become a major bid item. An adjustment in the contract unit price 
for that bid item applies only to the quantity of that bid item having a contract value as follows: 

 Original Contract < $8M: In excess of 6.25 percent of the original contract. 

 Original Contract >= $8M: In excess of $500,000. 

 3. The quantity of a minor bid item that is part of an approved subcontract and that exceeds 10 percent of the 
original value of that subcontract is decreased more than 50 percent from the original contract quantity for that bid 
item. Either party to the contract may submit a request for a revision to the contract unit price for that bid item. 
The department’s total payment for the final reduced quantity will not exceed 75 percent of the original contract 
quantity at the contract price. 

 4. The quantity of a minor bid item that is part of an approved subcontract and that exceeds 10 percent of the 
original value of that subcontract is increased more than 50 percent from the original contract quantity for that bid 
item and which as increased does not qualify for adjustment as a major bid item. Either party to the contract may 
submit a request to the other for a revision of the contract unit price for that quantity of the bid item that is in 
excess of 125 percent of the original contract quantity. 

104.2.2.5  Change Orders for Extra Work 

 (1) The department has the right to direct extra work not required in the original contract, as defined in 101.3. 

 (2) The engineer will determine payment for extra work as specified in 109.4. 

104.2.2.6  Change Orders for Eliminated Work 

 (1) The department has the right to partially eliminate or completely eliminate work the project engineer finds to 
be unnecessary for the project. If the project engineer partially eliminates or completely eliminates work, the 
project engineer will issue a change order for a fair and equitable amount as specified in 109.5. 

104.2.2.7  Change Orders for Revisions to Contract Time 

 (1) The department will issue a change order to revise the contract time as specified in 108.10. 

104.6  Roadway Maintenance and Traffic Control 

104.6.1.2.3  Drop-Off Protection 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Eliminate vertical drop-offs greater than 2 inches and edge slopes steeper than 3:1 between adjacent lanes 
open to traffic. 

 (2) If the roadway remains open to through traffic during construction and a greater than 2-inch drop-off occurs 
within 3 feet or less from the edge of the traveled way, eliminate the drop-off within 48 hours after completing 
that days work. Provide aggregate shoulder material compacted to a temporary 3:1 or flatter cross slope 
from the surface of the pavement edge. 

 (3) Unless the engineer allows otherwise address drop-offs when they exist greater than 3 and less than 8 feet 
from the travelled way as follows: 

- Delineate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 with drums, barricades, and 
signs, by the end of the workday. 

- Eliminate vertical drop-offs 2 inches or greater and edge slopes steeper than 3:1 within 72 hours or before a 
weekend or holiday whichever comes first. 

- Eliminate or use temporary concrete barrier to protect vertical drop-offs 4-inches or greater after 72 hours or 
before a weekend or holiday whichever comes first. 

 (4) If a 4-inch or greater vertical drop-off or an edge slope steeper than 3:1 exists greater than 8 and less than 
15 feet from the traveled way, delineate that drop-off or edge slope with drums, barricades, and signs by the 
end of the workday. 

 (5) If a 12-inch or greater vertical drop-off exists greater than 8 and less than 15 feet from a traveled way with a 
posted speed limit of 55 mph or greater, eliminate or use temporary concrete barrier to protect that drop-off 
within 72 hours or before a weekend or holiday whichever comes first. 

 

104.6.1.2.4  Hazard Protection on Roads Open to All Traffic 
Replace subsection with the following effective with the November 2025 letting. 

 (1) On roads open to all traffic; conform to the following construction clear zone requirements: 
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- Posted speeds 45 mph or less: within 8 feet of the travelled way. 

- Posted speeds from 45 mph to 55 mph inclusive: within 10 feet of the travelled way. 

- Posted speeds above 55 mph: within 15 feet of the travelled way. 

 (2) Remove all construction debris, stored materials, and equipment not in use from the construction clear zone; 
or if the engineer allows, delineate and shield with concrete barrier. 

 (3) Delay removal of existing permanent roadside safety devices until necessary. When located within the 
construction clear zone and not shielded by concrete barrier, use temporary traffic control drums to delineate 
bridge abutments, concrete barrier blunt ends, sign bridge foundations, drainage structures, and slopes 
exposed by removing permanent protective measures. 

- For exposed bridge abutments, concrete barrier blunt ends, sign bridge foundations, and drainage structures, 
eliminate the need for delineation within 5 calendar days. 

- For exposed slopes steeper than 3:1, eliminate the need for delineation within 14 calendar days , or duration 
approved by the engineer. 

105  Control of the Work 

105.13  Claims Process for Unresolved Changes 
Replace subsection with the following effective with the February 2026 letting. 

105.13.3  Submission of Claim 

 (1) Submit the claim to the project engineer as promptly as possible following the submission of the Notice of 
Claim. If the contractor does not submit the claim prior to the earlier of the following dates, the department 
will deny the claim: 

 1. 120 calendar days from the date of the Notice of Claim. 

 2. The end of the time allowed under 109.7 for the contractor to respond in writing to the engineer issued semi-final 
estimate. 

 (2) The department will not accept the submission of a claim until the resolution process in 104.3 has been 
completed and the contractor makes no further requests to submit updated information that may affect the 
region’s final decision. 

107  Legal Relations and Responsibility to the Public 
Add section 107.27 (Drones or Unmanned Aircraft Systems (UAS)) effective with the November 2024 letting. 

107.27  Drones or Unmanned Aircraft Systems (UAS) 

107.27.1  Licensing and Compliance 
Add paragraph 107.27.1(5) to the information included with the November 2024 ASP-6, effective with the 
February 2026 letting. 

 (1) Obtain and possess the necessary Federal Aviation Administration (FAA) licenses and certifications to 
operate drones commercially (https://www.faa.gov/uas). 

 (2) Comply with all FAA regulations, airspace restrictions, and local laws. Operators of small drones that are less 
than 55 pounds for work or business must follow all requirements as listed in Title 14, Chapter 1, Subchapter 
F, Part 107 of the Code of Federal Regulations (14 CFR) and obtain a remote pilot certificate 
(https://www.faa.gov/uas/commercial_operators). 

 (3) Comply with Wisconsin State Statute 942.10. Limit operations to the specific approved purpose and employ 
reasonable precautions to avoid capturing images of the public except those that are incidental to the project. 

 (4) Provide copies of waivers required for specific project conditions to the engineer prior to any flight. 

 (5) UAS and UAS components are required to be compliant with federal guidelines outlined in the American 
Security Drone Act of 2023 (ASDA) and the OMB memorandum M-26-02. 

107.27.2  Flight Approval, Safety, and Incident Reporting 

 (1) Submit information in 107.27.2(2) to obtain written drone flight approval from the engineer at least 3 business 
days prior to operating a drone within the right-of-way. Do not operate a drone within the right-of-way unless 
approved by the engineer. 

 (2) Drone flight application for review and approval must include: 
- UAS pilot information and qualifications, images of certification 

- UAS drone information and FAA tail numbers 

- Max/ Min allowable flight parameters (weather) 

- Specifics of flight mission: capture scope 
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- Estimated flight duration 

- Pre-flight checklist 

- Site-specific parameters 

- Notification protocols - Federal/Local/Agency/Owner/Responsible in Charge 

- Confirmation and verification of approved operators and hardware 

- Flight plan map diagram (including launch and landing location) 

- FAA-Airspace flight map classification and confirmation with graphics 

- UAS incident management protocol 

 (3) If contractor is requesting multiple types of the same flight, a simplified request can be submitted listing 
weekly flight plan. 

 (4) Safety measures must include but are not limited to: 
- Regular training and updates on drone regulations are required and must be provided upon request. 

- Drones must be operated in accordance with safety guidelines, including maintaining a safe distance from people, 
structures, vehicles, etc. 

- Conduct a pre-flight safety assessment, considering weather conditions, airspace restrictions, and potential 
hazards. 

- Emergency procedures (e.g., drone malfunction, loss of control) must be documented and followed. 

- All incidents must be reported to the engineer. 

 (5) If the drone has an incident during flight, report the following to the engineer: 
- Incident background and details. 

- FAA (14 CFR 107.9) and NTSB (49 CFR 870) notification protocol. 

- Contractor internal notification protocol. 

107.27.3  Insurance Requirements 

 (1) Maintain drone liability insurance with the following limits. 
 1. For drones weighing 10 pounds or less, a liability policy with a minimum limit of $1,000,000.00 is required. 

 2. For drones weighing more than 10 pounds and less than or equal to 20 pounds, a liability policy with a minimum 
limit of $2,000,000.00 is required. 

 3. For drones weighing more than 20 pounds, notify engineer and department will determine appropriate liability 
policy coverage levels based on size, use, location, and other risk factors. 

305  Dense Graded Base 

305.3.3.3  Shoulders Adjacent to Asphaltic Pavement or Surfacing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the roadway is closed to through traffic during construction, construct the aggregate shoulders before 
opening the road. 

 (2) If the roadway remains open to through traffic during construction, conform as specified in 104.6.1.2.3. 

 (3) Provide and maintain signing and other traffic protection and control devices, as specified in 643, until 
completing shoulder construction to the required cross-section and flush with the asphaltic pavement or 
surfacing. 
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310  Open-Graded Base 

310.2  Materials 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) The contractor may substitute material conforming to the gradation requirements for crushed aggregate 
specified in table 310-01 if that material conforms to the fracture requirements for open-graded crushed 
gravel specified in 301.2.4.5. 

TABLE 310-01  COARSE AGGREGATE (% passing by weight) 

AASHTO No. 67 [1] 
 

SIEVE 

COARSE AGGREGATE (% 
PASSING by WEIGHT) 

AASHTO No. 67 

2-inch - 

1 1/2-inch - 

1-inch 100 

3/4-inch 90 - 100 

1/2-inch - 

3/8-inch 20 - 55 

No. 4 0 - 10 

No. 8 0 - 5 

No. 16 - 

No. 30 - 

No. 50 - 

No. 100 - 

No. 200 - 

 [1]  Size according to AASHTO M43. 

415  Concrete Pavement 

415.3.16.4.1.2  Magnetic Pulse Induction 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The department will measure thickness within 10 business days of paving. Upon completion of the project 
thickness testing, the department will provide the test results to the contractor within 5 business days. 

 (2) The department will establish a project reference plate at the start of each paving stage. The department will 
notify the contractor of project reference plate locations before testing. The department will measure the 
project reference plate before each day of testing. 

 (3) If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will 
measure the second plate in that unit. The department will notify the contractor immediately if the average of 
the 6 readings fall within the 80 to 50 percent pay range. 

 (4) If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the 
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the 
following: 

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test result is plan 
thickness or greater. 

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the unacceptable 
area. In each direction, the contractor shall take cores at points approximately 20 feet from the furthest out of 
specification plate towards the plate that is plan thickness of greater. Once a core is within 80 to 100 percent pay 
range, the coring is complete and the limits of unacceptable pavement extend from the stationing between the 
core test results of 80 to 100 percent payment, inclusive of all unacceptable core and plate test results. 

- Perform coring according to WTM T24. The department will evaluate the results according to AASHTO T148 

- Fill core holes with concrete or mortar. 
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416  Concrete Pavement - Repair and Replacement 

416.2  Materials 

416.2.1  General 
Replace paragraph (3) with the following effective with the November 2025 letting. 

 (3) The contractor may use accelerating admixtures for concrete placed under SHES bid items as follows: 
 1. If using calcium chloride, 

- AASHTO M144, type S as grade N1 or grade N2, class A. 

- AASHTO M144, type L in a concentration of approximately 30 percent for premixed solutions. 

 2. If using non-chloride accelerators, conform to: 

- AASHTO M194, type C accelerating admixtures. 

 3. Do not exceed the manufacturer’s recommended maximum dosage. 

 4. If the engineer requests, provide a written copy of the manufacturer’s dosage recommendations. 
 
 
 

416.2.4  Special High Early Strength Concrete Pavement Repair and Replacement 

416.2.4.1  Composition and Proportioning of Concrete 
Add paragraph (4) to subsection effective with the November 2025 letting. 

 (4) The contractor may use pre-packaged horizontal rapid set concrete patch material from the APL for partial 
and full-depth pavement repairs instead of specified grades of concrete. 

506  Steel Bridges 

506.3.12.3  High-Strength Bolts 

506.3.12.3.1  Materials 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Install bolts according to AASHTO LRFD Bridge Construction Specifications, article 11.5.5, with the following 
exceptions: 

 1. If connections are assembled, install bolts with a hardened washer under the nut or bolt head, whichever is the 
element turned in tightening. 

 2. If using oversized holes, 2 hardened washers are required, one under the bolt head and one under the nut. 

 3. Bring the bolted parts into solid contact bearing before final tightening. Use not less than 25 percent of the total 
number of bolts in a joint to serve as fitting up bolts. 

 4. For steel diaphragms on prestressed concrete bridges do the following: 

 4.1. For steel-to-steel connections within diaphragms: 

- Tension by the turn-of-nut method. 

 4.2. For steel-to-concrete girder connections: 

- No PIV or field rotational capacity (RoCAP) testing is required. 

- Tighten as the plan details specify. 

 (2) Before fasteners are delivered to the site, provide documentation of rotational capacity testing in accordance 
with ASTM F3125, Annex A2, Rotational Capacity (RoCap)Test. The fasteners must be received in 
packages that match the fastener assembly combination as tested. If documentation of RoCap testing is not 
received; then perform this testing in the field prior to installation. 

 (3) Install bolt, nut, and washer combinations from the same rotational-capacity lot. 

 (4) Check galvanized nuts to verify that a visible dyed lubricant is on the threads and at least one bolt face. 

 (5) Ensure that uncoated bolts are oily to the touch over their entire surface when delivered and installed. 

 (6) Provide and use a Skidmore-Wilhelm Calibrator or an acceptable equivalent tension measuring device at 
each job site during erection. Perform pre-installation verification (PIV) testing in the field conforming to the 
procedures enumerated in department form DT2114 no earlier than 14 calendar days prior to permanent 
bolting. Submit 2 copies of form DT2114 to the engineer. 

 (7) Prior to installation, ensure that the fastener condition has not changed due to accumulation of rust or dirt, 
weathering, mixture of tested assembly lots, or other reasons. If changes have occurred, including cleaning 
and re-lubricating of weathered bolts, the engineer will require re-qualification using RoCap testing in the 
field, for a minimum of two fastener assemblies of each combination to be used in permanent bolting, and 
PIV re-testing. 
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 (8) Additional RoCap or PIV tests are required whenever the condition of the fasteners or understanding of the 
bolting crew is in question by the Engineer. Do not allow permanent bolting until PIV testing is completed. 

 (9) Tighten threaded bolts by the turn-of-nut method while holding the bolt head. Where clearance is an issue, 
the contractor may tighten the bolt head while holding the nut. 

 (10) The contractor may use alternate tightening methods if the engineer approves before use. 

 (11) The contractor may use a flat washer if the surface adjacent to and abutting the bolt head or nut does not 
have a slope of more than 1:20 with respect to a plane normal to the bolt axis. For slopes greater than 1:20, 
use smooth, beveled washers to produce parallelism. 

 (12) Snug all bolts during installation according to AASHTO LRFD Bridge Construction Specifications, article 
11.5.5.4.1. 

 (13) Tighten each fastener to provide, if all fasteners in the joint are tight, at least the minimum bolt tension as 
follows: 

TABLE 506-1  BOLT TENSION 
BOLT SIZE REQUIRED MINIMUM BOLT TENSION[1] 

1/2-inch........................................................................................................................................................... 12 kips 

5/8-inch........................................................................................................................................................... 19 kips 

3/4-inch........................................................................................................................................................... 28 kips 

7/8-inch........................................................................................................................................................... 39 kips 

1-inch ............................................................................................................................................................. 51 kips 

1 1/8-inch ........................................................................................................................................................ 64 kips 

1 1/4-inch ........................................................................................................................................................ 81 kips 

1 3/8-inch ........................................................................................................................................................ 97 kips 

1 1/2-inch ...................................................................................................................................................... 118 kips 

 [1] Equal to the proof load by the length measurement method as specified in ASTM F3125 for grade A35 bolts. 
 

 (14) Do not reuse galvanized F3125 A325 bolts. The contractor may reuse uncoated F3125 A325 bolts, if the 
engineer approves, but not more than once. The department will not consider re-tightening previously 
tightened bolts that become loosened by the tightening of adjacent bolts as reuse. 

 

506.3.19  Welding 
Replace subsection title and text with the following effective with the November 2025 letting. 

506.3.19.4  Welding Inspection 

 (1) Inspect welding according to the current edition of AWS D1.5. Unless specified otherwise, test butt welds in 
main members by either the radiographic or the ultrasonic method. 

 (2) Test fillet welds and groove welds not covered otherwise in main members in a non-destructive manner by 
the magnetic particle method according to ASTM E709, utilizing the yoke method. This includes, but is not 
limited to, a minimum of 12 inches in every 10 feet or portion thereof of each weld connecting web to flange, 
bearing stiffener to web or flange, framing connection bar to web or flange, and longitudinal stiffener to web 
or vertical bar. 

 

506.3.31  Cleaning of Surfaces 

506.3.31.2  Coated Surfaces 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Blast clean structural steel and ferrous metal products to be coated as specified in 517.3.1.3.3. 

 (2) Blast clean steel that will be encased in concrete to SSPC-SP 6 standards or cleaner. 
 

506.3.32  Painting Metal 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Unless the contract provides otherwise, apply 3 coats of paint to structural steel and ferrous metal products. 
Furnish and apply paints according to the epoxy system or as specified in the special provisions. The 
requirements for this system are set forth in 517. 

 (2) For structural steel, including weathering steel, and miscellaneous metals that will be encased in concrete, 
paint as specified in 517.3.1. 

 (3) For galvanized surfaces paint as specified in 517.3.1. 

 (4) Use the 3-coat epoxy system to paint the end 6 feet of structural weathering steel at the abutments, the 6 
feet on each side of piers, joints, downspouts, hinges, and galvanized bearings in contact with weathering 
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steel. Use a coat of brown urethane matching AMS Standard 595A: AMS-STD 20059. Apply one coat of 
zinc-rich paint to surfaces of expansion joint assemblies and other surfaces not in contact with the 
weathering steel but inaccessible after assembly or erection. 

 (5) Do not paint structural steel to be welded before completing welding. If welding only in the fabricating shop 
and subsequently erecting by bolting, coat it after completing shop welding. Apply one coat of weldable 
primer or other engineer-approved protective coating to steel surfaces to be field welded after completing 
shop welding and shop fabrication. Protect machine-finished surfaces that do not receive a paint or 
galvanizing from contamination during the cleaning and painting process. 

 (6) Upon fabrication and acceptance, coat pins and pinholes with a plastic or other engineer-approved coating 
before removing from the shop. 

 (7) Mark members weighing 3 tons or more with their weights on areas that will be encased in concrete, or paint 
with a compatible paint on zinc-rich primer, or mark with soapstone on an epoxy-coated surface. Wait until 
material is dry, inspected, and approved for shipment before loading for shipment. 

509  Concrete Overlay and Structure Repair 

509.2  Materials 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to 5 
gallons of water per 94 pounds of cement. Pre-packaged non-shrink grout from the APL may be used 
instead of site mixed or ready mixed grout. 

 (2) Furnish grade E conforming to 501 for overlays. 

 (3) Furnish grade C or E concrete conforming to 501 for surface repairs. The contractor may increase the slump 
for grade E concrete to a maximum of 4 inches. For vertical and overhead repairs, use pre-packaged vertical 
and overhead repair material from the APL unless a different material is approved by the engineer in writing. 

 (4) Furnish grade C or E concrete conforming to 501 for joint repairs, curb repairs, and full-depth deck repairs; 
except as follows: 

 1. The contractor may increase slump of grade E concrete to 3 inches. 

 2. The contractor may use ready-mixed concrete. 

 (5) Provide QMP for class II ancillary concrete as specified in 716 if using concrete mixtures conforming to 501. 

513  Railing 

513.2.3  Steel Railing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Furnish steel railing components as follows: 
Structural steel ............................................................................................................................................... 506.2.2 

High strength bolts ......................................................................................................................................... 506.2.5 

Steel guardrail ................................................................................................................................................... 614.2 

Round structural steel tubing for steel pipe railing ..................................................................... ASTM A500 grade B 

Structural steel tubing used with other steel railings .......................................................... ASTM A500 grade B or C 

 (2) Furnish a two-coat paint system from the APL for structure painting systems under paint - galvanized 
surfaces. 

517  Paint and Painting 

517.3.1.3.3  Blast Cleaning 

517.3.1.3.3.2  Epoxy Coating System 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Blast clean structural steel receiving this coating to a near-white finish according to SSPC-SP 10. 

 (2) Solvent clean oil and grease on surfaces receiving this coating according to SSPC-SP 1 and blast clean to a 
near-white finish according to SSPC-SP 10. 

 (3) Remove fins, tears, slivers, and burred or sharp edges present on any steel member, or that appears during 
blasting, by grinding then re-blast the area to a one to 2 mils surface shape. 
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 (4) If using abrasives for blast cleaning, use either clean dry sand, steel shot, mineral grit, or manufactured grit 
of a gradation that produces a uniform one to 2 mils profile as measured with a department-approved 
impregnated surface profile tape. 

 (5) Remove abrasive and paint residue from steel surfaces with a commercial grade vacuum cleaner equipped 
with a brush-type cleaning tool, or by double blowing. If using the double blowing method, vacuum the top 
surfaces of structural steel, including top and bottom flanges; longitudinal stiffeners, splice plates, and 
hangers after completing the double blowing operations. Ensure that the steel is dust free when applying 
primer. Apply the primer within 8 hours after blast cleaning. 

 (6) Protect freshly coated surfaces from later blast cleaning operations. Brush any blast damaged primed 
surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white condition. Clean the brushed 
or blast cleaned surfaces and re-prime within the manufacturer’s recommended time. 

 (7) When coating galvanized surfaces, ensure tie-coat adhesion by brush blasting the cleaned surface according 
to SSPC-SP7 to create a slight angular surface profile according to manufacturer’s recommendations of 1 mil 
to 1.5 mils. Blasting must not fracture the galvanized finish or remove dry film thickness. For the tie- and top-
coat, furnish an epoxy coating system from the APL for paint systems for galvanized surfaces. 

 
 

517.3.1.3.5  Galvanizing 
Add subsection effective with the November 2025 letting. 

 (1) After fabrication, blast clean assemblies per SSPC-SP6 and galvanize according to ASTM A123. 

526  Temporary Structures 

526.3.4  Construction, Backfilling, Inspection and Maintenance 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Construct temporary structures conforming to 500. Backfill conforming to 206.3.13 with structure backfill 
conforming to 210.2. 

 (2) Temporary highway bridges open to traffic less than or equal to 24 months: inspect temporary bridges 
conforming to the National Bridge Inspection Standards (NBIS) and the department’s Structure Inspection 
Manual (SIM) before opening to traffic. Perform additional inspections, as the department’s SIM requires, 
based on structure type, condition, and time in service. Submit inspection reports on department form 
DT2007 to the engineer and electronic copies to the BOS Maintenance Section. Ensure that a department-
certified qualified team leader performs the inspections. 

 (3) Temporary highway bridges open to traffic greater than 24 months: complete additional inspections and 
inventory data collection per the NBIS and SIM within 27 months of the bridge being opened to traffic.  
Contact the Bureau of Structures to have a structure number assigned. Enter the inventory data and element 
level bridge inspection data in accordance with the SIM into WisDOT’s Highway Structures Information 
System (HSIS) within 90 days of completing the field portion of the inspection. Continue to complete required 
inspections and data submittal at intervals according to the requirements of the NBIS and SIM. 

 (4) Maintain temporary structures and approaches in place until no longer needed. Unless the engineer directs 
otherwise, completely remove and dispose of as specified in 203.3.5; do not place on the finished surface. 

 

526.5  Payment 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Payment for the Temporary Structure bid items is full compensation for providing a temporary structure 
including design and construction; for construction staking; for temporary shoring and other secondary 
structure items; for backfilling with structure backfill; for maintaining; and for removing when no longer 
needed. The department will pay 70 percent of the contract amount when open to traffic and the balance 
after structure removal and associated site restoration. 

550  Driven Piles 

550.3.9  Pre-Boring 

550.3.9.1  General 
Add paragraph (2) effective with the February 2026 letting. 

 (1) Pre-bore holes to the depth the plans or special provisions require. Submit written requests for pre-boring not 
required under the contract to the engineer for review and approval. Do not impair the capacity of in-place 
piles or damage adjacent structures by pre-boring operations. 
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 (2) Contractor may elect to not perform pre-boring, subject to written approval from the engineer as specified in 
104.2.1(2). If the contractor elects to not perform pre-boring and subsequently pre-boring is necessary at any 
point throughout the project, no additional time or compensation will be granted. 

621  Landmark Reference Monuments 
Remove Standard Specification 621 (Landmark Reference Monuments) effective with the November 2025 
letting. Refer to updated information in this ASP-6 for standard specifications 680 and 682. 

643  Traffic Control 

643.1  Description 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) This section describes providing, maintaining, repositioning, and removing temporary traffic control devices 
as follows: 

Drums Warning lights 42-inch cones 

Barricades type III Connected arrow boards Portable changeable message signs 

Flexible tubular markers Signs Channelizing curb system 

Speed feedback trailers Connected work zone start and end location markers 
 

643.2.2  Department's Approved Products List (APL) 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) Furnish materials from the APL as follows: 
- Drums - Connected arrow boards 

- Barricades type III - Sign sheeting 

- Flexible tubular marker posts including bases - 42-inch cone assemblies 

- Warning lights and attachment hardware - Portable changeable message signs 

- Channelizing curb systems - Speed feedback trailers 

- Connected work zone start and end location markers 
 

643.3  Construction 

643.3.1  General 
Add paragraphs (10), (11), (12) and (13) effective with the November 2025 letting. 

 (10) For connected devices provide a local specialist to respond to emergency situations within 2 hours of being 
notified. Equip local specialists with sufficient resources to correct deficiencies in the connected work zone 
devices. 

 (11) Prior to deployment, test all connected devices with the engineer to ensure the device is showing in the 
WisDOT approved data feed. Send an email to DOTBTOworkzone@dot.wi.gov to notify BTO that the 
devices have been turned on.  

 (12) Provide a WisDOT approved data feed from connected devices and the remote management software, 
updated at least every minute. 

 (13) If requested by the engineer, provide real-time status change alerts to a list of designated personnel via text 
or email or both. Send an alert each time a connected device is switched between operating modes which 
include the current operating mode, the previous operating mode, the date and time of the mode switch, and 
the location (latitude and longitude) of the device at the time of the mode switch in the alert. 

 

643.3.3  Connected Arrow Boards 
Revise subsection title and add paragraphs (3) and (4) effective with the November 2025 letting. 

 (3) The connected arrow board may be switched between the following pattern displays per the plan: 
- Blank 

- Right arrow static 

- Right arrow flashing 

- Right arrow sequential 

- Left arrow static 

- Left arrow flashing 

- Left arrow sequential 

- Line flashing 
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- Bi-directional arrow flashing. 

 (4) When the connected arrow board is not displaying a pattern, the display shall be blank, and the connected 
arrow board transmits its status to the data feed. When a connected arrow board is switched to a pattern, the 
connected arrow board transmits its location and its current operating mode to the data feed. 

 

643.3.7  Temporary Pavement Marking 
Add paragraph (9) effective with the November 2025 letting. 

 (9) Install temporary markings on the final surface in the same location as permanent markings will be placed or 
as the plans show. 

 

643.3.10 Connected Work Zone Start and End Location Markers 
Add subsection effective with the November 2025 letting. 

 (1) Place work zone start location marker at the beginning of the work zone per plan or as the engineer directs. 
Clearly label the work zone start location marker so that it is easily distinguishable by field personnel. 

 (2) Place work zone end location marker at the end of the work zone per plan or as the engineer directs. Clearly 
label the work zone end location marker so that it is easily distinguishable by field personnel. 

 (3) Ensure the connected work zone start and end location markers operate continuously when deployed on the 
project. 

 (4) Ensure the work zone location markers and connected arrow board are from the same manufacturer. 

 (5) When the work zone start and end location markers are switched to the ON mode, verify the begin and end 
location markers transmit their location and identity as begin or end markers to the data feed.  

 (6) Switch the work zone start and end location markers to OFF mode when temporary traffic control is 
removed, and the normal traveled way is restored. 

 

643.4  Measurement 

643.4.1  Items Measured by the Day 
Add paragraphs (3) and (4) effective with the November 2025 letting. 

 (3) The department will measure Traffic Control Connected Arrow Boards by day for the days the device is 
reporting correct data. 

 (4) The department will measure Traffic Control Connected Work Zone Start and End Location Markers by day 
per roadway segment for the days the devices are reporting correct data. 

 

643.5  Payment 

643.5.1  General 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

643.0300 Traffic Control Drums DAY 

643.0420 Traffic Control Barricades Type III DAY 

643.0500 Traffic Control Flexible Tubular Marker Posts EACH 

643.0600 Traffic Control Flexible Tubular Marker Bases EACH 

643.0650 Traffic Control Channelizing Curb System LF 

643.0700 - 0799 Traffic Control Warning Lights (type) DAY 

643.0810 Traffic Control Connected Arrow Boards DAY 

643.0900 Traffic Control Signs DAY 

643.0910 Traffic Control Covering Signs Type I EACH 

643.0920 Traffic Control Covering Signs Type II EACH 

643.1000 Traffic Control Signs Fixed Message SF 

643.1050 Traffic Control PCMS DAY 

643.1051 Traffic Control PCMS with TMC Communications DAY 

643.1070 - 1079 Traffic Control Cones (height) DAY 

643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY 

643.1500 Traffic Control Speed Feedback Trailer DAY 

643.3100 - 3299 Temporary Marking Line (material/type) (width) LF 

643.3300 - 3399 Temporary Marking Crosswalk (material) 6-Inch LF 

643.3500 - 3599 Temporary Marking Arrow (material) EACH 
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643.3600 - 3699 Temporary Marking Word (material) EACH 

643.3700 - 3799 Temporary Marking Raised Pavement Marker (type) EACH 

643.3800 - 3899 Temporary Marking Stop Line (material) 18-Inch LF 

643.3900 - 3959 Temporary Marking Diagonal (material) 12-Inch LF 

643.3960 - 3999 Temporary Marking Removable Mask Out Tape (width) LF 

643.4100 Traffic Control Interim Lane Closure EACH 

643.5000 Traffic Control EACH 

646  Pavement Marking 

646.3.1.1  General Marking 
Replace paragraph (7) with the following effective with the November 2025 letting. Add paragraph (8) effective 
with the February 2026 letting. 

 (7) Apply marking to the width and color the bid item indicates. Distribute beads uniformly across the line. 
Provide a sharp cutoff for both sides and ends of the marking with a uniform cross-section. Achieve straight 
alignment, not to exceed a 3/8-inch variation in any 40-foot section of travelled way. Do not damage existing 
marking that will remain in place. 

 (8) Apply both lines of the centerline marking simultaneously to ensure a consistent gap. 
 

646.3.1.6  Proving Period 

646.3.1.6.1  General 
Replace paragraph (1) with the following effective with the February 2026 letting. 

 (1) The engineer may conduct post acceptance inspections periodically during a proving period to evaluate the 
physical presence of pavement marking and, for permanent markings, the retroreflectivity. The proving 
period begins on the last day of the week, for all marking placed within that week. The proving period 
extends through April 15 of the next calendar year or 180 days, whichever is longer. If weather or road 
surface conditions prevent the engineer from fully evaluating the marking at the end of the proving period, 
the engineer may extend the proving period. 

 

646.3.1.6.2  Retroreflectivity 
Replace paragraph (1), included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

 (1) For permanent markings, the engineer will also evaluate the percent failing retroreflectivity at the end of the 
proving period. Ensure that the 180-day reflectivity, in millicandelas/lux/m2, meets or exceeds the following: 
   180 DAY DRY 

 MATERIAL COLOR RETROREFLECTIVITY 

 Epoxy White 150 

  Yellow 100 

 Wet Reflective Epoxy White 250 

  Yellow 150 

 Permanent Tape White 400 

  Yellow 335 
 

646.3.2.3.2  Wet Reflective Epoxy 
Replace paragraph (1) with the following effective with the February 2026 letting. 

 (1) Apply wet reflective epoxy binder in a grooved slot and provide a double drop bead system at the application 
rate specified in the APL. 

 

646.3.2.4  Black Epoxy 
Replace paragraph (1) with the following effective with the November 2024 letting. 

 (1) Apply black epoxy in a grooved slot directly after the white marking. Apply epoxy at a wet mil thickness of 20. 
Apply black aggregate at or exceeding 25 pounds per gallon of epoxy. Do not apply glass beads to black 
epoxy. 

 

646.3.3  Special Marking 
Replace subsection with the following effective with the February 2026 letting. 

 (1) Fill in any breaks left from the stencil with the same material to ensure there are no gaps. 
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 (2) Under the Marking Railroad Crossings bid items, apply the RXR symbol and 3 transverse lines as the plans 
show. 

 (3) Under the Marking Curb bid items, mark the vertical face and the top of the curb. 

 (4) Under the Marking Aerial Enforcement Bars bid items, the department will locate the marking. Notify the 
engineer at least one week before marking so the State Patrol can provide exact locations. 

650  Construction Staking 

650.3.12  Supplemental Control Staking 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Document and provide to the engineer complete descriptions and reference ties of the control points, 
alignment points, and benchmarks to allow for quick reestablishment of the plan data at any time during 
construction and upon project completion. Document additional control on department form DT1291 as 
described in CMM 710, table 710-1. 

680  Public Land Survey Monuments 
Add section 680 (Public Land Survey Monuments) effective with the November 2025 letting. 

680.1  Description 

 (1) This section describes perpetuating US Public Land Survey System (USPLSS) monuments. 

680.2  Materials 

 (1) Furnish magnetic survey nails with center point a minimum of 2-1/2 inches long or engineer approved 
alternative. 

 (2) Furnish minimum 3/4-inch reinforcement or 1 inch outside diameter (OD) iron pipe at least 24 inches long. 

 (3) Furnish plastic survey marker cap with lettering that reads “Witness Monument”. 

 (4) Use alternative materials if requested and furnished by the county surveyor. 

680.3  Construction 

680.3.1  General 

 (1) Perform work under the direction and control of a professional land surveyor registered in the state of 
Wisconsin, following Wisconsin Administrative Code A-E 7 
(https://docs.legis.wisconsin.gov/code/admin_code/a_e/7). 

 (2) Preserve existing USPLSS monuments and witness monuments (ties) within the construction limits in their 
original position until monuments are verified and sufficiently tied off. 

680.3.2  Pre-Construction 

 (1) Notify the county surveyor at least 30 days prior to start of construction operations about all USPLSS 
monuments within the construction limits that might be disturbed. 

 (2) Obtain the existing USPLSS Monument Record from the county surveyor. Verify existing monuments and 
witness monuments are in place and undisturbed. 

 (3) Replace witness monuments that are missing or that could be disturbed by construction operations. Locate 
new witness monuments near the USPLSS monument but outside the construction limits. Submit a 
monument record as specified in 680.3.5. 

 (4) Temporarily mark the location of all witness monuments to protect them during construction. 

680.3.3  Removals 

 (1) Remove or abandon existing monument and monument cover that interfere with construction operations. 
Remove and dispose of surplus excavation and materials as specified in 205.3.12. 

680.3.4  Post-Construction 

 (1) Verify the location of monuments and witness monuments when construction operations are complete. 

 (2) Set new monuments and witness monuments where necessary. Recess magnetic survey nails 1/4 inch 
below the pavement surface for monuments located in pavement. Use reinforcement or iron pipe for 
monuments not in pavement and for witness monuments. Locate new witness monuments near the USPLSS 
monument and outside the roadbed. Install plastic caps on witness monuments. 

 (3) Install marker posts next to all witness monuments if required and supplied by the county surveyor. 

 (4) Omit setting monuments in the pavement if approved by the department’s regional survey coordinator and 
county surveyor due to traffic or safety concerns. 
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 (5) Submit a monument record as specified in 680.3.5. 

680.3.5  Monument Records 

 (1) Submit a monument record on department form DT1291 to the county surveyor at locations where 
monuments were set. Provide a copy to the engineer and regional survey coordinator. 

 

680.4  Measurement 

 (1) The department will measure bid items under this section as each individual monument acceptably 
completed. 

680.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

680.0100 Public Land Survey Monument Verify and Reset EACH 

 (2) Payment for the Public Land Survey Monument Verify and Salvage bid item is full compensation for 
providing all materials; for coordinating with county surveyors; for obtaining existing monument records; for 
verifying the existing location of monuments and witness monuments; for removing or abandoning existing 
monuments and monument covers; for resetting monuments; for setting or resetting temporary and 
permanent witness monuments; and for submitting monument records. 

682  Geodetic Survey Monuments 
Add section 682 (Geodetic Survey Monuments) effective with the November 2025 letting. 

682.1  Description 

 (1) This section describes salvaging geodetic survey discs and constructing geodetic survey monuments. 

682.2  Materials 

 (1) Furnish materials conforming to the following: 
Concrete ............................................................................................................................................................... 501 

Reinforcement ................................................................................................................................................... 505.2 

Foundation backfill ............................................................................................................................................ 520.2 

 (2) Furnish grade A concrete as modified in 716. Provide QMP for class III ancillary concrete as specified in 716. 
 

682.3  Construction 

 (1) Contact the WisDOT Geodetic Surveys Unit at (866) 568-2852 or “geodetic@dot.wi.gov” as required below. 

682.3.1  Salvage Geodetic Survey Discs 

 (1) Remove and salvage geodetic survey discs from existing structures or survey monuments being removed at 
the locations shown in the plan. 

 (2) Notify the WisDOT Geodetic Surveys Unit 7 calendar days prior to removal operations. 

 (3) Ship or deliver salvaged discs to following address: 

WisDOT Bureau of Technical Services  

Geodetic Surveys Unit  

3502 Kinsman Boulevard 

Madison, WI 53704 

  Provide a tracking number to the Geodetic Surveys Unit upon shipment or contact the Geodetic Surveys Unit 
to schedule in-person delivery. 

682.3.2  Geodetic Survey Monuments 

682.3.2.1  Monument Location 

 (1) Stake the approximate location of monuments provided in the plan and contact the WisDOT Geodetic 
Surveys Unit 30 days prior to excavating holes for field verification and delivery of department furnished 
geodetic survey discs. 

682.3.2.2  Placing Monuments 

 (1) Excavate holes for monuments by use of a circular auger at the size and depth the plans show or as the 
engineer directs. 

 (2) Remove and dispose of surplus excavation and materials as specified in 205.3.12. 
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 (3) Fill holes with concrete and strike off flush with the ground surface. Place circular forms and steel 
reinforcement in the concrete as the plans show. Place geodetic survey discs on monuments while the 
concrete is still plastic. 

682.3.2.3  Protecting and Curing 

 (1) Cure exposed portions of cast in place concrete monuments as specified in 415.3.12 except the contractor 
may use curing compound conforming to 501.2.8. 

 (2) Protect placed concrete monuments as specified for concrete pavement as specified in 415.3.14 

 (3) Protect cast in place concrete monuments from freezing for 7 days. 
 

682.4  Measurement 

 (1) The department will measure bid items under this section as each individual monument acceptably 
completed. 

 

682.5  Payment 

 (1) The department will pay for measured quantities at the contract unit price under the following bid items: 
ITEM NUMBER DESCRIPTION UNIT 

682.0100 Salvage Geodetic Survey Disc EACH 

682.0200 Geodetic Survey Monument EACH 

 (2) Payment for the Salvage Geodetic Survey Disc bid item is full compensation for removing and salvaging; and 
shipping or delivering the disc to the Geodetic Surveys Unit. Removing existing survey monuments will be 
paid separately under the Removing Concrete Bases bid item. Removing existing survey marker posts will 
be paid separately under the Removing Delineators and Markers bid item. 

 (3) Payment for the Geodetic Survey Monument bid item is full compensation for staking; providing concrete; 
providing steel reinforcement; for placing department-furnished geodetic discs; and for excavating and 
backfilling. 

710  General Concrete QMP 

710.3  Certification Requirements 
Replace paragraph (1) and add paragraph (2) effective with the November 2025 letting. 

 (1) Have a person certified from the Highway Technician Certification Program Portland Cement Concrete 
Technician 1 (HTCP - PCCTEC-1) or Assistant Certified Technician Program - Portland Cement Concrete 
(ACT-PCC) working under a certified technician, on the project site, prepared and equipped to perform 
required sampling and testing whenever placing concrete. 

 (2) The department will have a certified HTCP Portland Cement Concrete Mix Design Certification (PCC MDC) 
technician to review and approve concrete mixes. 

710.4  Concrete Mixes 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The contractor is responsible for mix performance. 

 (2) At least 7 business days before producing concrete, document that materials conform to 501 unless the 
engineer allows or individual QMP specifications provide otherwise. Include the following: 

 1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material 
ratio, air content, and SAM number. 

 2. For cementitious materials and admixtures: type, brand, and source. 

 3. For aggregates: absorption, oven-dried specific gravity, SSD bulk specific gravity, wear, soundness, light weight 
pieces, freeze thaw test results if required, and air correction factor. Submit component aggregate gradations, 
aggregate proportions, and target combined blended aggregate gradations using the following: 

- DT2220 for combined aggregate gradations. 

- DT2221 for optimized aggregate gradations. 

 4. For optimized concrete mixtures: 

- Complete the worksheets within DT2221 according to the directions. 

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT 
specifications and pass the built-in tests within DT2221. 

- Verify slip-form mixture workability and conformance to specifications through required trial batching. 

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the 
mix design submittal. 



Effective with February 2026 Letting ASP-6 

  page 16 of 23 

 5. For high early strength (HES) concrete mixtures required by contract, complete the HES mix modification section 
in the DT2220 or DT2221 form. 

 (3) Document mix adjustments daily during concrete production. 

 (4) Prepare, notify, and submit mixture design modifications to the engineer. Do not place material until the 
documentation is submitted and, when required, written approval of the mixture design modifications. 

 (5) Report concrete mix design modifications as classified in levels as specified in table 710-1. 

TABLE 710-1  MIX DESIGN MODIFICATION NOTIFICATION 

NOTIFICATION  LEVEL I LEVEL II 
NEW MIX 

DESIGN DURING 
PROJECT  

Prepare, notify, and submit mix design to Engineer Prior to use 
3 business days 

prior to use 
5 business days 

prior to use 

Approval required before placement No Yes Yes 
 
 
 

 (6) A mix design modification is when any modification occurs for a specific level as specified in table 710-2. 

 (7) Dependent on the modification performed, documentation is required to be submitted to the engineer as 
specified in table 710-3. 

 (8) For HES concrete, conform as specified in table 710-4. 

 (9) HES concrete is not eligible for 28-day strength incentives.  

 (10) Submit concrete mix designs into MRS as specified in 701.1.2.7. 
 

TABLE 710-2  MATERIAL MIX DESIGN MODIFICATIONS 
Replace Table 710-2, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

MODIFICATION TYPE LEVEL I LEVEL II 

NEW MIX 
DESIGN 
DURING 

PROJECT 

Change in: 

Water source X   

Cement source, type, or brand   X 

Total cementitious  X [1] X 

Aggregate blend X   

Aggregate source   X 

SCM replacement rate  X  

SCM type and supplier   X 

Fly ash source (different class)   X 

Fly ash source (same class for pavements 
and cast-in-place barriers) 

 X   

Fly ash source (same class for structures)   X 

Slag source (same grade)  X  

Slag source (different grade)  X  

Chemical admixture manufacturer or 
product name [2] 

  X 

Chemical admixture dosage rates X [3]  X 

Removal of: 

SCM   X 

Chemical admixture other than Type B or D   X [3,4] 

Type B or Type D chemical admixture X [3] X [4]  

Addition of: 

Non-fading, color pigment X   

Chemical admixture other than Type B or D   X [3,4] 

Type B or Type D chemical admixture X [3] X [4]  

New SCM   X 
 

  [1] For HES/SHES concrete modification only. 
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  [2] Not including Type B or Type D chemical admixture. 
  [3] When admixture is from the concrete admixture APL and the dosage rate is within recommended dosage rates as 

specified in the APL. If the admixture dosage rate is outside of recommended dosage rates as specified in the APL, 
BTS approval is required before use. 

  [4] Not furnished from the APL. 
 

TABLE 710-3  MIX DESIGN MODIFICATION DOCUMENTATION 
Replace Table 710-3, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

NEW REQUIRED DOCUMENTATION  LEVEL I LEVEL II 
NEW MIX 

DESIGN DURING 
PROJECT 

Results from trial batching if required   X 

Amendment to the quality control plan X X X 

Water source name and report X [1]   

Cement mill certification   X 

WisDOT aggregate quality report   X 

SCM mill certification  X X 

Chemical additive product data sheet X X X 

Updated DT2220 or DT2221 form X X  

New DT2220 or DT2221 form   X 

New mixture ID: Contractor ID and WisDOT ID  X X 

New maturity curve X [2] X X 

New lot/sublot layout [3]  X [3,4,5] X 
 

  [1] Water for concrete report conforming to 501.2.6 for private wells or surface water sources. 

  [2] Required only when using a retarder. 

  [3] Required for HES concrete. 

  [4] Required when changing the SCM replacement rate. 

  [5] Not required for SCM source change of same Class/Grade in pavements and cast-in-place barrier projects. 
 

TABLE 710-4  OPTIONS FOR HES CONCRETE 

SCENARIO MIXTURE MODIFICATION 

When the contract requires, or the HES is 
directed by the department 

OPTION 1 [1] Add 94 to 282 lb/cy of cement [2] 

OPTION 2 Use Type III cement 

When the engineer allows HES when 
requested by the contractor in writing 

Add up to 282 lb/cy of cement [1.2] 

 

  [1] Adjust water to maintain workability without raising the w/cm ratio. 

  [2] Add to a previously accepted mixture. 
 
 

710.5.6.2  Contractor Control Charts 

710.5.6.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Test aggregate gradations during concrete production except as allowed for small quantities under 710.2. 
Perform required contractor testing using non-random samples. 

 (2) Sample aggregates from either the conveyor belt or from the working face of the stockpiles. 

 (3) Complete aggregate testing as specified in table 710-5. Submit one pre-placement test within five days 
before anticipated placement. Include this gradation on the control charts. 

 (4) Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the 
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7. 

 (5) Conduct aggregate testing at the minimum frequency specified in table 710-5 for each mix design, except as 
allowed for small quantities in 710.2. The contractor’s concrete production tests can be used for the same 
mix design on multiple contracts. 



Effective with February 2026 Letting ASP-6 

  page 18 of 23 

 

TABLE 710-5  QC AGGREGATE TESTING FREQUENCY 
Replace Table 710-5, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

CONCRETE CLASSIFICATION 
PRE-PLACEMENT 

TESTING 
PLACEMENT TESTING 

Class I: Pavement [1] 

One pre-placement 
test per aggregate 

source 

Hand Placement: 
≤  250 CY 
>  250 CY 

Slip Formed Placement 
≤  1500 CY 
>  1500 CY 

One test per cumulative 
250 CY 

One test per day 
 

One test per day 
Two tests per day 

Class I: Structures [2], [3], [4] One test per cumulative 150 CY, maximum one test per 
day  

Class I: Cast-in Place Barrier [1] ≤  250 CY 
>  250 CY 

One test per cumulative 
250 CY 

One test per day 

Class II: Base 

One pre-placement 
test per aggregate 

source 

One test per calendar week of production 

Class II: Structure Repair - Joints  One test per cumulative 150 CY, maximum one test per 
day Class II: Concrete Overlay 

Class II: Pavement Repair 

One test per 400 CY, minimum one test per 10 business 
days, maximum one test per day 

Class II: Pavement Replacement 

Class II: Base Patching 

Class II: Ancillary 

Class II: Structure Repair – Curb & 
Surface [5] Preplacement testing only 

 

 [1] Frequency is based on project daily production rate. 

 [2] Aggregate gradation testing must be performed on a per contract basis. If multiple structures are on the same 
contract and use the same aggregate source, then the samples must be collected based on cumulative concrete 
contract quantities within the same concrete classification. 

 [3] WTM T255 (Fine and Coarse) required for each aggregate sample. 

 [4] Calculate trial batch weights for each mix design when production begins and whenever the moisture content of the 
fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to maintain the design w/cm 
ratio. 

 [5] Aggregate gradation must meet the gradation previously approved by the engineer. 
 
 
 

710.5.6.3  Department Acceptance Testing 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Department testing frequency is based on the quantity of each mix design placed under each individual 
WisDOT contract as specified table 710-6. Aggregate gradation testing must be performed on a per contract 
basis. 

 (2) The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10 
calendar days. 

 (3) The department will obtain the sample and deliver to the regional testing lab in the same day. The 
department will report gradation test results to the contractor within 1 business day of being delivered to the 
lab. The department and contractor can agree to an alternative test result reporting timeframe. Document 
alternative timeframes in the contractor's quality control plan. 

 (4) Additional samples may be taken at the engineer’s discretion due to a changed condition. 

 (5) If multiple bid items on the same contract use the same aggregate source, then the samples must be 
collected based on cumulative concrete contract quantities within the same concrete classification. 

 (6) Department will test small quantities at the minimum frequency specified in table 710-7. 
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TABLE 710-6  QV AGGREGATE TESTING FREQUENCY 

CONCRETE CLASSIFICATION PLACEMENT TESTING 

Class I: Pavement 

One test per placement day for first 5 days of placement. 

- If all samples are passing, reduced testing frequency is 
applied. 

- Reduced frequency: One test per calendar week of placement 

Class I: Structures 

One test per 250 CY placed. 

- Minimum of one test per contract for substructure 

- Minimum of one test per contract for superstructure 

Class I: Cast-in-Place Barrier One test per 500 CY placed 

Class II: Concrete Overlay 
One test per 250 CY 

- Maximum one test per day 

Class II: Base 

No minimum testing 

Class II: Structure Repair 

Class II: Pavement Repair 

Class II: Pavement Replacement 

Class II: Base Patching 

Class II: Ancillary 
 
 
 
 
 

TABLE 710-7  QV AGGREGATE TESTING FREQUENCY FOR SMALL QUANTITIES 

CONCRETE CLASSIFICATION PLACEMENT TESTING 

Class I: Pavement 

One test on the first day of placement. Class I: Structures 

Class I: Cast-in-Place Barrier 
 

 

710.5.7  Corrective Action 

710.5.7.1  Optimized Aggregate Gradations 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size or limits listed in 
the additional requirements for optimized aggregate gradation in 501.2.7.4.2 table 501-4, notify the other 
party immediately and do the following: 

Option A: 
 1. Perform corrective action documented in the QC plan or as the engineer approves. 

 2. Document and provide corrective action results to the engineer as soon as they are available. 

 3. Department will conduct two tests within the next business day after corrective action. Department will provide 
test results to contractor after each test is complete. 

 4. If blended aggregate gradations are within the tarantula curve limits by the second department test: 

- Continue with concrete production. 

- Include a break in the 4-point running average. 

- For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 5. If blended aggregate gradations are not within the tarantula curve limits by the second department test: 

- If the contract does not require optimized aggregate gradation under 501.2.7.4.2.1(2), stop concrete 
production and submit either a modified optimized aggregate gradation mix design or a new optimized 
aggregate gradation mix design or a new combined aggregate gradation mix design. 

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production 
and submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation 
mix design. 

Option B: 
 1. Submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation mix design.  

 2. Restart control charts for new mix design. 
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 (2) If the contractor's 4-point running average or a department test result of the volumetric percent retained 
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production 
and submit a modified mix design or a new mix design. 

 (3) Both the department and contractor must sample and test aggregate of the modified mix design or a new mix 
design at the frequency specified in 710.5.6.1. 

710.5.7.2  Combined Aggregate Gradations 
Replace subsection with the following effective with the November 2025 letting. 

 (1) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size, 
do the following: 

 1. Notify the other party immediately. 

 2. Perform corrective action documented in the QC plan or as the engineer approves. 

 3. Document and provide corrective action results to the engineer as soon as they are available. 

 4. The department will conduct two tests within the next business day after corrective action is complete. 

 5. If blended aggregate gradations are within the combined aggregate gradation limits by the second department 
test: 

- Continue with concrete production. 

- Include a break in the 4-point running average. 

- For Class I Pavements: The department will discontinue reduced frequency testing and will test at a 
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per 
placement day frequency, the reduced frequency testing will be reapplied. 

 6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department 
test, stop concrete production and submit a modified mix design or a new mix design. 

 (2) If the contractor's 4-point running average or a department test result of the percent passing by weight 
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop 
concrete production and submit a modified mix design or a new mix design. 

 (3) Both the department and contractor must sample and test aggregate of the modified mix design or a new mix 
design at the frequency specified in 710.5.6.1. 

715  QMP Concrete Pavement, Cast-in-Place Barrier and Structures 

715.3.1.2  Lot and Sublot Definition 

715.3.1.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) Designate the location and size of all lots before placing concrete. Ensure that no lot contains concrete of 
more than one mix design or placement method defined as follows: 

 Mix design change A modification to the mix requiring the engineer's approval under 710.4(5). 

For paving and barrier mixes, follow 710.4(4) and 710.4(5) for concrete 
mixture design modifications. 

 Placement method Either slip-formed, not slip-formed, or placed under water. 

 (2) Lots and sublots include ancillary concrete placed integrally with the class I concrete. 
 

715.3.1.2.3  Lots by Cubic Yard 
Replace paragraph (3) with the following effective with the November 2025 letting. 

 (3) An undersized lot is eligible for incentive payment under 715.5 if the lot has 4 or more sublots for that lot. 
 

715.3.2  Strength Evaluation 

715.3.2.1  General 
Replace subsection with the following effective with the November 2025 letting. 

 (1) The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength 
of contractor QC cylinders or the flexural strength of contractor QC beams. 

(2)The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average 
strength is: 

- Pavement (Compressive): < 2500 psi 

- Pavement (Flexural): < 500 psi 

- Structure: < f’c - 500 psi [1] 
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- Cast-in-Place Barrier: < f’c - 500 psi [1]  
  [1]  f’c is design strength found in plans or specials. 

 

715.5  Payment 

715.5.1  General 
Replace paragraph (4) and add paragraphs (8) and (9) effective with the November 2025 letting. 

 (4) The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot. 
The department will measure PWL relative to strength lower specification limits as follows: 

- Compressive strength of 3700 psi for pavements. 

- Flexural strength of 650 psi for pavements. 

- Compressive strength of 4000 psi for super structures and barrier, or as shown in the plan details. 

- Compressive strength of 3500 psi for substructures and culverts, or as shown in the plan details. 

 (5) The department will not pay a strength incentive for concrete that is nonconforming in another specified 
property, for ancillary concrete accepted based on tests of class I concrete, or for high early strength 
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2. 

 (6) Submit test results to the department electronically using MRS software. The department will verify 
contractor data before determining pay adjustments. 

 (7) All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during 
coring are incidental to the contract. 

 (8) If the contractor combines concrete of varying specified strengths in a single lot/sublot, the highest specified 
strength of the related concrete shall be used to calculate pay incentive/disincentive. 

 (9) The department will apply one price adjustment to a given quantity of material. If the quantity in question is 
subject to more than one nonconforming test, apply the adjustment with the greater price reduction. In the 
absence of exact quantities affected by the sublot test results, pay reductions will be applied to the entire 
sublot. 

 

715.5.4  Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time 
Add subsection 715.5.4 (Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time) 
effective with the November 2025 letting. 

 (1) The department will adjust pay for each sublot with nonconforming QC air content and temperature test 
results as specified in table 715-2 and table 715-3. If the quantity in question is subject to more than one of 
the following conditions, apply the adjustment with the greater price reduction. 

 (2) For high temperatures, the engineer may consider the effectiveness of the contractor's temperature control 
plan and the contractor's compliance with their temperature control plan before taking a price reduction. 

 (3) A 25% price reduction to the concrete invoice price will be applied if concrete is placed after the delivery time 
exceeds the limit specified in 501.3.5.2. 

 

TABLE 715-2  PRICE REDUCTIONS FOR NONCONFORMING AIR CONTENT 

LIMITS (%) 
PERCENT PRICE REDUCTION OF THE 

CONTRACT UNIT PRICE 

Above Specification 
>= 0.5 [1] 10 

0.1 to 0.4 [1] 5 

Below Specification 

0.1 to 0.5 20 

0.6 to 1.0 30 

> 1.0 50 or remove and replace 

  [1] Evaluate the strength data. If the strengths are acceptable, do not take a price reduction for high air content. 
Contractor is responsible to provide additional strength data, if necessary. 
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TABLE 715-3  PRICE REDUCTIONS FOR NONCONFORMING TEMPERATURE 
Replace Table 715-3, included with the November 2025 ASP-6, with the following effective with the February 
2026 letting. 

CONCRETE TEMPERATURE (F) [1] PRICE REDUCTION (%) 

Upper Temperature Limit [2] 
> 80 to <= 85 10 

> 85 25 

Lower Temperature Limit 
45 to <= 50 10 

< 45 25 

 [1] Applies only for Concrete Structures and Cast-in-Place Barrier. 

 [2] If a written temperature control plan outlining the actions by the contractor to control concrete temperature at the point 
of placement exceeding 80 F is submitted and followed to effectively control the temperature, the upper temperature 
limit is increased by 10 F for price reductions for nonconforming temperature. 

 

716  QMP Ancillary Concrete 

716.2  Materials 

716.2.1  Class II Concrete 
Replace paragraph (2) with the following effective with the November 2025 letting. 

 (2) Perform random QC testing at the following frequencies: 
 1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and 

placement method. 

 2. Cast one set of 3 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of 
one set of 3 cylinders per contract for each mix design and placement method. Random 28-day compressive 
strength cylinders are not required for HES or SHES concrete. 

 3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed. 

 4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards. 

The department will allow concrete startup test results for small quantities as specified in 710.2(1). Cast one 
set of 3 cylinders if using startup testing for acceptance. 

 

716.2.2  Class III Concrete 
Replace paragraph (1) with the following effective with the November 2025 letting. 

 (1) Acceptance of class III concrete is based on DT2220/ DT2221 certification page. Submit the certificate of 
compliance at least 3 business days before producing concrete along with the initial concrete mix 
documentation as required under 710.4(2). 

Bid Items 

500  Bid Items 
Remove the following bid items effective with the February 2026 letting. 

522.2363 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-Inch LF 

522.2663 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 63x98-Inch EACH 
 

600  Bid Items 
Remove the following bid item effective with the February 2026 letting. 

608.2363 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 63x98-Inch LF 
 

Add the following bid item effective with the November 2025 letting. 

611.0613 Inlet Covers Type DW EACH 
 

Remove the following bid items effective with the November 2025 letting. 

621.0100 Landmark Reference Monuments EACH 

621.1100 Landmark Reference Monuments and Cast-Iron Covers EACH 

621.1200 Landmark Reference Monuments and Aluminum Covers EACH 
 

Remove the following bid items effective with the November 2025 letting. 

643.0405 Traffic Control Barricades Type I DAY 

643.0410 Traffic Control Barricades Type II DAY 

643.0800 Traffic Control Arrow Boards DAY 
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Add the following bid items effective with the November 2025 letting. 

643.0810 Traffic Control Connected Arrow Boards DAY 

643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY 
 

Add the following bid item effective with the February 2026 letting. 

657.0348 Poles Type 9 - Special Over Height EACH 

657.0353 Poles Type 10 - Special Over Height EACH 
 

Add the following bid items effective with the November 2025 letting. 

680.0100 Public Land Survey Monument Verify and Reset EACH 

682.0100 Salvage Geodetic Survey Disk EACH 

682.0200 Geodetic Survey Monuments EACH 
 

ERRATA 
204.3.1.3  Salvaging or Disposal of Materials 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of 

materials under 203.3.5. 
204.3.2.3  Removing Buildings 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Buildings removed and materials resulting from building removal become the contractor’s property unless the 

contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of 
materials in 203.3.5. 

335.3.2  Rubblizing 
Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (6) Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as 

specified in 203.3.5. Do not remove unexposed reinforcing steel. 
335.3.3  Compacting 
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (2) Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the 

compacted surface. Also remove pavement or patches that have a maximum dimension greater than or 
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed 
material as specified in 203.3.5. 

460.3.3.2  Pavement Density Determination 
Replace change description annotation with the following to revise implementation date. This change is effective 
with the November 2025 letting. 
  Add information to 460.3.3.2(1) and (3). Add reference to CMM, WTM, and WTP H-002. WTP H-002 

contains the sublot layouts formerly in CMM 815. Definition of a lot is now defined here (460.3.3.2(3)) instead 
of CMM. This change was implemented via ASP-6 with the February 2024 letting. 

602.3.6  Concrete Rumble Strips 
Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting. 
 (5) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the 

traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening 
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished 
shoulder surface. 

604.2  Materials 
Replace paragraph (1) with the following information to remove line and link for crushed aggregate effective with 
the November 2024 letting. The crushed aggregate gradation information for slope paving is now found in 
604.2(3).  
 (1) Furnish materials conforming to the following: 

Water ................................................................................................................................................................. 501.2 
Select crushed material ..................................................................................................................................... 312.2 
Concrete ............................................................................................................................................................... 501 
Reinforcement ...................................................................................................................................................... 505 
Expansion joint filler ....................................................................................................................................... 415.2.3 
Asphaltic materials ............................................................................................................................................ 455.2 
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ADDITIONAL SPECIAL PROVISION 7 
 

A. Reporting 1st Tier and DBE Payments During Construction 

1. Comply with reporting requirements specified in the department’s Civil Rights 
Compliance, Contractor’s User Manual, Sublets and Payments. 

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by 
the department or a contractor for work performed, materials furnished, or materials stockpiled 
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and 
for all materials furnished or stockpiled. 

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of 
a progress payment by the department for work performed.  Report the payment as specified in 
A(1) for all work satisfactorily performed. 

4. All tiers shall report payments as necessary to comply with the DBE payment requirement 
as specified in A(2). 

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier. 

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to 
comply with the DBE payment requirement in receipt of a progress payment by contractor to 
acknowledge receipt of payment as specified in A(1), (2), (3) and (4). 

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and 
(6), and shall be binding on all first tier subcontractor relationships, all contractors and 
subcontractors utilizing DBE firms on the project, and all payments from DBE firms. 

 

B. Costs for conforming to this special provision are incidental to the contract. 

 

NOTE:  CRCS Prime Contractor payment is currently not automated and will need to be manually loaded 
into the Civil Rights Compliance System.  Copies of prime contractor payments received (check or ACH) 
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged 
manually. 

 

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and 
Payment Tracking, please refer to the CRCS Payment and Sublets manual at: 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf 

mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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ADDITIONAL SPECIAL PROVISION 9 

Electronic Certified Payroll or Labor Data Submittal 
 

(1) Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or 
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects 
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for 
contracts with federal funds and labor data for contracts with state funds only. Details are 
available online through the department’s Highway Construction Contractor Information (HCCI) 
site on the Labor, Wages, and EEO Information page at:  
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx  

 

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified 
payroll reports (contracts with federal funds) or labor data (contracts with state funds only) 
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar 
days following the close of the payroll period. Every firm providing physical labor towards completing 
the project is a subcontractor under this special provision. 

 

(3) Upon receipt of contract execution, promptly make all affected firms aware of the requirements under 
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to 
begin their submittals. The department will provide training either in a classroom setting at one of our 
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific 
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/ 

 

(4) The department will reject all paper submittals for information required under this special 
provision. All costs for conforming to this special provision are incidental to the contract. 

 

(5) For firms wishing to export payroll/labor data from their computer system, have their payroll 
coordinator contact: 

· For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data. 
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR 
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at: 
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf 

· For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be 
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm 

 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx
https://awpkb.dot.wi.gov/
mailto:paul.ndon@dot.wi.gov
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
mailto:awpsupport@dot.wi.gov
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
https://awpkb.dot.wi.gov/Content/crl/Payrolls-PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 



 
3 

 

within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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NON-DISCRIMINATION PROVISIONS 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the 
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment. The contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  

4. Information and Reports: The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non 
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the contractor under the contract until the contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests 
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis 
of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs 
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of 
public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented 
by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures Non-discrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity 

Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage terms for the 
contractor's aggregate work force in each trade, on all construction work in the covered area, are as 
follows: 

 
Goals for Minority Participation for Each Trade: 

 

 County  %  County   %   County   %  

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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Goals for female participation for each trade: 6.9% 

These goals are applicable to all the contractor's construction work, (whether or not it is federal or 
federally assisted), performed in the covered area. If the contractor performs construction work in the 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the 
contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities 
and women evenly on each of its projects. The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's 
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

 

3. The contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within ten (10) working days of award of any construction subcontract in excess 
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the name, address and telephone number of the subcontractor, employer 
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in which the subcontract is 
to be performed. 

As referred to in this section, the Director means:  
 
Director 
Office of Federal Contract Compliance Programs 
Ruess Federal Plaza 
310 W. Wisconsin Ave., Suite 1115 
Milwaukee, WI 53202 

 

The "Employer Identification Number" means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the 
county(ies) in Wisconsin to which this proposal applies. 
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ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding 
collusion, or other fraudulent activities should use the "hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All 
information will be treated confidentially and caller anonymity will be respected. 
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DOMESTIC MATERIALS PREFERENCE PROVISION 
Domestic Materials Preference (in accordance with the Buy America Act per 23 CFR 635.410, and the 
Build America-Buy America Act (BABA) per 2 CFR Part 184, and 2 CFR Part 200) shall be articles, 
materials, or supplies permanently incorporated in this project as classified in the following four 
categories, and as described in the Construction and Materials Manual (CMM): 

1. Iron and Steel 

To be considered domestic, all steel and iron products used, and all products predominantly manufactured 
from steel or iron must be produced in the United States in accordance with the steel and iron product 
standards in 23 CFR 635.410. 

This includes smelting, coating, bending, shaping, and all other manufacturing processes performed on the 
product. Coating includes all processes which protect or enhance the value of the material to which the 
coating is applied. 

Products that are predominantly iron or steel or a combination of both as defined in 23 CFR 635.410 are 
considered Steel and Iron products and must comply with this section. 

2. Construction Materials 

To be considered domestic, all construction materials used must be produced in the United States in 
accordance with the construction material standards in 2 CFR 184.6: 

· Non-ferrous metals: All manufacturing processes, from initial smelting or melting through final 
shaping, coating, and assembly, occurred in the United States. 

· Plastic and polymer-based products: All manufacturing processes, from initial combination of 
constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials, 
until the item is in its final form, occurred in the United States. 

· Glass. All manufacturing processes, from initial batching and melting of raw materials through 
annealing, cooling, and cutting, occurred in the United States. 

· Fiber optic cable (including drop cable): All manufacturing processes, from the initial ribboning (if 
applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others. 

· Optical fiber: All manufacturing processes, from the initial preform fabrication stage through the 
completion of the draw, occurred in the United States. 

· Lumber: All manufacturing processes, from initial debarking through treatment and planning, 
occurred in the United States. 

· Drywall: All manufacturing processes, from initial blending of mined or synthetic gypsum plaster 
and additives through cutting and drying of sandwiched panels, occurred in the United States. 

· Engineered wood: All manufacturing processes from the initial combination of constituent materials 
until the wood product is in its final form, occurred in the United States. 

3. Manufactured Products 

To be considered domestic, all manufactured products used must be produced in the United States as 
defined in 23 CFR 635.410(c)(1)(vii): 

· For projects with let dates on or after October 1, 2025, the final step in the manufacturing process 
must occur in the United States.  

· For projects with let dates on or after October 1, 2026, the final step in the manufacturing process 
must occur in the United States and the cost of the components of the manufactured product that 
are mined, produced, or manufactured in the United States must be greater than 55 percent of the 
total cost of all components of the manufactured product. 

Manufactured products means articles, materials, or supplies that have been processed into a specific 
form and shape, or combined with other articles, materials, or supplies to create a product with different 
properties than the individual articles, materials, or supplies. If an item is classified as an iron or steel 
product, an excluded material, or construction material, then it is not a manufactured product. An article, 
material, or supply classified as a manufactured product may include components that are iron or steel 

https://www.ecfr.gov/current/title-23/chapter-I/subchapter-G/part-635/subpart-D/section-635.410
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf
https://www.ecfr.gov/current/title-2/section-184.6
https://www.ecfr.gov/current/title-23/part-635/section-635.410#p-635.410(c)(1)(vii)
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products, excluded materials, or construction materials.  Mixtures of excluded materials delivered to a 
work site without final form for incorporation into a project are not a manufactured product. 

Items that consist of two or more construction materials that have been combined together through a 
manufacturing process, and items that include at least one construction material combined with a material 
that is not a construction material (including steel/iron) through a manufacturing process are treated as 
manufactured products, rather than as construction materials. 

Products that are classified as predominantly iron or steel do not meet the definition of a manufactured 
product and must comply with section 1.  

With respect to precast concrete products that are classified as manufactured products, components 
of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both 
shall meet the requirements of section 1. The cost of such components shall be included in the applicable 
calculation for purposes of determining whether the precast concrete product is produced in the United 
States.  

With respect to intelligent transportation systems and other electronic hardware systems that are installed 
in the highway right of way or other real property and classified as manufactured products, the 
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a 
combination of both shall meet the requirements of section 1. The cost of cabinets or other enclosures 
shall be included in the applicable calculation for purposes of determining whether systems referred to in 
the preceding sentence are produced in the United States. 

4. Temporary and Excluded Materials 
Temporary materials, and excluded materials meeting the definition of Section 70917(c) Materials as defined 
in 2 CFR 184, do not have any domestic materials requirements. Section 70917(c) Materials means cement 
and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or 
additives. Mixtures of excluded materials delivered to a work site without final form for incorporation into a 
project are not a manufactured product. 

The classification of an article, material, or supply as falling into one of the categories listed in this section 
will be made based on its status at the time it is brought to the work site for incorporation into the project. 
Except as otherwise provided, an article, material, or supply incorporated into an infrastructure project 
must meet the Domestic Material Preference for only the single category in which it is classified. 

Requirements do not preclude a minimal use of foreign steel and iron provided the cost of such materials 
do not exceed 0.1 percent (0.1%) of the total contract cost or $2500 whichever is greater. The total 
contract cost is the contract amount at award.   

For each iron or steel product subject to meeting domestic materials requirements, that doesn’t fully meet 
Buy America Act requirements, the following documentation must be provided by the Contractor to verify 
the foreign steel value.  Ensure the threshold is not exceeded and place the documentation in the project 
files. 

• Pay Item, 
• Description of associated foreign iron or steel product, or component, 
• Invoiced cost of associated foreign iron or steel product, or component, and 
• Current cumulative list of all foreign iron or steel products with the total dollar amount of 

foreign products in relation to the total contract amount. 
 
The minimal use of foreign iron or steel under the minimal usage threshold must be approved by the 
Engineer prior to incorporation into the project and any associated payment under the contract.  The use 
of foreign iron or steel under the minimal usage threshold does not need to be approved by FHWA.  This 
amount is not considered a waiver to the domestic materials requirements.  The Contractor must ensure 
that the minimal usage amount is not exceeded. 

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure 
compliance with this Domestic Material provision. 

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf 

https://www.ecfr.gov/current/title-2/subtitle-A/chapter-I/part-184
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all 
iron and steel, construction materials, and manufactured products conform to this domestic material 
provision. 

Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx 

Attach a list of foreign iron or steel and their associated costs to the certification form using the Domestic 
Material Exemption Tracking Tool, available at: 

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx 

https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx


Effective with February 2016 Letting 
 

Page 1 of 1 
 

CARGO PREFERENCE ACT REQUIREMENT 
 
 

All Federal-aid projects shall comply with 46 CFR 381.7 (a) – (b) as follows: 
 

(a) Agreement Clauses. “Use of United States-flag vessels:“ 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel, 
shall be transported on privately owned United States-flag commercial vessels, if available. 

(2) Within 20 days following the date of loading for shipments originating within the United States or within 
30 working days following the date of loading for shipments originating outside the United States, a legible 
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described 
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590.” 
 

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—“ 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are 
available at fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United States, 
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor 
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract. 
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WISCONSIN DEPARTMENT OF TRANSPORTATION 
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT 

 
SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 

FOR PROJECTS WITH FEDERAL AID 
 
 

I. PREVAILING WAGE RATES 
The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum 
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the 
minimum rates required by the contract to be paid during its life, however this is not a representation 
that labor can be obtained at these rates. It is the responsibility of bidders to inform themselves as to 
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the 
contract price will be allowed or authorized on account of the payment of wage rates in excess of 
those listed herein. 

 

II. COVERAGE OF TRUCK DRIVERS 
Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:  

• Drivers of a contractor or subcontractor for time spent working on the site of the work. 

• Drivers of a contractor or subcontractor for time spent loading and/or unloading materials 
and supplies on the site of the work, if such time is not de minimis. 
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf 

• Truck drivers transporting materials or supplies between a facility that is deemed part of 
the site of the work and the actual construction site. 

• Truck drivers transporting portions of the building or work between a site established 
specifically for the performance of the contract where a significant portion of such 
building or work is constructed and the physical place where the building or work called 
for in the contract will remain.  

 

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances: 

• Material delivery truck drivers while off the site of the work. 

• Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a 
commercial supply facility while they are off the site of the work.” 

• Truck drivers whose time spent on the site of the work is de minimis, such as only a few 
minutes at a time merely to pick up or drop off materials or supplies.  

Details are available online at: 

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf 

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx 

 

 

 

 

 

https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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III. POSTINGS AT THE SITE OF THE WORK 
In addition to the required postings furnished by the department, the contractor shall post the following 
in at least one conspicuous and accessible place at the site of work: 

a. A copy of the contractor's Equal Employment Opportunity Policy. 

All required documents shall be posted by the first day of work and be accurate and complete. 
Postings must be readable, in an area where they will be noticed, and maintained until the last day 
of work. 

 

IV. RESOURCES 
Required information regarding compliance with federal provisions is found in the following 
resources: 

• FHWA-1273  included in this contract  

• U.S. Department of Labor Prevailing Wage Resource Book  

• U.S. Department of Labor Field Operations Handbook  

• U.S. Code of Federal Regulations 

• Any applicable law, Act, or Executive Order enacted by the federal government at the time 
of the letting of this contract  
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Effective with August 2018 Letting 

Page 1 of 1 
 

NOTICE TO BIDDERS 
WAGE RATE DECISION 

 
The wage rate decision of the Department of Labor which has been incorporated in these 
advertised specifications is incomplete in that the classifications may be omitted from the 
Department of Labor's decision. 

Since the bidder is responsible, independently, for ascertaining area practice with respect to the 
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work 
contemplated by this project, no inference may be drawn from the omission of these classifications 
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be 
construed as establishing any governmental liability for increased labor cost if it is subsequently 
determined that such classifications are required. 

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for 
evaluating and determining the correct applicable rate. 

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary 
sewer and water main, building) and there is not a separate wage determination for this type of 
work included in the proposal, use the wage determination that is in the proposal. 

If a project includes multiple types of construction, different wage rate determinations may be 
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge 
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water 
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract 
and/or at least $1,000,000, and Building).  If multiple wage rate determinations are inserted into 
the contract, use the classification in the wage determination for the work being done.  Use WI15 
wage rates when working on the bridge and/or structure from bank to bank.  Use WI8 wage rates 
when working on any sanitary sewer or water main work.  Use Building wage rates for all work 
done within the footprint of the building.  Use WI10 wage rates for all other highway work in the 
contract and approaches to structures.  For example, if a laborer is working within the footprint of a 
building, use the Laborer rate in the Building wage determination inserted in the contract.  If a 
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy 
wage determination if inserted in the contract. If the laborer is working on the highway, use the 
Laborer rate in the WI10/Highway wage determination. 
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0100

Removing Small Pipe Culverts EACH

2.000

_________._____ _________._____

0004 203.0220

Removing Structure (structure) 01. B-68-
104

EACH

1.000

_________._____ _________._____

0006 204.0100

Removing Concrete Pavement SY

25,375.000

_________._____ _________._____

0008 204.0110

Removing Asphaltic Surface SY

16.000

_________._____ _________._____

0010 204.0115

Removing Asphaltic Surface Butt Joints SY

2,850.000

_________._____ _________._____

0012 204.0120

Removing Asphaltic Surface Milling SY

23,310.000

_________._____ _________._____

0014 204.0150

Removing Curb & Gutter LF

114.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

1,530.000

_________._____ _________._____

0018 204.0180

Removing Delineators and Markers EACH

35.000

_________._____ _________._____

0020 204.0190

Removing Surface Drains EACH

1.000

_________._____ _________._____

0022 204.0220

Removing Inlets EACH

1.000

_________._____ _________._____

0024 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

179.000

_________._____ _________._____

0026 204.9090.S

Removing (item description) 01. Pipe
Handrail

LF

16.000

_________._____ _________._____

0028 205.0100

Excavation Common CY

12,290.000

_________._____ _________._____

0030 206.1001

Excavation for Structures Bridges
(structure) 01. B-68-104

EACH

1.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 208.0100

Borrow CY

990.000

_________._____ _________._____

0034 210.1500

Backfill Structure Type A TON

212.000

_________._____ _________._____

0036 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

4,140.000

_________._____ _________._____

0038 213.0100

Finishing Roadway (project) 01. 1510-
02-60

EACH

1.000

_________._____ _________._____

0040 305.0110

Base Aggregate Dense 3/4-Inch TON

10,710.000

_________._____ _________._____

0042 305.0120

Base Aggregate Dense 1 1/4-Inch TON

8,530.000

_________._____ _________._____

0044 415.0070

Concrete Pavement 7-Inch SY

61.000

_________._____ _________._____

0046 415.0120

Concrete Pavement 12-Inch SY

40.000

_________._____ _________._____

0048 415.0210

Concrete Pavement Gaps EACH

5.000

_________._____ _________._____

0050 415.0410

Concrete Pavement Approach Slab SY

514.000

_________._____ _________._____

0052 416.0610

Drilled Tie Bars EACH

9,740.000

_________._____ _________._____

0054 416.0620

Drilled Dowel Bars EACH

7,640.000

_________._____ _________._____

0056 416.1710

Concrete Pavement Repair SY

2,700.000

_________._____ _________._____

0058 416.1720

Concrete Pavement Replacement SY

7,042.000

_________._____ _________._____

0060 420.1000

Continuous Diamond Grinding Concrete
Pavement

SY

14,830.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 450.4000

HMA Cold Weather Paving TON

3,650.000

_________._____ _________._____

0064 455.0605

Tack Coat GAL

1,610.000

_________._____ _________._____

1.00000

0066 460.2000

Incentive Density HMA Pavement DOL

8,960.000

8,960.00

0068 460.5224

HMA Pavement 4 LT 58-28 S TON

14,000.000

_________._____ _________._____

0070 465.0105

Asphaltic Surface TON

8.000

_________._____ _________._____

0072 465.0125

Asphaltic Surface Temporary TON

3,230.000

_________._____ _________._____

0074 465.0510

Asphaltic Rumble Strips, Shoulder
Divided Roadway

LF

47,180.000

_________._____ _________._____

0076 502.0100

Concrete Masonry Bridges CY

19.000

_________._____ _________._____

0078 502.3205

Pigmented Surface Sealer Reseal SY

126.000

_________._____ _________._____

0080 502.3210

Pigmented Surface Sealer SY

18.000

_________._____ _________._____

0082 502.4205

Adhesive Anchors No. 5 Bar EACH

56.000

_________._____ _________._____

0084 502.4208

Adhesive Anchors No. 8 Bar EACH

4.000

_________._____ _________._____

0086 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

4,480.000

_________._____ _________._____

0088 509.0301

Preparation Decks Type 1 SY

6.000

_________._____ _________._____

0090 509.0302

Preparation Decks Type 2 SY

3.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0092 509.0310.S

Sawing Pavement Deck Preparation
Areas

LF

60.000

_________._____ _________._____

0094 509.1500

Concrete Surface Repair SF

23.000

_________._____ _________._____

0096 509.2100.S

Concrete Masonry Deck Repair CY

1.000

_________._____ _________._____

0098 509.5100.S

Polymer Overlay SY

565.000

_________._____ _________._____

0100 509.9015.S

Removing Polymer Overlay (structure)
01. B-68-104

SY

565.000

_________._____ _________._____

0102 516.0500

Rubberized Membrane Waterproofing SY

8.000

_________._____ _________._____

0104 520.2018

Culvert Pipe Temporary 18-Inch LF

194.000

_________._____ _________._____

0106 520.8000

Concrete Collars for Pipe EACH

1.000

_________._____ _________._____

0108 521.1012

Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH

3.000

_________._____ _________._____

0110 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

120.000

_________._____ _________._____

0112 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

3.000

_________._____ _________._____

0114 530.0112

Culvert Pipe Corrugated Polyethylene
12-Inch

LF

371.000

_________._____ _________._____

0116 601.0150

Concrete Curb Integral Type D LF

13.000

_________._____ _________._____

0118 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

30.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0120 601.0413

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type G

LF

258.000

_________._____ _________._____

0122 601.0586

Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type TBTT

LF

120.000

_________._____ _________._____

0124 602.0410

Concrete Sidewalk 5-Inch SF

382.000

_________._____ _________._____

0126 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

62.000

_________._____ _________._____

0128 602.0605

Curb Ramp Detectable Warning Field
Radial Yellow

SF

25.000

_________._____ _________._____

0130 602.3210

Concrete Rumble Strips, Shoulder
Divided Roadway

LF

47,180.000

_________._____ _________._____

0132 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

2,550.000

_________._____ _________._____

0134 603.8125

Concrete Barrier Temporary Precast
Installed

LF

2,550.000

_________._____ _________._____

0136 603.8500

Anchoring Concrete Barrier Temporary
Precast

LF

260.000

_________._____ _________._____

0138 606.0200

Riprap Medium CY

6.000

_________._____ _________._____

0140 611.0630

Inlet Covers Type HM-GJ EACH

1.000

_________._____ _________._____

0142 611.0654

Inlet Covers Type V EACH

4.000

_________._____ _________._____

0144 611.3220

Inlets 2x2-FT EACH

5.000

_________._____ _________._____

0146 611.8115

Adjusting Inlet Covers EACH

6.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0148 612.0212

Pipe Underdrain Unperforated 12-Inch LF

371.000

_________._____ _________._____

0150 612.0406

Pipe Underdrain Wrapped 6-Inch LF

100.000

_________._____ _________._____

0152 614.0010

Barrier System Grading Shaping
Finishing

EACH

5.000

_________._____ _________._____

0154 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

2.000

_________._____ _________._____

0156 614.0397

Guardrail Mow Strip Emulsified Asphalt SY

647.000

_________._____ _________._____

0158 614.2300

MGS Guardrail 3 LF

1,112.500

_________._____ _________._____

0160 614.2500

MGS Thrie Beam Transition LF

197.000

_________._____ _________._____

0162 614.2610

MGS Guardrail Terminal EAT EACH

5.000

_________._____ _________._____

0164 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 1510-02-60

EACH

1.000

_________._____ _________._____

0166 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0168 624.0100

Water MGAL

175.000

_________._____ _________._____

0170 625.0100

Topsoil SY

18,977.000

_________._____ _________._____

0172 627.0200

Mulching SY

6,918.000

_________._____ _________._____

0174 628.1504

Silt Fence LF

1,336.000

_________._____ _________._____

0176 628.1520

Silt Fence Maintenance LF

1,336.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0178 628.1905

Mobilizations Erosion Control EACH

3.000

_________._____ _________._____

0180 628.1910

Mobilizations Emergency Erosion Control EACH

2.000

_________._____ _________._____

0182 628.2008

Erosion Mat Urban Class I Type B SY

12,059.000

_________._____ _________._____

0184 628.7005

Inlet Protection Type A EACH

1.000

_________._____ _________._____

0186 628.7555

Culvert Pipe Checks EACH

10.000

_________._____ _________._____

0188 628.7570

Rock Bags EACH

242.000

_________._____ _________._____

0190 629.0210

Fertilizer Type B CWT

7.610

_________._____ _________._____

0192 630.0120

Seeding Mixture No. 20 LB

474.000

_________._____ _________._____

0194 630.0130

Seeding Mixture No. 30 LB

259.000

_________._____ _________._____

0196 630.0200

Seeding Temporary LB

189.000

_________._____ _________._____

0198 630.0500

Seed Water MGAL

426.600

_________._____ _________._____

0200 633.0100

Delineator Posts Steel EACH

88.000

_________._____ _________._____

0202 633.0500

Delineator Reflectors EACH

88.000

_________._____ _________._____

0204 633.1100

Delineators Temporary EACH

67.000

_________._____ _________._____

0206 633.5200

Markers Culvert End EACH

3.000

_________._____ _________._____

0208 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

1.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0210 638.2102

Moving Signs Type II EACH

1.000

_________._____ _________._____

0212 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0214 643.0300

Traffic Control Drums DAY

67,018.000

_________._____ _________._____

0216 643.0370.S

Digital Speed Reduction System (DSRS) DAY

317.000

_________._____ _________._____

0218 643.0420

Traffic Control Barricades Type III DAY

4,922.000

_________._____ _________._____

0220 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

312.000

_________._____ _________._____

0222 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

312.000

_________._____ _________._____

0224 643.0705

Traffic Control Warning Lights Type A DAY

8,382.000

_________._____ _________._____

0226 643.0715

Traffic Control Warning Lights Type C DAY

12,134.000

_________._____ _________._____

0228 643.0810

Traffic Control Connected Arrow Boards DAY

425.000

_________._____ _________._____

0230 643.0900

Traffic Control Signs DAY

33,685.000

_________._____ _________._____

0232 643.0920

Traffic Control Covering Signs Type II EACH

47.000

_________._____ _________._____

0234 643.1000

Traffic Control Signs Fixed Message SF

226.000

_________._____ _________._____

0236 643.1205.S

Basic Traffic Queue Warning System DAY

292.000

_________._____ _________._____

0238 643.1220

Traffic Control Connected Work Zone
Start and End Location Markers

DAY

632.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0240 643.3170

Temporary Marking Line Epoxy 6-Inch LF

60,335.000

_________._____ _________._____

0242 643.3180

Temporary Marking Line Removable
Tape 6-Inch

LF

10,875.000

_________._____ _________._____

0244 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0246 644.1810

Temporary Pedestrian Barricade LF

24.000

_________._____ _________._____

0248 645.0111

Geotextile Type DF Schedule A SY

38.000

_________._____ _________._____

0250 645.0120

Geotextile Type HR SY

12.000

_________._____ _________._____

0252 646.2025

Marking Line Grooved Black Epoxy 6-
Inch

LF

16,308.000

_________._____ _________._____

0254 646.2040

Marking Line Grooved Wet Ref Epoxy 6-
Inch

LF

148,130.000

_________._____ _________._____

0256 646.2050

Marking Line Grooved Permanent Tape
6-Inch

LF

16,308.000

_________._____ _________._____

0258 646.4050

Marking Line Grooved Permanent Tape
10-Inch

LF

9,588.000

_________._____ _________._____

0260 646.5020

Marking Arrow Epoxy EACH

1.000

_________._____ _________._____

0262 646.5420

Marking Aerial Enforcement Bar Epoxy EACH

2.000

_________._____ _________._____

0264 646.6466

Cold Weather Marking Epoxy 6-Inch LF

81,000.000

_________._____ _________._____

0266 646.7220

Marking Chevron Epoxy 24-Inch LF

588.000

_________._____ _________._____

0268 646.9000

Marking Removal Line 4-Inch LF

7,650.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0270 646.9055

Marking Removal Line Grooved Contrast
Permanent Tape 4-Inch

LF

16,308.000

_________._____ _________._____

0272 650.4000

Construction Staking Storm Sewer EACH

6.000

_________._____ _________._____

0274 650.4500

Construction Staking Subgrade LF

8,247.000

_________._____ _________._____

0276 650.5000

Construction Staking Base LF

8,247.000

_________._____ _________._____

0278 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

408.000

_________._____ _________._____

0280 650.6000

Construction Staking Pipe Culverts EACH

6.000

_________._____ _________._____

0282 650.6501

Construction Staking Structure Layout
(structure) 01. B-68-104

EACH

1.000

_________._____ _________._____

0284 650.7000

Construction Staking Concrete
Pavement

LF

8,906.000

_________._____ _________._____

0286 650.8000

Construction Staking Resurfacing
Reference

LF

47,350.000

_________._____ _________._____

0288 650.9000

Construction Staking Curb Ramps EACH

4.000

_________._____ _________._____

0290 650.9500

Construction Staking Sidewalk (project)
01. 1510-02-60

EACH

1.000

_________._____ _________._____

0292 650.9911

Construction Staking Supplemental
Control (project) 01. 1510-02-60

EACH

1.000

_________._____ _________._____

0294 650.9920

Construction Staking Slope Stakes LF

14,025.000

_________._____ _________._____

0296 690.0150

Sawing Asphalt LF

1,968.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0298 690.0250

Sawing Concrete LF

30,742.000

_________._____ _________._____

1.00000

0300 715.0715

Incentive Flexural Strength Concrete
Pavement

DOL

7,470.000

7,470.00

1.00000

0302 740.0440

Incentive IRI Ride DOL

3,200.000

3,200.00

5.00000

0304 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0306 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

2,760.000

13,800.00

0308 SPV.0030

Special 01. Asphalt Mastic Joint Sealing CWT

100.000

_________._____ _________._____

0310 SPV.0060

Special 01. Grading Shaping and
Finishing Culvert Replacements

EACH

3.000

_________._____ _________._____

0312 SPV.0060

Special 02. Grading Shaping and
Finishing Structure Wingwalls

EACH

2.000

_________._____ _________._____

0314 SPV.0060

Special 03. Temporary Apron Endwalls
for Culver Pipe Sloped Steel 18-inch 10
to 1

EACH

1.000

_________._____ _________._____

0316 SPV.0060

Special 04. Temporary Inlets Median 1
Grate

EACH

1.000

_________._____ _________._____

0318 SPV.0060

Special 05. Temporary Inlet Covers Type
MS

EACH

1.000

_________._____ _________._____

0320 SPV.0060

Special 06. Cleaning Storm Sewer
Structures

EACH

3.000

_________._____ _________._____

0322 SPV.0060

Special 07. Concrete Base Handrail EACH

3.000

_________._____ _________._____
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Proposal ID: 20260811018 Project(s): 1510-02-60

Federal ID(s): WISC  2026435

Total Bid: _________._____

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0324 SPV.0060

Special 08. Mountable Curb Plate EACH

1.000

_________._____ _________._____

0326 SPV.0060

Special 09. Removing Raised Pavement
Markers and Filling Voids

EACH

70.000

_________._____ _________._____

0328 SPV.0090

Special 01. Salvage and Reinstall High
Tension Cable Barrier

LF

775.000

_________._____ _________._____

0330 SPV.0090

Special 02. 42-Inch Handrail LF

16.000

_________._____ _________._____

0332 SPV.0090

Special 03. Concrete Joint and Crack
Cleaning

LF

1,600.000

_________._____ _________._____

0334 SPV.0180

Special 01. HPC Pavement 10-Inch SY

24,800.000

_________._____ _________._____

0336 SPV.0195

Special 01. Concrete Joint and Crack
Repair (HMA)

TON

20.000

_________._____ _________._____

Section: 0001 Total: _________._____
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