Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

October 6, 2026

NOTICE TO ALL CONTRACTORS:

Proposal #09: **1100-56-70**
Fond du Lac - Oshkosh
USH 151 – CTH D
IH 041
Fond du Lac County

1100-56-71, WISC 2027019
Fond du Lac - Oshkosh
USH 151 – CTH D
IH 041
Fond du Lac County

Letting of October 13, 2026

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Traffic

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
643.0920	Traffic Control Covering Signs Type II	EACH	804	-444	360

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
133-134	Miscellaneous Quantities Sheets updated quantity for item 643.0920

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1100-56-70/1100-56-71

October 6, 2026

Special Provisions

6. Traffic

Replace entire section titled **Lane Closure Restrictions** *with the following*

Lane Closure Restrictions

Single lane closures on IH 41 are allowed as follows:

7:00 PM Monday to 6:00 AM Tuesday

7:00 PM Tuesday to 6:00 AM Wednesday

7:00 PM Wednesday to 6:00 AM Thursday

8:00 PM Thursday to 6:00 AM Friday

8:00 PM Friday to 7:00 AM Saturday

8:00 PM Saturday to 8:00 AM Sunday

8:00 PM Sunday to 6:00 AM Monday

Auxiliary lane closures are allowed anytime.

No lane or shoulder closures will be permitted during Holiday and Special Events listed in the Holiday and Special Events Restrictions article.

Shoulders may be closed if required by the work operation, but the right and left shoulder may not be closed in the same area at the same time without the approval of the engineer.

Schedule of Items
Attached, dated October 6, 2026, are the revised Schedule of Items Page 11.

Plan Sheets
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 133 and 134.

END OF ADDENDUM

Addendum No. 01
ID 1100-56-70/71
Revised Sheet 133
October 6, 2026

3

3

TRAFFIC CONTROL ITEMS

LOCATION	NUMBER OF DAYS IN SERVICE	643.0300 TRAFFIC CONTROL DRUMS NO. REQ'D	643.0300 TRAFFIC CONTROL DRUMS TOTAL DAY	643.0420 TRAFFIC CONTROL BARRICADES TYPE III NO. REQ'D	643.0420 TRAFFIC CONTROL BARRICADES TYPE III TOTAL DAY	643.0705 TRAFFIC CONTROL WARNING LIGHTS TYPE A NO. REQ'D	643.0705 TRAFFIC CONTROL WARNING LIGHTS TYPE A TOTAL DAY	643.0715 TRAFFIC CONTROL WARNING LIGHTS TYPE C NO. REQ'D	643.0715 TRAFFIC CONTROL WARNING LIGHTS TYPE C TOTAL DAY	643.0900* TRAFFIC CONTROL SIGNS NO. REQ'D	643.0900* TRAFFIC CONTROL SIGNS TOTAL DAY	643.0910 TRAFFIC CONTROL COVERING SIGNS TYPE I NO. CYCLES	643.0910 TRAFFIC CONTROL COVERING SIGNS TYPE I NO. SIGNS	643.0910 TRAFFIC CONTROL COVERING SIGNS TYPE I TOTAL EACH	643.0920* TRAFFIC CONTROL COVERING SIGNS TYPE II NO. CYCLES	643.0920* TRAFFIC CONTROL COVERING SIGNS TYPE II NO. SIGNS	643.0920* TRAFFIC CONTROL COVERING SIGNS TYPE II TOTAL EACH	643.1050 TRAFFIC CONTROL SIGNS PCMS NO. REQ'D	643.1050 TRAFFIC CONTROL SIGNS PCMS NO. DAYS	643.1050 TRAFFIC CONTROL SIGNS PCMS TOTAL DAY	643.5000 TRAFFIC CONTROL EACH	644.1810 TEMPORARY PEDESTRIAN BARRICADE LF	644.1900.S TEMPORARY AUDIBLE MESSAGE DEVICE NO. REQ'D	644.1900.S TEMPORARY AUDIBLE MESSAGE DEVICE TOTAL DAY	COMMENTS
PROJECT 1100-56-70 CATEGORY CODE 0010																										
PROJECT 1100-56-70	182	120	21,840	--	--	--	--	--	--	--	--	--	--	--	1	7	7	2	7	14	0.5	--	--	--	
WIDTH RESTRICTION SIGNING	119	--	--	--	--	--	--	--	--	44	5,236	--	--	--	--	--	--	--	--	--	--	--	--	--	
IH 41 NB	33	196	6,468	3	99	6	198	48	1,584	25	825	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
IH 41 NB	35	187	6,545	4	140	8	280	38	1,330	28	980	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
IH 41 NB	4	68	272	1	4	2	8	--	--	1	4	--	--	--	--	--	--	--	--	--	--	--	--	--	AUXILIARY LANE NIGHTLY CLOSURE
IH 41 SB	33	196	6,468	3	99	6	198	48	1,584	25	825	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
IH 41 SB	35	187	6,545	4	140	8	280	38	1,330	28	980	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
IH 41 SB	4	68	272	1	4	2	8	--	--	1	4	--	--	--	--	--	--	--	--	--	--	--	--	--	AUXILIARY LANE NIGHTLY CLOSURE
IH 41 NB	7	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	1	7	7	--	--	--	--	PRIOR TO FREEWAY CLOSURE
IH 41 NB	3	145	435	14	42	28	84	60	180	37	111	--	--	--	3	14	42	2	3	6	--	--	--	--	FULL FREEWAY CLOSURE
IH 41 SB	7	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	1	7	7	--	--	--	--	PRIOR TO FREEWAY CLOSURE
IH 41 SB	3	126	378	14	42	28	84	60	180	37	111	--	--	--	3	15	45	2	3	6	--	--	--	--	FULL FREEWAY CLOSURE
RAMP A	5	27	135	4	20	8	40	--	--	9	45	5	4	20	--	--	--	1	12	12	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP B	3	49	147	9	27	18	54	8	24	26	78	--	--	--	3	12	36	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP C	3	28	84	4	12	8	24	--	--	9	27	3	4	12	--	--	--	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP D	5	52	260	9	45	18	90	8	40	26	130	--	--	--	5	9	45	1	12	12	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP E	19	35	665	4	76	8	152	--	--	9	171	1	4	4	--	--	--	1	7	7	--	--	--	--	FULL RAMP CLOSURE
RAMP F	3	38	114	9	27	18	54	8	24	26	78	--	--	--	3	8	24	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP G	3	17	51	4	12	8	24	--	--	10	30	3	7	21	--	--	--	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP H	5	42	210	9	45	18	90	8	40	26	130	1	1	1	1	8	8	1	7	7	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP I	3	71	213	4	12	8	24	--	--	9	27	3	5	15	--	--	--	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP J	3	29	87	9	27	18	54	8	24	26	78	--	--	--	3	11	33	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP K	3	33	99	4	12	8	24	--	--	10	30	3	6	18	--	--	--	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
RAMP L	3	30	90	9	27	18	54	8	24	26	78	--	--	--	3	13	39	1	10	10	--	--	--	--	NIGHTLY RAMP CLOSURE
USH 151 NB	2	45	90	2	4	4	8	14	28	10	20	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
USH 151 NB	2	45	90	2	4	4	8	14	28	10	20	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
USH 151 SB	7	93	651	4	28	8	56	14	98	13	91	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
USH 151 SB	2	57	114	3	6	6	12	14	28	11	22	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
HICKORY ST NB	2	36	72	1	2	2	4	9	18	9	18	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
HICKORY ST NB	2	22	44	1	2	2	4	9	18	9	18	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
HICKORY ST SB	2	33	66	2	4	4	8	9	18	10	20	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
MILITARY RD NB	2	38	76	2	4	4	8	9	18	11	22	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
MILITARY RD NB	2	40	80	3	6	6	12	11	22	12	24	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
MILITARY RD SB	2	46	92	3	6	6	12	9	18	13	26	--	--	--	--	--	--	--	--	--	--	--	--	--	INSIDE LANE NIGHTLY CLOSURE
MILITARY RD SB	2	46	92	3	6	6	12	9	18	13	26	--	--	--	--	--	--	--	--	--	--	--	--	--	OUTSIDE LANE NIGHTLY CLOSURE
PARK AND RIDE	3	--	--	6	18	6	18	--	--	--	--	1	--	--	1	6	6	1	7	7	--	6	--	--	FULL CLOSURE
PROJECT 1100-56-70 SUBTOTALS			52,845		1,002		1,986		6,676		10,285			91			285			165	0.5	6		--	
PROJECT 1100-56-71 CATEGORY CODE 0010																										
PROJECT 1100-56-71	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	0.5	--	--	--	--
WILD GOOSE STATE TRAIL	5	--	--	--	--	--	--	--	--	3	15	--	--	--	--	--	--	--	--	--	--	24	3	15	PEDESTRIAN DETOUR
HORSESHOE LANE	105	50	5,250	8	840	10	1,050	--	--	4	420	--	--	--	--	--	--	--	--	--	--	--	--	--	ROAD CLOSED TO THRU TRAFFIC
PROJECT 1100-56-71 SUBTOTALS			5,250		840		1,050		--		435			--			--			--	0.5	24		15	
TOTALS			**58,095**		**1,842**		**3,036**		**6,676**		**10,720**			**91**			**285**			**165**	**1.0**	**30**		**15**	

* ADDITIONAL QUANTITIES SHOWN ELSEWHERE

Addendum No. 01
ID 1100-56-70/71
Revised Sheet 134
October 6, 2026

3

TRAFFIC CONTROL DETOUR ITEMS

LOCATION	NUMBER OF DAYS IN SERVICE	643.0900* TRAFFIC CONTROL SIGNS NO. REQ'D	643.0900* TRAFFIC CONTROL SIGNS TOTAL DAY	643.0920* TRAFFIC CONTROL COVERING SIGNS TYPE II NO. CYCLES	NO. SIGNS	TOTAL EACH
PROJECT 1100-56-70						
CATEGORY CODE 0010						
IH 41 NB DETOUR						
IH 41 NB (MEDIAN), SOUTH OF USH 151 OFF-RAMP	3	–	–	3	1	3
IH 41 NB OFF-RAMP (OUTSIDE), 500' SOUTH OF USH 151	3	8	24	--	--	--
IH 41 NB OFF-RAMP (OUTSIDE), AT USH 151	3	8	24	--	--	--
USH 151 SB (MEDIAN & OUTSIDE), 1500' EAST OF IH 41 NB RAMPS	3	10	30	--	--	--
USH 151 SB (MEDIAN & OUTSIDE), 500' EAST OF IH 41 NB RAMPS	3	8	24	--	--	--
USH 151 SB (OUTSIDE), 500' EAST OF IH 41 NB RAMPS	3	–	–	3	2	6
USH 151 SB (OUTSIDE), 400' EAST OF IH 41 NB RAMPS [MODIFY EXISTING SIGN]	3	2	6	--	--	--
USH 151 SB (OUTSIDE), EAST OF IH 41 NB RAMPS [MODIFY EXISTING SIGN]	3	2	6	--	--	--
USH 151 SB (OUTSIDE), EAST OF IH 41 NB RAMPS	3	4	12	--	--	--
USH 151 SB (OUTSIDE), WEST OF IH 41 NB RAMPS	3	–	–	3	1	3
USH 151NB (SB OUTSIDE), WEST OF IH 41 NB RAMPS	3	–	–	3	1	3
USH 151 SB (OUTSIDE), 200' WEST OF IH 41 NB RAMPS	3	6	18	--	--	--
USH 151 NB (MEDIAN), 300' WEST OF IH 41 NB RAMPS	3	–	–	3	2	6
USH 151 NB (MEDIAN), 100' EAST OF IH 41 SB RAMPS	3	–	–	3	1	3
USH 151 NB (OUTSIDE), EAST OF IH 41 SB RAMPS	3	–	–	3	1	3
USH 151 SB (OUTSIDE), EAST OF IH 41 SB RAMPS	3	8	24	--	--	--
USH 151 NB (MEDIAN), 100' WEST OF IH 41 SB RAMPS	3	–	–	3	1	3
USH 151 SB (OUTSIDE), 200' WEST OF IH 41 SB RAMPS	3	6	18	3	2	6
USH 151 NB (OUTSIDE), 600' WEST OF IH 41 SB RAMPS	3	–	–	3	2	6
USH 151 SB (OUTSIDE), 500' EAST OF STH 175 EXIT/ENTRANCE	3	8	24	--	--	--
USH 151 SB (OUTSIDE), 200' WEST OF STH 175 EXIT/ENTRANCE	3	6	18	--	--	--
USH 151 SB (OUTSIDE), 500' EAST OF HICKORY RD OFF-RAMP	3	8	24	--	--	--
USH 151 SB (OUTSIDE), 200' WEST OF HICKORY RD ON-RAMP	3	6	18	--	--	--
USH 151 SB (MEDIAN & OUTSIDE), 500' EAST OF CTH D RD OFF-RAMP	3	16	48	--	--	--
USH 151 SB (MEDIAN), AT CTH D OFF-RAMP	3	8	24	--	--	--
USH 151 SB OFF-RAMP (OUTSIDE), 500' EAST OF CTH D	3	8	24	--	--	--
USH 151 SB OFF-RAMP (OUTSIDE), AT CTH D	3	8	24	--	--	--
USH 51 NB (MEDIAN & OUTSIDE), 1500' WEST OF CTH D OFF-RAMP	3	10	30	--	--	--
USH 51 NB (MEDIAN & OUTSIDE), 500' WEST OF CTH D OFF-RAMP	3	16	48	--	--	--
USH 51 NB (MEDIAN & OUTSIDE), AT CTH D OFF-RAMP	3	8	24	--	--	--
USH 151NB OFF-RAMP (GORE), 100' WEST OF RAMP SPLIT	3	8	24	--	--	--
USH 151NB OFF-RAMP (GORE), 200' EAST OF RAMP SPLIT	3	8	24	--	--	--
CTH D NB (OUTSIDE), 200' NORTH OF USH 151 SB RAMPS	3	8	24	--	--	--
CTH D NB (OUTSIDE), 750' SOUTHWEST CTH VVV [MODIFY EXISTING SIGN]	3	1	3	--	--	--
CTH D NB (OUTSIDE), 100' SOUTHWEST CTH VVV [MODIFY EXISTING SIGN]	3	1	3	--	--	--
CTH D NB (MEDIAN), 100' NORTHEAST OF IH 41 SB RAMPS [MODIFY EXISTING SIGN]	3	1	3	--	--	--
CTH D NB (MEDIAN), 100' SOUTHWEST OF IH 41 NB RAMPS [MODIFY EXISTING SIGN]	3	1	3	--	--	--
IH 41 NB (OUTSIDE), 200' NORTH OF CTH D ON-RAMP	3	1	3	--	--	--
IH 41 NB DETOUR SUBTOTALS			579			42

TRAFFIC CONTROL DETOUR ITEMS

LOCATION	NUMBER OF DAYS IN SERVICE	643.0900* TRAFFIC CONTROL SIGNS NO. REQ'D	643.0900* TRAFFIC CONTROL SIGNS TOTAL DAY	643.0920* TRAFFIC CONTROL COVERING SIGNS TYPE II NO. CYCLES	NO. SIGNS	TOTAL EACH
PROJECT 1100-56-70						
CATEGORY CODE 0010						
IH 41 SB DETOUR						
IH 41 SB OFF-RAMP (OUTSIDE), 500' NORTH OF CTH D	3	8	24	--	--	--
IH 41 SB OFF-RAMP (OUTSIDE), AT CTH D	3	8	24	--	--	--
MILITARY RD SB (OUTSIDE), 750' NORTHEAST OF IH 41 NB RAMPS	3	5	15	--	--	--
MILITARY RD SB (OUTSIDE), 500' NORTHEAST OF IH 41 NB RAMPS	3	--	--	3	2	6
MILITARY RD SB (OUTSIDE), SOUTHWEST OF IH 41 NB RAMPS	3	--	--	3	1	3
CTH D SB (MEDIAN), 100' SOUTHWEST OF IH 41 NB RAMPS [MODIFY EXISTING SIGN]	3	2	6	--	--	--
CTH D SB (OUTSIDE), 100' SOUTHWEST OF IH 41 NB RAMPS	3	4	12	--	--	--
CTH D SB (MEDIAN), 100' NORTHEAST OF IH 41 SB RAMPS [MODIFY EXISTING SIGN]	3	2	6	--	--	--
CTH D SB (NB OUTSIDE), NORTHEAST OF IH 41 SB RAMPS	3	--	--	3	1	3
CTH D NB (OUTSIDE), NORTHEAST OF IH 41 SB RAMPS	3	--	--	3	1	3
CTH D NB (OUTSIDE), SOUTHWEST OF IH 41 SB RAMPS	3	--	--	3	1	3
CTH D SB (OUTSIDE), 200' SOUTHWEST OF IH 41 SB RAMPS	3	6	18	--	--	--
CTH D NB (OUTSIDE), 500' SOUTHWEST OF IH 41 SB RAMPS	3	--	--	3	2	6
CTH D SB (OUTSIDE), 100' NORTHEAST OF CTH VVV	3	8	24	--	--	--
CTH D NB (OUTSIDE), 100' SOUTHWEST OF CTH VVV	3	--	--	3	1	3
CTH D SB (OUTSIDE), 200' SOUTHWEST OF CTH VVV	3	6	18	--	--	--
CTH D NB (OUTSIDE), 300' SOUTHWEST OF CTH VVV	3	--	--	3	1	3
CTH D NB (OUTSIDE), 750' SOUTHWEST CTH VVV	3	--	--	3	1	3
CTH D SB (OUTSIDE), 400' NORTHEAST OF USH 151 SB RAMPS	3	8	24	--	--	--
CTH D SB (MEDIAN), 325' NORTHEAST OF USH 151 SB RAMPS	3	8	24	--	--	--
CTH D SB (MEDIAN), 325' SOUTHWEST OF USH 151 SB RAMPS	3	8	24	--	--	--
CTH D SB (MEDIAN), 300' NORTHEAST OF USH 151 NB RAMP	3	8	24	--	--	--
CTH D NB (OUTSIDE), SOUTHWEST OF USH 151 NB RAMP	3	8	24	--	--	--
CTH D NB (OUTSIDE), 500' SOUTHWEST OF USH 151 NB RAMP	3	8	24	--	--	--
CTH D NB (OUTSIDE), 1500' SOUTHWEST OF USH 151 NB RAMP	3	5	15	--	--	--
USH 51 NB (MEDIAN & OUTSIDE), 1500' WEST OF CTH D OFF-RAMP	3	10	30	--	--	--
USH 51 NB (MEDIAN & OUTSIDE), 500' WEST OF CTH D OFF-RAMP	3	16	48	--	--	--
USH 151 NB (OUTSIDE), 200' EAST OF CTH D ON-RAMP	3	6	18	--	--	--
USH 151 NB (OUTSIDE), 500' WEST OF HICKORY RD OFF-RAMP	3	8	24	--	--	--
USH 151 NB (OUTSIDE), 200' EAST OF HICKORY RD ON-RAMP	3	6	18	--	--	--
USH 151 NB (OUTSIDE), 500' WEST OF STH 175 EXIT/ENTRANCE	3	8	24	--	--	--
USH 151 NB (OUTSIDE), 500' WEST OF IH 41 SB RAMPS	3	8	24	--	--	--
USH 151 NB (MEDIAN), 100' WEST OF IH 41 SB RAMPS [MODIFY EXISTING SIGN]	3	2	6	--	--	--
USH 151 NB (OUTSIDE), WEST OF IH 41 SB RAMPS	3	4	12	--	--	--
USH 151 NB (OUTSIDE), 200' EAST OF IH 41 NB RAMPS	3	1	3	--	--	--
IH 41 SB (OUTSIDE), 200' SOUTH OF USH 151 ON-RAMP	3	1	3	--	--	--
IH 41 SB DETOUR SUBTOTALS			516			33
TOTALS			**1,095**			**75**

* ADDITIONAL QUANTITIES SHOWN ELSEWHERE

3

Proposal ID: 20261013009 **Project(s):** 1100-56-70, 1100-56-71

Federal ID(s): WISC 2027019, N/A

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0300	638.3000 Removing Small Sign Supports	15.000 EACH	_____.____	_____.____
0302	638.4000 Moving Small Sign Supports	2.000 EACH	_____.____	_____.____
0304	642.5401 Field Office Type D	1.000 EACH	_____.____	_____.____
0306	643.0300 Traffic Control Drums	58,095.000 DAY	_____.____	_____.____
0308	643.0370.S Digital Speed Reduction System (DSRS)	364.000 DAY	_____.____	_____.____
0310	643.0420 Traffic Control Barricades Type III	1,842.000 DAY	_____.____	_____.____
0312	643.0705 Traffic Control Warning Lights Type A	3,036.000 DAY	_____.____	_____.____
0314	643.0715 Traffic Control Warning Lights Type C	6,676.000 DAY	_____.____	_____.____
0316	643.0810 Traffic Control Connected Arrow Boards	364.000 DAY	_____.____	_____.____
0318	643.0900 Traffic Control Signs	11,815.000 DAY	_____.____	_____.____
0320	643.0910 Traffic Control Covering Signs Type I	91.000 EACH	_____.____	_____.____
0322	643.0920 Traffic Control Covering Signs Type II	360.000 EACH	_____.____	_____.____
0324	643.1050 Traffic Control Signs PCMS	165.000 DAY	_____.____	_____.____
0326	643.1205.S Basic Traffic Queue Warning System	364.000 DAY	_____.____	_____.____
0328	643.1220 Traffic Control Connected Work Zone Start and End Location Markers	364.000 DAY	_____.____	_____.____
0330	643.5000 Traffic Control	1.000 EACH	_____.____	_____.____