
Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-01

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: Yes

Anticipated Project Start Date: 01/24/2022 Anticipated Project Completion Date: 11/28/2022

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1130-72-60 APPLETON - GREEN BAY 02/08/2022 PSRS10 3 - State Highway Facilities STH 15 - CTH J

Traffic Control:

Traffic Control

Night lane closureB

Open to trafficB

Staged constructionB

Major Items of Work:

Items Of Work

Crack filling/routing/sealing

Asphalt paving

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 09/01/2022

Construction documentation

Department Provides:

Items

Technical input and assistance

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

This project will extend the life of the deteriorating pavement along I-41 from STH 15 – CTH J by sealing pavement joints/cracks. 

PROJECT PURPOSE AND NEED

The perpetuation project will include routing, filling and sealing of longitudinal and transverse cracks/joints throughout the 12 mile I-41 corridor from STH 15 – CTH 
J in the towns of Grand Chute, Vandenbroek, Kaukauna, village of Little Chute, city of Appleton and Kaukauna in Outagamie County. In addition, there will be 
several pavement patch repairs on interchange ramps within the project limits.

PROJECT DESCRIPTION
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant will be providing a PCL plus 1 support staff. Approximately 10 weeks. 

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-02

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $20,000,000-$24,999,999 Night Work Required: No

Anticipated Project Start Date: 03/07/2022 Anticipated Project Completion Date: 04/01/2024

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1146-75-72 STH 76-NEW LONDON 05/11/2021 RECSTE 3 - State Highway Facilities CTH JJ - LILY OF 
THE VALLEY DR

Traffic Control:

Traffic Control

Flagging operationsB

Open to trafficB

Staged constructionB

Road closedB

DetourB

Major Items of Work:

Items Of Work

Common excavation

Concrete pavement

Base aggregate

Asphalt paving

New bridge construction

Storm sewer

Culvert pipe

Pavement marking

Restrictions:

Restrictions

Holiday work restrictions

Fish restrictions

Swallow nesting restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 03/04/2024

Construction inspection

Construction materials testing

Construction documentation

Construction contract administration

The roadway needs safety improvements, better operations and increased capacity. 

PROJECT PURPOSE AND NEED

This modernization project expands 3.6 miles of WIS 15 to a 4-lane facility providing increased capacity between the City of New London and the Village of 
Greenville with a bypass of the Village of Hortonville in Outagamie County. 

PROJECT DESCRIPTION

Report Generated on 07/27/2021 1:49 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3



Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Field office

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Advanced Structural & Geotechnical Expertise in Design and Construction

Ability to work with DOT and Contractor staff.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display
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Construction Fair Scope Of Service - DETAILS REPORT

Other Information: Consultant PCL with 4 support staff. Full time anticipated for 2022 and 2023 seasons, with exception of winter 
2022/2023 shutdown.

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-03

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $10,000,000-$10,999,999 Night Work Required: No

Anticipated Project Start Date: 02/21/2022 Anticipated Project Completion Date: 12/05/2022

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

6560-08-71 KAUKAUNA-SEYMOUR 03/08/2022 MISC 3 - State Highway Facilities CTH JJ 
INTERSECTION

6570-09-71 KAUKAUNA-SEYMOUR 03/08/2022 COLD20 3 - State Highway Facilities IH 41-STH 54

Traffic Control:

Traffic Control

Road closedB

DetourB

Flagging operationsB

Open to trafficB

Staged constructionB

Major Items of Work:

Items Of Work

Cold in Place Recycling Asphalt

Common excavation

Base aggregate

Storm sewer

Culvert pipe

Asphalt paving

Beam guard

Restrictions:

Restrictions

Holiday work restrictions

Fish restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 12/05/2022

Construction inspection

Construction materials testing

Construction documentation

Construction contract administration

Improve the safety at the STH 55/CTH JJ intersection and address the deteriorating pavement.

PROJECT PURPOSE AND NEED

Construct a single lane roundabout at the STH 55 and CTH JJ intersection in the Town of Vandenbroek in Outagamie County.

Mill pavement, with cold in place recycling 14 miles rural areas, and new asphalt in the towns of Vandenbroek, Freedom, Osborn and Oneida in Outagamie County. 
Repairs/replacements of curb ramps, beam guard and storm sewer in spot locations.

PROJECT DESCRIPTION
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Inspection staff

Field office

Construction project leader

Overall project management

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience in mentoring WisDOT support staff provided on the project

Ability to work with DOT and Contractor staff.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 6.50

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display
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Construction Fair Scope Of Service - DETAILS REPORT

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

Other Information: WisDOT Project Construction Leader, provide 2 inspection support staff, April - September 2022.

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-04

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 01/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1480-29-71 GREEN BAY - DYCKESVILLE 11/09/2021 MISC 3 - State Highway Facilities CTH K 
INTERSECTION

Traffic Control:

Traffic Control

Single lane closureB

Staged constructionB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Breaker run

Common excavation

Concrete pavement

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction inspection

Construction materials testing

Finals documentation 10/31/2022

Construction documentation

Construction contract administration

Department Provides:

Items

Construction project leader

Overall project management

Field office

Access to project related documents/plans

Independent assurance materials

Improve intersection safety.

PROJECT PURPOSE AND NEED

Highway Safety Improvement Project (HSIP) project is 0.73 miles at the intersection of STH 57 and CTH K in the Town of Scott, Brown County. 

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:10 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: WisDOT Project Construction Leader, 1 consultant full time engineer/tech staff needed for a 65 working day project.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Ability to work with DOT and Contractor staff.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 6.50

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-05

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: No

Anticipated Project Start Date: 05/16/2022 Anticipated Project Completion Date: 12/30/2022

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4085-33-71 HILBERT-GREEN BAY 11/09/2021 RSRF30 3 - State Highway Facilities SOUTH COUNTY 
LINE-DUESTER 
STREET

Traffic Control:

Traffic Control

Flagging operationsB

Single lane closureB

DetourB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Common excavation

Concrete curb/gutter/ramps

Concrete culvert pipe

Concrete sidewalk

Pavement marking

Restrictions:

Restrictions

Special events work restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Finals documentation 09/30/2022

Construction inspection

Construction documentation

Construction contract administration

Improve deteriorated pavement , address deteriorating culverts and drainage structures, and improve intersection safety.

PROJECT PURPOSE AND NEED

Resurface 6.82 miles of STH 32 from ManCal Road to Duester Street in the town of Holland and town of Wrightstown in Brown County. Work includes minor 
intersection improvements and a box culvert extension.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:12 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx.

Interview Date: 09/14/2021

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Ability to work with DOT and Contractor staff.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Lump Sum

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display
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Construction Fair Scope Of Service - DETAILS REPORT

Interview Place: Microsoft Teams 

Other Information: Consultant Project Construction Leader and 2-3 consultant support staff; including nuclear density testing, for a 35 
working day project. 

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-06

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 05/16/2022 Anticipated Project Completion Date: 12/30/2022

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9032-02-71 T STILES, CTH I 02/08/2022 RCND10 2 - Local Transportation 
Assistance

HUSKY LANE - 
FULLER LANE

Traffic Control:

Traffic Control

Flagging operationsB

Road closedB

DetourB

Major Items of Work:

Items Of Work

Base aggregate

Beam guard

Asphalt paving

Concrete culvert pipe

Concrete curb/gutter/ramps

Pulverize and Relay Asphalt

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 09/30/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Extend the service life of the existing pavement while addressing other maintenance and operational needs.  

PROJECT PURPOSE AND NEED

Rehabilitate 2.57 miles of CTH I in the Town of Stiles, Oconto County. Pulverize and relay existing asphalt pavement, hot mix asphalt pavement, curb and gutter 
replacement, beam guard replacement, base aggregate, and culvert replacements.  

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:14 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader with 1 -2 consultant staff for a 40 working day project. Anticipated construction start date 
6/1/2022

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-07

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $4,000,000-$4,999,999 Night Work Required: No

Anticipated Project Start Date: 04/04/2022 Anticipated Project Completion Date: 05/31/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4986-00-25 C FOND DU LAC, MILITARY ROAD 02/08/2022 RECST 2 - Local Transportation 
Assistance

SUPERIOR STREET 
- WESTERN 
AVENUE

Traffic Control:

Traffic Control

Staged / possible closed with detourB

Major Items of Work:

Items Of Work

Sanitary sewer

Pavement removal

Concrete pavement

Base course

Common excavation

Storm sewer

Lighting

Signals

Integral curb and gutter

Concrete sidewalk

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 12/01/2022

Department Provides:

Items

Technical input and assistance

The pavement is deteriorated and city utilities are in need of replacement.

PROJECT PURPOSE AND NEED

Project is a 0.44 mile modernization of Military Road from Superior Street to Western Avenue in the City of Fond du Lac, Fond du Lac County.  City owned sanitary 
sewer and watermain replacements will be included in the let contract.  

PROJECT DESCRIPTION
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx.

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL, 2 Consultant Support Staff. Approximately 95 working days. 

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Experience with WisDOT projects

Knowledge of WisDOT construction oversight procedures

Civil engineering background with transportation/highway experience

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

Agg Sampling, PCC Tech I, Nuclear Density (preferred)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 9:13 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-08

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $250,000-$499,999 Night Work Required: No

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4375-06-71 T AHNAPEE, WILLOW DRIVE 12/14/2021 BRRPL 2 - Local Transportation 
Assistance

SILVER CREEK 
BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Beam guard

Asphalt paving

New bridge construction

Traffic control

Restrictions:

Restrictions

Fish restrictions

Swallow nesting restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/18/2022

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Department Provides:

Items

Access to project related documents/plans

Independent assurance materials

Overall project management

The Silver Creek Bridge is in need of replacement.

PROJECT PURPOSE AND NEED

Modernization 0.1 miles of a single span reinforced flat slab span structure on Willow Road over the Silver Creek in the Town of Ahnapee, Kewaunee County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:15 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant Project Construction Leader plus one inspector during deck pour.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of WisDOT structure construction

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:15 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-09

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: No

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 06/30/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4656-06-71 T BUCHANAN, EMONS ROAD 02/08/2022 RECST 2 - Local Transportation 
Assistance

PINECREST BLVD - 
CTH N

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete curb/gutter/ramps

Grading

Sidewalk

Storm sewer

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 12/16/2022

Construction documentation

Construction inspection

Construction contract administration

Construction materials testing

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Reconstruct and urbanize an existing rural section.

PROJECT PURPOSE AND NEED

This modernization project 1.0 miles of rural to urban cross section on Emons Road from Pinecrest Blvd to CTH N, in the Town of Buchanan, Outagamie County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:32 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Construction Leader and 2 full time engineer/tech staff. Construction anticipated to begin 5/2/22 to 
10/28/2022. 

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-10

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $2,000,000-$2,999,999 Night Work Required: No

Anticipated Project Start Date: 03/14/2022 Anticipated Project Completion Date: 05/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

6498-06-71 C KAUKAUNA, ISLAND STREET 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

POWER CANAL 
TAIL RACE

Traffic Control:

Traffic Control

DetourB

Major Items of Work:

Items Of Work

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Swallow nesting restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 01/20/2023

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Staff engineer/inspector

Construction project leader

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Improve the safety of a bridge within the local transportation system by addressing the structural deficiencies.

PROJECT PURPOSE AND NEED

Rehabilitation project is proposed to replace a structurally deficient bridge on Island Street over the power canal tail race in the the City of Kaukauna, Outagamie 
County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:33 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL; 1 Consultant support Staff. Contractor will be required to install bird nesting deterrent system in 
March 2022, but construction operations are not anticipated to begin until the in stream restrictions have passed on 
6/15/2022. Project has a completion date of 11/22/2022.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:33 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-11

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $250,000-$499,999 Night Work Required: No

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 05/31/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4313-11-71 T MEEME, WEST WASHINGTON ROAD 02/08/2022 BRRPL 2 - Local Transportation 
Assistance

MEEME RIVER 
BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Beam guard

Asphalt paving

New bridge construction

Traffic control

Restrictions:

Restrictions

Fish restrictions

Swallow nesting restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 11/18/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Modernize a deficient bridge.

PROJECT PURPOSE AND NEED

Modernization 0.1 miles of a single span reinforced flat slab span structure on West Washington Road over the Meeme River in the Town of Meeme in Manitowoc 
County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:35 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant Project Construction Leader, 1 inspector during bridge deck pour. Contract is let 3/8/2022. 
Anticipated to begin after instream restriction date of 6/15/2022 and is a 40 working day contract.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of WisDOT structure construction

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:35 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-12

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $250,000-$499,999 Night Work Required: No

Anticipated Project Start Date: 06/20/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4310-01-71 T MANITOWOC RAPIDS, N UNION 
ROAD

02/08/2022 BRRPL 2 - Local Transportation 
Assistance

BRANCH RIVER 
ROAD BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Beam guard

Asphalt paving

New bridge construction

Traffic control

Restrictions:

Restrictions

Fish restrictions

Swallow nesting restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 12/16/2022

Department Provides:

Items

Access to project related documents/plans

Independent assurance materials

Modernize a deficient bridge.

PROJECT PURPOSE AND NEED

This project will modernization 0.04 miles of North Union Road Bridge a three span reinforced flat slab span structure over the Branch River in the Town of 
Manitowoc Rapids, Manitowoc County.  

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:36 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant Project Construction Leader and one inspector during deck pour.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of WisDOT structure construction

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:36 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-13

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $2,000,000-$2,999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 05/01/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4348-05-71 T ROCKLAND, CTH JJ 02/08/2022 BRRPL 2 - Local Transportation 
Assistance

MANITOWOC 
RIVER BRIDGE

Traffic Control:

Traffic Control

DetourB

Major Items of Work:

Items Of Work

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Swallow nesting restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 11/30/2022

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Improve the safety of a bridge by addressing the structural deficiencies.

PROJECT PURPOSE AND NEED

Rehabilitation of a structure on CTH JJ over the Manitowoc River in the town of Rockland, Manitowoc County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:37 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx.

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL; 1 Consultant support Staff Anticipated start of construction to begin after June 30 instream restriction 
ends and is a 65 working day contract.

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:37 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-14

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $2,000,000-$2,999,999 Night Work Required: No

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9150-06-71 BREED-TOWNSEND 09/14/2021 RSRF30 3 - State Highway Facilities PARKWAY DRIVE - 
CTH W

Traffic Control:

Traffic Control

Flagging operationsB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Concrete culvert pipe

Concrete curb/gutter/ramps

Culvert pipe

Culvert pipe line/replace

Culvert replacements

Curb & gutter

Excavation

HMA mill/resurface

HMA pavement

Intersection improvements

Milling asphalt

Pavement marking

Permanent signing

Signing

Traffic control

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED

This 4.29 mile perpetuation project will resurface WIS 32 from Parkway Drive to County W in the township of Mountain in Oconto County.  Culvert replacements 
and minor curb and gutter repairs will also take place.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 2:57 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

Construction materials testing

Construction documentation

Construction inspection

Department Provides:

Items

N/A

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Work zone operations safety and management

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Familiarity with WisDOT and AASHTO specifications, test procedures, and evaluation criteria pertaining to precast concrete and metal pipe, and fabrication facilities

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledgeable about asphalt production and placement.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Report Generated on 07/27/2021 2:57 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

Other Information: Consultant PCL with 2 support staff for a 45 working day project. 

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 2:57 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-15

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: No

Anticipated Project Start Date: 04/04/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9269-00-14 V HOWARD, MARLEY STREET 01/11/2022 RECST 2 - Local Transportation 
Assistance

MILLWOOD COURT 
TO CTH C

Traffic Control:

Traffic Control

Flagging operationsB

Partial detourB

Staged constructionB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Concrete culvert pipe

Concrete curb/gutter/ramps

Culvert pipe

Culvert pipe line/replace

Culvert replacements

Curb & gutter

Excavation

Grading

HMA mill/resurface

HMA pavement

Intersection improvements

Milling asphalt

Pavement marking

Permanent signing

Signing

Traffic control

Restrictions:

Restrictions

Holiday work restrictions

Special events work restrictions

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED

This 0.677 mile modernization project will reconstruct Marley Street from Millwood Court to County C in the Village of Howard and township of Pittsfield in Brown 
County.  

PROJECT DESCRIPTION
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

Construction materials testing

Construction documentation

Construction inspection

Department Provides:

Items

Construction project leader

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledgeable about asphalt production and placement.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 6.50

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display
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Construction Fair Scope Of Service - DETAILS REPORT

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

Other Information: WisDOT project leader with 2 consultant support staff. Construction timeframe from April 2022 - October 2022. 
Completion date project of 10/01/2022. 

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:02 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-16

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $8,000,000-$8,999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 06/05/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4075-39-71 WRIGHTSTOWN-DENMARK 02/08/2022 RSRF20 3 - State Highway Facilities STH 32 - CTH G

4075-39-72 WRIGHTSTOWN-DENMARK 02/08/2022 RSRF20 3 - State Highway Facilities CTH G - IH 43

Traffic Control:

Traffic Control

DetourB

Flagging operationsB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Concrete culvert pipe

Concrete curb/gutter/ramps

Culvert pipe

Culvert pipe line/replace

Culvert replacements

Curb & gutter

Excavation

Grading

HMA mill/resurface

HMA pavement

Intersection improvements

Milling asphalt

Pavement marking

Permanent signing

Signing

Traffic control

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED

This 14.65 mile rehabilitation project will resurface WIS 96 from WIS 32 to I 43 in the townships of Wrightstown, Morrison, Glenmore, and New Denmark in Brown 
County.  Cold in place recycling of WIS 96, culvert pipe replacements, beam guard, storm sewer and minor grading.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:05 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

PWL

Department Provides:

Items

N/A

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledgeable about asphalt production and placement.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Report Generated on 07/27/2021 3:05 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3



Construction Fair Scope Of Service - DETAILS REPORT

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

Other Information: Consultant PCL with 2-3 consultant support for a 55 working day contract. Percent Within Limits project.

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-17

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $6,000,000-$6,999,999 Night Work Required: No

Anticipated Project Start Date: 04/04/2022 Anticipated Project Completion Date: 06/05/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9170-12-71 GILLETT-MOUNTAIN 02/08/2022 RSRF20 3 - State Highway Facilities TRINITY CHURCH 
RD-CTH AA

9190-28-71 SURING-BREED 02/08/2022 BRRHB 3 - State Highway Facilities SOUTH BRANCH 
OCONTO RIVER 
BRIDGE

Traffic Control:

Traffic Control

DetourB

Flagging operationsB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Concrete culvert pipe

Concrete curb/gutter/ramps

Culvert pipe

Culvert pipe line/replace

Culvert replacements

Curb & gutter

Excavation

Grading

HMA mill/resurface

HMA pavement

Intersection improvements

Milling asphalt

Pavement marking

Permanent signing

Signing

Traffic control

Bridge re-deck & bridge concrete overlay

The pavement needs treatment to extend the service life. 

PROJECT PURPOSE AND NEED

This 10.154 mile perpetuation project (9170-12-71) will resurface WIS 32 from Trinity Church Road to County AA in the townships of Maple Valley, How, and Breed 
in Oconto County. PWL, culvert replacements, storm sewer, curb ramps, beam guard, minor grading.

This 0.041 mile rehabilitation project (9190-28-71) will re-deck structure B-42-0021 in the township of How in Oconto County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:12 PM
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Construction Fair Scope Of Service - DETAILS REPORT

DBE goal on project: No

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

Construction materials testing

Construction documentation

Construction inspection

PWL

Department Provides:

Items

N/A

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Familiarity with WisDOT and AASHTO specifications, test procedures, and evaluation criteria pertaining to precast concrete and metal pipe, and fabrication facilities

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledgeable about asphalt production and placement.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Report Generated on 07/27/2021 3:12 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL + 2-3 support staff as needed. Expected 130 calendar day contract. 

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-18

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 05/16/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9180-25-71 SHAWANO-GILLETT 03/08/2022 RSRF20 3 - State Highway Facilities SCL-FINNEGAN 
LAKE RD

Traffic Control:

Traffic Control

Flagging operationsB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Excavation

HMA pavement

Pavement marking

Signing

Traffic control

Restrictions:

Restrictions

Special events work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

Construction materials testing

Construction documentation

PWL

Department Provides:

Items

N/A

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledgeable about asphalt production and placement.

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED

This 3.44 mile perpetuation project will resurface WIS 22 from the South County Line to Finnegan Lake Road in the township of Gillett in Oconto County. 

PROJECT DESCRIPTION
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL with 1-2 support staff as needed for a 25 working day contract. 

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-19

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 05/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4809-11-71 T FOND DU LAC, HICKORY ROAD 02/08/2022 BRRPL 2 - Local Transportation 
Assistance

EAST BR. FOND DU 
LAC RIVER BRIDGE

Traffic Control:

Traffic Control

DetourB

Major Items of Work:

Items Of Work

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 12/16/2022

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

The bridge needs replacement.

PROJECT PURPOSE AND NEED

Rehabilitation of a structure on Hickory Rd over the east branch of the Fond du Lac River in the town of Fond du Lac, Fond du Lac County.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:29 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL; 1 Consultant support Staff Anticipated start date of construction after June 15 instream restriction. 
Anticipate a 75 working day contract.

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-20

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $500,000-$749,999 Night Work Required: No

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 09/04/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4854-04-71 T FOREST, CTH G 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

MULLET CREEK 
BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Beam guard

Asphalt paving

New bridge construction

Traffic control

Restrictions:

Restrictions

Fish restrictions

Swallow nesting restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 11/01/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

The bridge needs replacement to address deficiencies. 

PROJECT PURPOSE AND NEED

This modernization project  is to replace 0.1 mile of a single span reinforced flat slab span structure on CTH G over Mullet Creek in the town of Forest, Fond du 
Lac County.  

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:30 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant Project Construction Leader with 1 inspector during deck pour. Anticipated to start July 5th and 
estimated as a 40 working day contract.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of WisDOT structure construction

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:30 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-21

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $20,000,000-$24,999,999 Night Work Required: No

Anticipated Project Start Date: 03/07/2022 Anticipated Project Completion Date: 03/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1227-12-71 MANITOWOC-GREEN BAY 12/14/2021 RSRF20 3 - State Highway Facilities STH 310-DEVIL'S 
RIVER STATE 
TRAIL

1227-12-72 MANITOWOC-GREEN BAY 12/14/2021 RSRF20 3 - State Highway Facilities DEVIL'S RIVER 
STATE TRAIL-STH 
96

Traffic Control:

Traffic Control

Flagging operationsB

Single lane closureB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Bridge re-deck & bridge concrete overlay

Concrete pavement repair

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction contract administration

Construction inspection

Finals documentation 01/01/2023

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Construction project leader

The pavement needs treatment  to extend the service life. 

PROJECT PURPOSE AND NEED

This perpetuation project  is 15 miles long from STH 310 to STH 96 on I-43 in Manitowoc County/ Brown County and includes milling and overlay asphalt 
pavement, deck overlay, beam guard, concrete repair, concrete placement and pavement marking.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:32 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: WisDOT Project Construction Leader, Consultant assistant Project Construction Leader and 2 consultant full time 
inspector (Engineer/Technician). 

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 6.50

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-22

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $4,000,000-$4,999,999 Night Work Required: No

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 03/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4085-48-71 HOWARDS GROVE-KIEL 12/14/2021 RSRF30 3 - State Highway Facilities STH 32/57 SOUTH 
JUNCTION-STH 67

Traffic Control:

Traffic Control

Single lane closureB

DetourB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Concrete pavement repair

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction contract administration

Construction inspection

Finals documentation 12/31/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

The pavement needs treatment to extend the service life. 

PROJECT PURPOSE AND NEED

This perpetuation project is 3.9 miles from STH 67 to STH 32/57 split , between Kiel and Howards Grove  in Manitowoc County. Work includes milling and overlay 
asphalt pavement, concrete repair, widening shoulders and placement of shoulder rumble strips. This is a percent within limits project.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:34 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Construction Leader and 1 consultant full time inspector (Engineer/Technician). Also, 1 part time 
inspector (engineer/tech) during paving operations for Percent Within Limits work, approx. 2 weeks.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:34 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-23

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $750,000-$999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 03/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4570-24-71 HOWARDS GROVE-MANITOWOC 12/14/2021 BRRPL 3 - State Highway Facilities SILVER CREEK 
BRIDGE

Traffic Control:

Traffic Control

DetourB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Common excavation

New bridge construction

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction contract administration

Construction inspection

Finals documentation 12/31/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

The bridge over Silver Creek needs replacement.

PROJECT PURPOSE AND NEED

This is a 0.1 mile long rehabilitation project to replace the Silver Creek Bridge between Howards Grove and Manitowoc in Manitowoc County; includes bridge 
demolition, concrete bridge construction, beam guard, common excavation, asphalt paving and pavement marking.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:35 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Construction Leader and a part time inspector during large concrete pours.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:35 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-24

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $500,000-$749,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 05/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4987-11-71 C GREEN BAY, TAYLOR STREET 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

BEAVER DAM 
CREEK BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Bridge demolition

New bridge construction

Concrete approach slabs

Concrete curb/gutter/ramps

Concrete pavement

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Swallow nesting restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 11/01/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

The Beaver Dam Creek bridge needs rehabilitation to extend its service life.

PROJECT PURPOSE AND NEED

Rehabilitation  of a 0.03 mile long project consisting of constructing a span reinforced flat slab span structure over the Beaver Dam Creek, on Taylor Street in the 
city of Green Bay, Brown County.  

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:41 PM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader with limited support for a 40 working day project. Anticipated start of construction 
6/16/2022.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:41 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-25

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $0-$99,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 01/03/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4236-02-71 T MITCHELL, CTH F 05/10/2022 MISC 2 - Local Transportation 
Assistance

WCL - STH 28

Traffic Control:

Traffic Control

Flagging operationsB

Temporary lane closureB

Major Items of Work:

Items Of Work

Pavement marking

Permanent signing

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 10/01/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience with Local Program Projects

Project is needed to improve safety on CTH F in Sheboygan County. Project will install safety countermeasures to mitigate run off road crashes. 

PROJECT PURPOSE AND NEED

This perpetuation safety project that will install rumble strips pavement markings and curve waring signs.  Project is located in Sheboygan County starting at the 
Fond du Lac County Line and ending at WIS 28. 7 miles in length.

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:58 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader for a 15 working day project. Anticipated construction start date 06/01/2022

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

N/A

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:58 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-26

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $5,000,000-$5,999,999 Night Work Required: No

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 08/01/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4291-02-71 C SHEBOYGAN, INDIANA AVE 12/14/2021 MISC 2 - Local Transportation 
Assistance

ESSLINGEN PARK 
TO SOUTH 24TH 
STREET

Traffic Control:

Traffic Control

Road closedB

Flagging operationsB

CrossoversB

Partial detourB

Staged constructionB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete curb/gutter/ramps

Grading

Sidewalk

Storm sewer

Beam guard

Concrete pavement

Concrete sidewalk

Lighting

Pavement marking

Signing

Storm sewer

Traffic control

Traffic signals

Intersection improvements

Bridge rehabiliation

Restrictions:

Restrictions

Holiday work restrictions

The roadway needs reconstruction and add bike and pedestrian facilities along the corridor. 

PROJECT PURPOSE AND NEED

This modernization project 0.6 miles of Indiana Avenue (County PP) in the city of Sheboygan, Sheboygan County. Indiana Avenue will be converted from a 4 lane 
facility to a two lane facility with bike lanes and a multi-use path.  The Taylor Drive and Indiana Ave intersection will also be reconstructed.  Rehabilitation work will 
be performed on B-59-048.

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Schedule for Deliverables:

Schedule Item Due Date

Construction documentation

Construction inspection

Construction contract administration

Construction materials testing

Finals documentation 04/03/2023

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience with Local Program Projects

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Report Generated on 07/27/2021 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

Other Information: Consultant Project Leader (engineer or technician) with 3 - 4 consultant staff (technicians). 35 weeks 

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:50 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-27

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 05/16/2022 Anticipated Project Completion Date: 05/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

9088-05-71 T SPRUCE, CTH B 02/08/2022 RCND10 2 - Local Transportation 
Assistance

CTH M - CTH G

Traffic Control:

Traffic Control

Flagging operationsB

Road closedB

DetourB

Major Items of Work:

Items Of Work

Base aggregate

Beam guard

Asphalt paving

Concrete culvert pipe

Concrete curb/gutter/ramps

Pulverize and Relay Asphalt

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 12/01/2022

Department Provides:

Items

Construction project leader

Overall project management

Access to project related documents/plans

Independent assurance materials

The pavement needs treatment to extend the service life and address other maintenance and operation needs.  

PROJECT PURPOSE AND NEED

This rural rehabilitation project in the Town of Spruce on CTH B in Oconto County is 1.0 miles long which includes pulverize and relay existing asphalt pavement, 
hot mix asphalt pavement, curb and gutter replacement, beam guard replacement, base aggregate, and culvert replacements.  

PROJECT DESCRIPTION

Report Generated on 07/27/2021 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: WisDOT project leader with 1-2 consultant staff for a 50 working day project 

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 6.50

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/27/2021 3:53 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-28

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $500,000-$749,999 Night Work Required: No

Anticipated Project Start Date: 04/11/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4198-07-71 T HOLLAND, RISSEEUW ROAD 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

HAND CREEK 
BRIDGE

4199-02-71 T LIMA, CTH W 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

TRIBUTARY TO 
ONION RIVER 
BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Asphalt paving

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction contract administration

Construction inspection

Finals documentation 08/31/2022

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Two structures need rehabilitation to extend the service life.

PROJECT PURPOSE AND NEED

Rehabilitation project to replace structures and approaches on County W in the town of Lima and Risseeuw Road in the town of Holland, Sheboygan County. Total 
length for both projects is 0.05 miles. 

PROJECT DESCRIPTION

Report Generated on 07/28/2021 7:59 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader with 1 -2 consultant staff for an approximate 70 working day project. Anticipated start 
construction date 05/01/2022

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

HTCP - Transportation materials sampling technician (TMS)

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 7:59 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-29

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $500,000-$749,999 Night Work Required: No

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4208-05-71 T GREENBUSH, CENTER ROAD 01/11/2022 BRRPL 2 - Local Transportation 
Assistance

MULLET RIVER 
BRIDGE

Traffic Control:

Traffic Control

Road closedB

Major Items of Work:

Items Of Work

Asphalt paving

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 10/01/2022

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

The bridge over the Mullet River needs replacement.

PROJECT PURPOSE AND NEED

Structure replacement with minor approach work and a stream realignment of the Mullet River. The project is located on Center Road in the Town of Greenbush, 
Sheboygan County.  Project Length = .028 mi

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:05 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader with part time consultant staff for a 45 working day project. 

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

HTCP - Transportation materials sampling technician (TMS)

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:05 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-30

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 01/03/2022 Anticipated Project Completion Date: 12/30/2022

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4140-35-72 V EPHRAIM, SHORELINE 
STABILIZATION

01/11/2022 MISC 3 - State Highway Facilities CTH A - STH 57

Traffic Control:

Traffic Control

Flagging operationsB

Open to trafficB

Major Items of Work:

Items Of Work

Excavation

Rock/Stone Wall

Rock groin

Erosion control

Restrictions:

Restrictions

Holiday work restrictions

Special events work restrictions

Fish restrictions

Weekend work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 09/15/2022

Construction documentation

Construction inspection

Construction contract administration

Department Provides:

Items

Overall project management

Access to project related documents/plans

The bay of Green Bay shoreline in Ephraim adjacent to STH 42 needs stabilization .

PROJECT PURPOSE AND NEED

This shoreline stabilization project is approximately 500 feet in length from Ephraim Creek to approximately 500 feet west along STH 42 in the Village of Ephraim in 
Door County. Work primarily includes construction of a buried dimensional stone or precast concrete block wall adjacent to STH 42 to reinforce the shoreline and 
protect the road core.  Work may also include construction of a rock groin to protect the mouth of Ephraim Creek from sedimentation and cleaning of the creek and 
culvert under STH 42.

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant project construction leader (mid-level engineer or high-level specialist) and potentially 1 
additional support staff (mid to high-level technician or specialist). Contract time is to be determined, but anticipated to 
be 30 working days or less. Project is to be completed before peak tourist season in mid-June.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

Materials Coordinators' Training - Department (MCT-D)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:26 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-31

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $250,000-$499,999 Night Work Required: No

Anticipated Project Start Date: 02/28/2022 Anticipated Project Completion Date: 03/01/2023

Complexity Level: Low

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1009-33-26 REGION WIDE DECK SEALING FY22 03/08/2022 BRPVTV 3 - State Highway Facilities VARIOUS 
BACKBONE 
ROUTES STH

1009-33-33 REGION WIDE DECK SEALING FY22 03/08/2022 BRPVTV 3 - State Highway Facilities VARIOUS 3R/LCB 
ROUTES STH

Traffic Control:

Traffic Control

Flagging operationsB

Open to trafficB

Offpeak lane closureB

Major Items of Work:

Items Of Work

Deck sealing operations

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 12/30/2022

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Several bridges need treatment to preserve and extend the service life. 

PROJECT PURPOSE AND NEED

This perpetuation project involves deck sealing operations on state and backbone routes within Brown, Outagamie, Fond du Lac, Calumet, Manitowoc, and 
Sheboygan counties.  

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:33 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 - full time Consultant Project Construction Leader (Low to mid-level engineer, specialist, or technician). No 
additional staff. The work may occur anytime during the 2022 construction season, however is usually completed 
during the summer months. Contract time is yet to be determined, but is anticipated to be 20 working days or less. 

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Lump Sum

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:33 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-32

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: No

Anticipated Project Start Date: 11/01/2021 Anticipated Project Completion Date: 03/15/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4125-14-60 GREEN BAY-KEWAUNEE 11/09/2021 PSRS40 3 - State Highway Facilities WCL-CTH C

Traffic Control:

Traffic Control

Flagging operationsB

Open to trafficB

Major Items of Work:

Items Of Work

HMA milling/overlay

Beam guard upgrades

Culvert replacements

Base aggregate

Pavement marking

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/15/2022

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Department Provides:

Items

Field office

Technical input and assistance

Approved environmental document

Traffic management plan

The pavement needs treatment to extend the service life. 

PROJECT PURPOSE AND NEED

This perpetuation/resurfacing project on STH 29 is 11.7 miles in length in the towns of West Kewaunee and Montpelier from the west Kewaunee County line to 
CTH C in Kewaunee County and includes milling asphalt, hot mix asphalt pavement (Percent Within Limits), culvert replacements, guardrail improvements, minor 
grading, paved shoulder widening, shouldering, rumble strips, and pavement marking.

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:38 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx.

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Construction Leader (mid-level engineer) with up to two additional full time staff (mid to high level 
technicians or specialists) to assist with paving and material sampling needs. Additional staff may be necessary for 
Percent Within Limits testing. Anticipated 50 working day contract.

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:38 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-33

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $13,000,000-$13,999,999 Night Work Required: Yes

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 04/03/2023

Complexity Level: High

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1100-50-71 MILWAUKEE-FOND DU LAC 05/10/2022 RSRF10 3 - State Highway Facilities SCL-USH 151

Traffic Control:

Traffic Control

Offpeak lane closureB

Open to trafficB

Temporary lane closureB

Night lane closureB

Major Items of Work:

Items Of Work

HMA mill/resurface

Beam guard upgrades

Base aggregate

Pavement marking

Cable guard

Common excavation

Concrete culvert pipe

Grading

Restrictions:

Restrictions

Holiday work restrictions

Special events work restrictions

Weekend work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction documentation

Construction inspection

Construction contract administration

Nuclear density testing

Construction materials testing

Finals documentation 01/01/2023

Deteriorating pavement, culvert, cable guard, and beam guard conditions need to be addressed to extend the service life of the roadway.

PROJECT PURPOSE AND NEED

This perpetuation project in Fond du Lac County is 6.75 miles in length.  The project will mill and resurface (SMA) the top two inches of asphalt on I-41 between the 
south county line and US 151. This project also proposes replacing the cable guard, beam guard, minor secondary bridge work and seven culvert pipes. 

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:41 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Transportation materials sampling technician (TMS)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Contact Information:

Report Generated on 07/28/2021 8:41 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Other Information: Consultant Project Construction Leader (engineer), as well as 1 assistant full time engineer and 2-3 specialists/techs 
full time. In addition, 1-2 technicians will be needed full time for paving operations. 

Name Email

No records to display

Report Generated on 07/28/2021 8:41 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-34

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $1,000,000-$1,999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 02/01/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1440-40-71 W JOHNSON ST, C OF FOND DU LAC 12/14/2021 MISC 3 - State Highway Facilities PIONEER ROAD 
INTERSECTION

Traffic Control:

Traffic Control

Single lane closureB

Staged constructionB

Temporary lane closureB

Major Items of Work:

Items Of Work

Base aggregate

Concrete pavement and repair

Culvert pipe

Excavation

Intersection improvements

Lighting

Signing

Street lighting

Traffic control

Traffic signals

Restrictions:

Restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 11/01/2022

An intersection needs operational improvements.

PROJECT PURPOSE AND NEED

The perpetuation project located in the City of Fond du Lac in Fond du Lac County, will consist of constructing “slotted” left-turn lanes along US45/WIS 23, as well 
as a dedicated right-turn lane along westbound US 45/WIS 23. Monotube traffic signals with one traffic signal head per lane would also be installed on US 45/WIS 
23. In addition, the project would upgrade the pedestrian crossing movements within the intersection. 

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:46 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Technical input and assistance

Overall project management

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Contact Information:

Report Generated on 07/28/2021 8:46 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Other Information: Consultant Project Leader with 1 part time consultant staff for a 50 working day project. 

Name Email

No records to display

Report Generated on 07/28/2021 8:46 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-35

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $750,000-$999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 02/06/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4050-23-71 FOND DU LAC-CHILTON 04/12/2022 BRRPL 3 - State Highway Facilities DRAINAGE WAY 
CULVERT 
REPLACEMENT

Traffic Control:

Traffic Control

DetourB

Major Items of Work:

Items Of Work

Traffic control

Pavement marking

HMA pavement

Grading

Excavation

Culvert replacements

Asphalt paving

Base aggregate

Common excavation

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Finals documentation 11/01/2022

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Culverts need replacement or treatment to extend the service life of the roadway.

PROJECT PURPOSE AND NEED

The perpetuation project is located on US 151 in the Town of Calumet in Fond du Lac County. It  will replace structures with reinforced concrete pipes. The culvert 
located 0.78 miles north of Winnebago Park Road will be replaced with a 72” reinforced concrete pipe. The culvert located 1.07 miles north Winnebago Park Road 
will be replaced with one 42” reinforced concrete pipe. The culverts located 1.21 miles north of Winnebago Park Road will be replaced with two 84” reinforced 
concrete pipes. This pipe will be extended along with the slopes in order to eliminate the need for the existing beam guard. The culvert located 1.44 miles north of 
Winnebago Park Road will be replaced with a 60” reinforced concrete pipe.  

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:51 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Department Provides:

Items

Overall project management

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Experience with WisDOT projects

Experience in Public Relations coordination in rural areas

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Contact Information:

Report Generated on 07/28/2021 8:51 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Other Information: Consultant Project Leader with 1 part time consultant staff for a 35 working day project. 

Name Email

No records to display

Report Generated on 07/28/2021 8:51 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-36

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $4,000,000-$4,999,999 Night Work Required: No

Anticipated Project Start Date: 01/17/2022 Anticipated Project Completion Date: 03/06/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

1440-15-78 FOND DU LAC - PLYMOUTH 01/11/2022 RECST 3 - State Highway Facilities SEVEN HILLS 
ROAD-CTH P

Traffic Control:

Traffic Control

Open to trafficB

Single lane closureB

Flagging operationsB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Traffic control

Pavement marking

Restrictions:

Restrictions

Holiday work restrictions

Special events work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

PWL paving and documentation

Finals documentation 10/06/2022

Department Provides:

Items

Overall project management

Access to project related documents/plans

Independent assurance materials

The pavement needs treatment to extend the service life. 

PROJECT PURPOSE AND NEED

This is an 14 mile resurfacing project, part of the STH 23 expansion project, which includes mill and overlay of existing asphalt pavement, base aggregate 
shouldering, beam guard adjustments, pavement marking, rumble strips, and incidentals from Seven Hills Road to County P, between Fond du Lac and Plymouth 
in Fond du Lac and Sheboygan Counties. This is a Percent Within Limits paving project.  

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:52 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of 'trade secret' as that term is defined in s.134.90(1)(c), 
Wis Stats. 

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: 1 full time Consultant Project Leader (engineer or technician) and 2-3 full time consultant support staff and 1-2 partial 
staff for paving test strip days. 

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Experience in Public Relations coordination in rural areas

PWL Paving and documentation

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:52 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-37

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $3,000,000-$3,999,999 Night Work Required: No

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 06/01/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4580-10-71 MENASHA-HILBERT 02/08/2022 RSRF30 3 - State Highway Facilities USH 10-VILLAGE 
OF SHERWOOD

4670-10-71 STOCKBRIDGE - KAUKAUNA 02/08/2022 RSRF30 3 - State Highway Facilities SOUTH JCT STH 
114 - CASTLE 
DRIVE

Traffic Control:

Traffic Control

Flagging operationsB

Staged constructionB

Single lane closureB

Road closedB

DetourB

Major Items of Work:

Items Of Work

Asphalt paving

Base aggregate

Concrete culvert pipe

Concrete curb/gutter/ramps

Culvert pipe

Culvert pipe line/replace

Culvert replacements

Curb & gutter

Excavation

HMA mill/resurface

HMA pavement

Intersection improvements

Milling asphalt

Pavement marking

Permanent signing

Signing

Traffic control

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED

These 5.1 mile reconditioning  projects will resurface WIS 55 & WIS 114 from US 10 to the south junction of WIS 55/114 in the villages of Harrison and Sherwood  
in Calumet County.  Curb ramp improvements and frost heave repairs will occur in and around Sherwood.  In addition to milling and paving WIS 55/114 north of 
Sherwood, the underlying concrete will be rubbilized.  Intersections will be improved and the railroad crossing reconstructed.

PROJECT DESCRIPTION

Report Generated on 07/28/2021 8:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

DBE goal on project: No

Restrictions:

Restrictions

Holiday work restrictions

Special events work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Finals documentation 02/01/2023

Department Provides:

Items

Overall project management

Technical input and assistance

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Work zone operations safety and management

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Familiarity with WisDOT and AASHTO specifications, test procedures, and evaluation criteria pertaining to precast concrete and metal pipe, and fabrication facilities

Knowledgeable about asphalt production and placement.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Report Generated on 07/28/2021 8:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx 

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal: DBE goal in $ 0.00

Other Information: Consultant PCL with 2 support staff for a 70 working day project. 

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 07/28/2021 8:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Construction Fair Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Construction Fair ID: NE-38

Construction Fair Month and Year: August 2021 NOI Due Date: 09/01/2021

Anticipated Construction Cost: $750,000-$999,999 Night Work Required: No

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 05/31/2023

Complexity Level: Medium

Project ID(s)

Project ID Project Name LET Date Improvement Concept Master Program Project Limits

4305-03-71 T TWO RIVERS, EAST HILLCREST 
ROAD

05/10/2022 BRRPL 2 - Local Transportation 
Assistance

EAST TWIN RIVER 
BRIDGE

Traffic Control:

Traffic Control

Detour

Road closed

Major Items of Work:

Items Of Work

Bridge demolition

New bridge construction

Restrictions:

Restrictions

Fish restrictions

Holiday work restrictions

Schedule for Deliverables:

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Finals documentation 12/16/2022

Department Provides:

Items

Technical input and assistance

Overall project management

Consultant Requirements ( Listed in approximate order of importance):

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience with Local Program Projects

The bridge over the East Twin River needs replacement.

PROJECT PURPOSE AND NEED

Rehabilitation of a 0.04 mile long project consisting of constructing a span reinforced flat slab span structure over the East Twin River on Hillcrest Road over the 
East twin River in the town of Two Rivers in Manitowoc County

PROJECT DESCRIPTION

Report Generated on 08/11/2021 9:00 AM
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Construction Fair Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Please refer to our website for any Construction Interview information: https://wisconsindot.gov/Pages/doing-
bus/eng-consultants/solicitations/construction.aspx

Interview Date: 09/14/2021

Interview Place: Microsoft Teams 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Consultant Project Leader; 1 Consultant support Staff Anticipated start date of construction after June 15 2022, 
instream restriction. Anticipate a 75 working day contract.

Special Skills/Certification License ( Listed in approximate order of importance):

Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Basis of Payment

The Basis of Payment will be one or more of the following:

Specific Rate

Cost Per Unit

Advertised Fixed Fee %: 7.25

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Fixed Fee Notification:

Basis of Payment Notification:

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

While the “Basis of Payment” section noted above lists two types, the Specific Rate Basis of Payment will be used for all contract services (prime and 
subconsultant). Any exceptions for services typically priced at cost per unit (such as traffic control or lab tests) will require WisDOT approval.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be:

Project DBE Goal in $/%

No records to display

Name Email

No records to display

Contact Information:

Report Generated on 08/11/2021 9:00 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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