



Wisconsin Department of Transportation

May 7, 2015

**Division of Transportation Systems
Development**

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #19: 1060-33-83
Zoo IC, Ped Bridge Over USH 45
At Wauwatosa West HS
USH 45
Milwaukee County**

Letting of May 12, 2015

This is Addendum No. 2, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
8	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 2

1060-33-83

May 7, 2015

Special Provisions

8. Utilities

Replace Wauwatosa, City of – Sanitary with the following:

Wauwatosa, City of – Sanitary has existing underground sewer facilities within the project limits in the following locations:

- An underground sanitary sewer beginning from beyond the easterly project limits and running westerly to a manhole at Station 466NS+65, 363'RT where it turns and runs southwestly to a manhole Station 465NS+64, 176'RT. From there the line continues southwestly, crossing USH 45 at Station 466NS+69, and continuing southwestly to a manhole at Station 466NS+72, 162'LT. From there the line runs southeasterly to a manhole at Station 464NS+38, 188'LT and then continues southeasterly to beyond the southerly project limits. This line will remain in place without adjustment. Adjust the manhole at Station 465NS+64, 176'RT as shown in the plans.
- During construction, the City, as part of a separate contract, will be reconstructing an underground sanitary sewer on school property beginning at a manhole at Station 466NS+72, 162'LT and running northwestly along the west right-of-way of USH 45 to a manhole at Station 469NS+49, 144'LT where it turns and runs westerly along the north side of Wauwatosa West High School to beyond the westerly project limits. This work is anticipated to start in early June. Coordinate construction activities and access with Bill Wehrley (414-479-8929) of City of Wauwatosa – Sewer.

Contact Bill Wehrley (414-479-8929) of City of Wauwatosa - Sewer 7 days in advance to coordinate locations and any excavation near their facilities.

END OF ADDENDUM