



Wisconsin Department of Transportation

January 5, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #10: 1166-06-80, WISC 2016 007
Plainfield – Stevens Point
B-49-18, 19, 22, 23
IH 39
Portage County

1166-08-73, WISC 2016 008
Plainfield – Stevens Point
Stanley Street Bridge B-49-29, 30
IH 39
Portage County

Letting of January 12, 2016

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
7	Other Contracts

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.0106	Pavement Marking Epoxy 4-Inch	LF	25,103	617	25,720

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
51	Miscellaneous Quantities; added Stage 5 quantity for Pavement Marking Epoxy 4-Inch

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01
ID 1166-06-80, 1166-08-73
January 5, 2016

Special Provisions

7. Other Contracts

Add the following paragraph at the end of this article:

Intelligent Work Zone. Work under the Intelligent Work Zone contract will progress concurrently with the work under this contract within the project limits and work zones. The Intelligent Work Zone work will consist of installation and operation of a real-time queue warning system capable of measuring vehicular speeds at downstream sections of I-39, and displaying the speed information on changeable message signs at upstream locations. The purpose of this work is to inform motorists of traffic speed reductions, and traffic queuing with the overall goal of improving work zone safety by reducing the number of and severity of crashes, and improving driver awareness of conditions. Coordinate work under this contract with the Intelligent Work Zone contractor for the installation, operation, monitoring, maintaining, and removal of this work.

Schedule of Items

Attached, dated January 5, 2016, are the revised Schedule of Items Page 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 51

END OF ADDENDUM

ALL QUANTITIES ARE CATEGORY 0010 UNLESS NOTED OTHERWISE.

3

PAVEMENT MARKING

PHASE	STAGE	STATION TO	STATION	LOCATION	646.0106 PAVEMENT MARKING EPOXY 4-INCH (WHITE) LF	646.0106 PAVEMENT MARKING EPOXY 4-INCH (YELLOW) LF	646.0883.S PAVEMENT MARKING GROOVED WET REFLECTIVE TAPE 8-INCH (WHITE) LF	647.0746 PAVEMENT MARKING DIAGONAL EPOXY 24-INCH (WHITE) LF	COMMENTS
PROJECT ID 1166-06-80									
1	3	1237+50	- 1237+28	SB OUTSIDE LANE	1,978	--	--	--	B-49-23
		1260+00	- 1274+00	SB OUTSIDE LANE	1,400	--	--	--	B-49-23
		1294+50	- 1304+00	SB OUTSIDE LANE	950	--	--	--	B-49-23
		1238+00	- 1256+60	SB INSIDE LANE	--	1,860	--	--	B-49-23
		1259+70	- 1269+70	SB CENTERLINE	250	--	--	--	B-49-23
2	3	1297+30	- 1304+50	SB CENTERLINE	180	--	--	--	B-49-23
		1228+22	- 1247+50	NB OUTSIDE LANE	1,928	--	--	--	B-49-22
		1228+80	- 1241+00	NB INSIDE LANE	--	1,820	--	--	B-49-22
		1241+96	- 1243+33	NB LANES	171	137	--	--	B-49-22
		1242+10	- 1243+47	SB LANES	171	137	--	--	B-49-23
3	4	1084+22	- 1100+50	NB OUTSIDE LANE	1,928	--	--	--	B-49-18
		1090+50	- 1109+78	SB OUTSIDE LANE	1,928	--	--	--	B-49-19
		1081+80	- 1100+00	NB INSIDE LANE	--	1,820	--	--	B-49-18
		1091+00	- 1109+20	SB INSIDE LANE	--	1,820	--	--	B-49-19
		SUBTOTAL ID 1166-06-80				10,885	7,594	0	0
PROJECT ID 1166-08-73									
1	3	1341+00	- 1353+00	SB CENTERLINE	300	--	--	--	B-49-30
		1357+70	- 1372+50	NB OUTSIDE LANE	1,540	--	210	30	B-49-29
		1360+50	- 1375+30	SB OUTSIDE LANE	1,539	--	250	30	B-49-30
		1334+50	- 1349+00	SB CENTERLINE	363	--	--	--	B-49-30
		1354+40	- 1372+00	NB INSIDE LANE	--	1,760	--	--	B-49-29
SUBTOTAL ID 1166-08-73				3,741	3,500	460	60		
PROJECT SUB-TOTALS					14,626	11,094	460	60	
PROJECT TOTALS					25,720	460	460	60	

Addendum No. 01
ID 1166-06-80 &
ID 1166-08-73
Revised Sheet 51
January 5, 2016

3

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160112010PROJECT(S):
1166-06-80
1166-08-73FEDERAL ID(S):
WISC 2016007
WISC 2016008

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0610	643.0200 Traffic Control Surveillance and Maintenance (project) 02. 1166-08-73	65.000 DAY
0620	643.0300 Traffic Control Drums	27,655.000 DAY
0630	643.0420 Traffic Control Barricades Type III	3,185.000 DAY
0640	643.0705 Traffic Control Warning Lights Type A	6,360.000 DAY
0650	643.0715 Traffic Control Warning Lights Type C	7,130.000 DAY
0660	643.0800 Traffic Control Arrow Boards	650.000 DAY
0670	643.0900 Traffic Control Signs	10,870.000 DAY
0680	643.0920 Traffic Control Covering Signs Type II	10.000 EACH
0690	643.1000 Traffic Control Signs Fixed Message	60.000 SF
0700	646.0106 Pavement Marking Epoxy 4-Inch	25,720.000 LF