



Wisconsin Department of Transportation

March 14, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #35: 1053-02-60, WISC 2016 122
Wausau-Wittenberg
CTH J to CTH Q
STH 29
Marathon County

Letting of April 12, 2016

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Special Provisions

3. Prosecution and Progress

Replace paragraph two under section titled Ramp Detours with the following:

The following requirements apply to each ramp. If the contractor fails to complete the concrete pavement repair, concrete pavement replacement, and concrete pavement partial depth repair necessary to reopen each individual STH 29 ramp to traffic by Saturday at 12:01 AM of the same calendar week in which the ramp closure began, the department will assess the contractor \$1,300 in interim liquidated damages for each working day that the ramp work remains incomplete beyond Saturday at 12:01 AM for that individual ramp. An entire working day will be charged for any period of time within a working day that the ramp remains closed beyond Saturday at 12:01 AM or any additional days at 12:01 AM.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM