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NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1517-07-77,  WISC 2016 229 

USH 10 – USH 10/STH 441 
County CB – Oneida Street   
USH 10 
I-41 Interchange Bridges and 
LLBDM Bridge B-70-61 Redeck 
Winnebago County 

 

Letting of July 12, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

1.3 Other Contracts  

2.2 Prosecution and Progress 

7.1 Traffic  
7.14 Median Crash Cushion Temporary Left In Place, Item SPV.0060.200 

 
Added Special Provisions 

Article 
No. 

Description 

7.15 Traffic Control Close-Open Freeway Ramp, Item SPV.0060.201 
7.16 Repositioning Traffic Control Devices for Mainline Closures, Item SPV.0060.202 
7.17 Crash Cushion Temporary Left In Place, Item SPV.0060.203 

 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

501.1000.S Ice Hot Weather Concreting LB 354,298 -108,342 245,956 
503.0155 Prestressed Girder Type I 54W-Inch LF 5,278 -2 5,276 
505.0400 Bar Steel Reinforcement HS Structures LB 920,807 -2,497 918,310 

505.0600 
Bar Steel Reinforcement HS Coated 
Structures 

LB 5,708,596 2,784 5,711,380 



511.1200 Temporary Shoring B-70-401 SF 2,646 1,230 3,876 
511.1200 Temporary Shoring B-70-405 SF 1,466 920 2,386 
511.1200 Temporary Shoring B-70-407 SF 525 336 861 

517.1010.S Concrete Staining B-70-405 SF 62,655 10 62,665 
550.0020 Preboring Rock Or Consolidated Materials LF 10,024 -1,012 9,012 
550.0500 Pile Points Each 1,206 61 1,267 
550.1120 Piling Steel HP 12-Inch X 53 LB LF 5,556 372 5,928 
550.1140 Piling Steel HP 14-Inch X 73 LB LF 41,734 -120 41,614 
628.7020 Inlet Protection Type D Each 9 4 13 
643.0300 Traffic Control Drums Days 34,400 -24,180 10,220 
643.0420 Traffic Control Barricades Type III Days 2,720 -2,124 596 
643.0705 Traffic Control Warning Lights Type A Days 5,400 -4,378 1,022 
643.0715 Traffic Control Warning Lights Type C Days 952 2,118 3,070 
643.0800 Traffic Control Arrow Boards Days 104 246 350 
643.0900 Traffic Control Signs Days 10,150 1,630 11,780 
643.3000 Traffic Control Detour Signs Days 23,172 9,938 33,110 
649.0403 Temporary Pavement Marking Epoxy 4-inch LF 153,893 -123,112 30,781 
649.0802 Temporary Pavement Marking Epoxy 8-inch LF 14,647 -11,717 2,930 

SPV.0035.700 
Modified High Performance Concrete (HPC) 
Masonry Bridges 

CY 32,720 74 32,794 

SPV.0045.200 
Maintain Traffic Control Warning Lights Type 
C Left in Place 

Days 35,594 1,005 36,599 

SPV.0045.201 Maintain Traffic Control Signs Left in Place Days 27,913 402 28,315 
SPV.0045.202 Maintain Traffic Control Drums Left in Place Days 149,678 4,020 153,698 

SPV.0045.203 
Maintain Traffic Control Barricades Type III 
Left in Place 

Days 8,314 268 8,582 

SPV.0045.204 
Maintain Traffic Control Warning Lights Type 
A Left in Place 

Days 9,208 536 9,744 

SPV.0090.201 
Concrete Barrier Temporary Precast Left in 
Place 

LF 27,310 2,800 30,110 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

603.1132 Concrete barrier Type S32 LF 0 246 246 

603.3513 
Concrete Barrier Transition Type S32 to 
S36 

EACH 0 1 1 

603.3535 
Concrete Barrier Transition Type S36 to 
S42 

EACH 0 1 1 

603.3559 
Concrete Barrier Transition Type S42 to 
S56 

EACH 0 1 1 

603.8000 
Concrete Barrier Temporary Precast 
Delivered 

LF 0 2,800 2,800 

603.8125 
Concrete Barrier Temporary Precast 
Installed 

LF 0 2,800 2,800 

614.0905 Crash Cushion Temporary Each 0 1 1 

SPV.0060.201 
Traffic Control Close-Open Freeway 
Ramp 

Each 0 29 29 

SPV.0060.202 
Repositioning Traffic Control Devices for 
Mainline Closures 

Each 0 60 60 

SPV.0060.203 Crash Cushion Temporary Left In Place Each 0 2 2 
 
 



Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.2100 Temporary Raised Pavement Markers Each 294 -294 0 
 
 
Plan Sheets 
 

 Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

34 Plan Details (Updated barrier transitions) 
53 Erosion Control (updated EB median inlet protection) 
101 Traffic Control Stage 1 (updated notes) 
102 Traffic Control Stage 1 (updated notes) 
112 Traffic Control Stage 2 (Changed sheet number) 
143 Miscellaneous Quantities (Updated barrier quantities) 
146 Miscellaneous Quantities (Updated inlet protection quantities) 
148 Miscellaneous Quantities (Updated traffic control and left in place quantities) 
149 Miscellaneous Quantities (Updated temporary pavement marking quantities) 
162 Miscellaneous Quantities (updated Traffic control detour sign quantities) 
163 Miscellaneous Quantities (updated Traffic control detour sign quantities) 
418 General Plan And Elevation Spans 7-12 (Added Temp. Shoring and Note) 
419 General Notes And Quantities (Updated Quantities) 
436 Pier 8 Layout (Changed Bearing Centerline) 
454 Bearing Pedestal Details Pier 8 (Updated Bearing & Pedestal Dimensions) 
463 54W" Prestressed Girder Details 1 (Span 12 girder lengths changed) 
498 General Plan And Elevation Spans 1-3 (Updated Pile Notes and Table) 
499 General Plan And Elevation Spans 4-7 (Elevations) 
500 General Plan And Elevation Spans 8-11 (Added Temp Shoring at Pier 11) 

501 
General Plan And Elevation Spans 12-14 (Added Temp Shoring, Added Detail A for 
common pier 8, Shifted Bearing Line) 

502 General Notes And Quantities (Updated Quantities, Added paint color note) 

508 
West Abutment Plan & Elevation (Updated wing wall width, added and corrected 
legend, added line work) 

509 West Abutment Details (Added notes, pile numbers, SS901 Bars) 
510 West Abutment Wing 1 (Wing body width and notes) 

511 West Abutment Wing 2 (Wing pile shifted, underdrain moved, added notes) 

512 West Abutment Bill Of Bars (Updated Rebar) 
513 Piers 1-3 Layout (Pier Dimensions) 
514 Pier 4 Layout (Pier Dimensions) 
515 Piers 5, 7, 8 Layout (Pier Dimensions) 
516 Pier 6 Layout (Showing Cofferdam) 
517 Pier 9 Layout (Pier Dimension) 
518 Piers 10-13 Layout (Pier Dimensions) 
519 Piers 1-3, 5-8 Cap Reinforcing (Pier Cap Stirrup Bars) 
520 Pier 4 Cap Reinforcing (Pier Cap Stirrup Bars) 
521 Pier 9 Cap Reinforcing (Pier Cap Stirrup Bars) 
522 Piers 10-13 Cap Reinforcing (Pier Cap Stirrup Bars) 
523 Piers 1-3 Shaft Reinforcing (Shaft Tie Bars And None) 
524 Pier 4 Shaft Reinforcing (Shaft Tie Bars) 
525 Piers 5-8 Shaft Reinforcing (Shaft Tie Bars & Call Outs) 
526 Pier 9 Shaft Reinforcing (Shaft Tie Bars) 
527 Pier 10-13 Shaft Reinforcing (Shaft Tie Bars) 



528 Piers 1-4 Footing Pile Layout (Length Table updated and added pile prebore symbol) 
529 Piers 5, 7-9 Footing Pile Layout (Updated Pile tables and number of PB609 Bars) 
531 Piers 10-13 Footing Pile Layout (Updated Pile tables and number of PC613 Bars) 
532 Bearing Layout Unit 1 (Added Reference Line And Note) 
533 Bearing Layout Unit 2 (Added Reference Line And Note) 
534 Bearing Layout Unit 3 (Added Reference Line And Note) 
539 Framing Plan And Elevation Spans 1-2 (Dimensions And Text Revisions) 
540 Framing Plan And Elevation Spans 3-4 (Dimensions And Text Revisions) 
541 Framing Plan And Elevaiton Spans 5-6 (Dimensions And Text Revisions) 
542 Framing Plan And Elevation Spans 7-8 (Dimensions And Text Revisions) 
543 Framing Plan And Elevation Span 9 (Dimensions And Text Revisions) 
544 Framing Plan And Elevation Spans 10-11 (Dimension And Text Revision) 
545 Framing Plan And Elevation Span 12 (Dimension And Text Revision) 
546 Framing Plan And Elevation Span 13 (Dimension And Text Revision) 
547 Framing Plan And Elevation Span 14 (Dimension And Text Revision) 
559 Deck Reinforcement Unit 1 (Number Of Bars And Spelling) 
560 Deck Reinforcement Unit 2 (Number Of Bars And Spelling) 
561 Deck Reinforcement Unit 3 (Number Of Bars And Spelling) 
562 Superstructure Details & Bill Of Bars (Updated Rebar Quantity) 
566 Deck Pour Sequence Unit 3 (Updated Span 14 Length) 
571 Parapet Electrical (Updated Electrical Fitting Details) 

572 
Structural Approach Slab Details (Updated notes, moved SS901 Bar Bill to Abutment 
Sheets) 

573 
Modular Exp. Joint Details 1 (Updated Shared Pier 8 joint No. of cells and movement 
per 10°F) 

574 Modular Exp. Joint Details 2 (Updated dimensions and notes) 

575 
Reinforcing At Expansion Joint Units 1, 2, & 3 (Updated M408 bar length and M403 
spacing at edge of deck) 

576 Modular Joint Cover Plates 42SS Parapet (Added general note) 
577 Modular Joint Cover Plates 32SS Parapet (Added general note) 
578 Floor Drain Type 'GC' (Updated Section A1 and Section A2) 

579 
Downspout Details (Modified thread Insert Embedment for inserts and detail for 
Elevation View for Horizontal Runs) 

582 Standpipe System Details (Threaded rods and inserts) 
648 General Plan And Elevation (Updated Foundation Data) 
649 Cross-Section  (Updated cross-section dimensions; added IH 41 profile) 
650 General Notes And Quantities (Modified Estimated Quantities table) 
652 Pier 2 Details 1 (Updated bar reinforcement) 
653 Pier 2 Details 2 (Updated bar reinforcement) 
654 Bearing Pedestal Details (Updated bar reinforcement) 

 

 

 Added Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of why sheet was added) 

103A Traffic Control Left in Place from 1517-07-74 (missing) 
103B Traffic Control Left in Place from 1517-07-74 (missing) 

236A 
SDD – 32-Inch Signal Slope Concrete Barrier to 36-Inch Single Slope Concrete 
Barrier Height Transition 

236B 
SDD – 36-Inch Signal Slope Concrete Barrier to 42-Inch Single Slope Concrete 
Barrier Height Transition 

236C 
SDD – 42-Inch Signal Slope Concrete Barrier to 56-Inch Single Slope Concrete 
Barrier Height Transition 

259A SDD – Barricades and Signs for Sideroad Closures 



259B 
SDD – Traffic Control, Advance Warning Signs 45 M.P.H. or Greater, Two Way 
Undivided Road Open to Traffic 

259C 
SDD – Traffic Control, Advance Warning Signs 40 M.P.H. or Less, Two Way 
Undivided Road Open to Traffic 

261A SDD – Traffic Control, Lane Closure, Speeds Greater than 40 M.P.H. with Barrier 
261B SDD – Traffic Control, Lane Closure 

262A 
SDD – Traffic Control, Two Lane Closure on Freeway or Expressway, Short -Term 
(Less than 24 Hours) 

262B SDD – Traffic Control, Exit Ramp Closure 

262C 
SDD – Traffic Control, Shoulder Closure on Divided Roadway, Speeds Greater than 
40 M.P.H. 

263A SDD – Temporary Traffic Control, Fixed Message Signs 
 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 



ADDENDUM NO. 01 

1517-07-77 

June 23, 2016 

 
Special Provisions 
 
1.3 Other Contracts. 
 
Replace entire article language with the following: 
 
The following projects will be under construction concurrently with the work under this contract. Coordinate 
trucking activities, detours, work zone traffic control, roadway and lane closures, and other work items as 
required with other contracts. 
 
Project 1500-44-71, USH 10 – USH 10, C Menasha, Oneida Street, CTH AP – STH 114, Winnebago and 
Calumet Counties, Wisconsin under a Department contract. Work under this contract (LET date of December 
13, 2016) is anticipated to be complete in fall of 2017. The proposed action would resurface US 10 from 
south of County AP (southern limits of the 441 project reconstruction of US 10 and County AP intersection) 
to the intersection of US 10 and WIS 114. Traffic signal infrastructure will be updated at the intersections of 
US 10 and Manitowoc Road and US 10 and WIS 114. The east and west approaches at the intersection of 
US 10 and Manitowoc Road will be reconstructed to comply with ADA. The southeast quadrant at the 
intersection of US 10 and WIS 114 will be reconstructed to encourage the City of Menasha to construct their 
Province Trail along the south side of WIS 114 and cross WIS 114 at a location east of the intersection of 
US 10 and WIS 114. Other items associated with the project include. The work under this contract has a 
schedule, detour route and work zone overlap. Coordinate activities with Project 1500-44-71 contractor. 
 
Project 1517-07-74 IH 41 from STH 441 to CTH II, Winnebago County, Wisconsin under a department 
contract. Work under this contract (anticipated LET date of May 10, 2016) is anticipated to be complete in 
May 2017. The work under this contract consists of common excavation, borrow excavation, base aggregate 
dense, breaker run, concrete pavement, HMA pavement, concrete barrier, storm sewer, erosion control, 
pavement marking, signing, B-70-129, B-70-131, B-70-132. The work under this contract has schedule and 
work zone overlap. Coordinate activities with Project 1517-07-74 contractor. 
 
Project 1517-07-76, Little Lake Butte Morts Bridge B-70-403, Winnebago County, Wisconsin under a 
department contract. Work under this contract (LET date of August 11, 2014) is anticipated to be complete in 
November 2016. The work under this contract consists of common excavation, borrow excavation, 
construction of Structures B-70-403, C-70-200, S-70-204, S-70-240, S-70-249, S-70-251, S-70-258 and S-
70-259, concrete pavement, and erosion control. The work under this contract has schedule and work zone 
overlap. Coordinate activities with Project 1517-07-76 contractor.  
 
Project 1517-07-78, USH 10 – USH 10/STH 441, County CB – Oneida Street, Winnebago County, 
Wisconsin under a department contract. Work under this contract (LET date of February 13, 2018) is 
anticipated to be complete in September 2018. The work under this contract consists of common excavation, 
borrow excavation, construction of Structures, R-70-120, N-70-100, N-70-101, and erosion control. The work 
under this contract has a schedule and work zone overlap. Coordinate activities with Project 1517-07-78 
contractor. 
 
Project 1517-07-79 IH 41 Interchange B-70-400 and USH 10 eastbound Grading/Paving, Winnebago 
County, Wisconsin under a department contract. Work under this contract (LET date of July 14, 2015) is 
anticipated to be complete in November 2016. The work under this contract consists of common excavation, 
borrow excavation, base aggregate dense, breaker run, concrete pavement, HMA pavement, concrete 
barrier, storm sewer, erosion control, pavement marking, signing and B-70-400. The work under this contract 
has schedule and work zone overlap. Coordinate activities with Project 1517-07-79 contractor. 
 



Project 1517-07-80 USH 10 from the System Interchange to Racine Road Interchange, Winnebago County, 
Wisconsin under a department contract. Work under this contract (anticipated LET date of July 11, 2017) 
is anticipated to be complete in November 2018. The work under this contract consists of epoxy overlay, 
maintenance of traffic  control left in place, concrete barrier, pavement marking, signing, B-70-407, B-70-409, 
FNW Ramp, and FEN Ramp. The work under this contract has schedule and work zone overlap. Coordinate 
activities with Project 1517-07-77 contractor. 
 
Project 1517-75-70 Midway Road Interchange B-70-423, Winnebago County, Wisconsin under a department 
contract. Work under this contract (anticipated LET date of July 11, 2017) is anticipated to be complete in 
May 2018. The work under this contract consists of B-70-423, R-70-142, R-70-150, R-70-151, excavation, 
erosion control, and paving. The work under this contract has schedule. Coordinate activities with Project 
1517-07-77 contractor. 
 
Project 1517-75-72 Midway Road Interchange Mainline, Winnebago County, Wisconsin under a department 
contract. Work under this contract (anticipated LET date of July 10, 2018) is anticipated to be complete in 
November 2019. The work under this contract consists of B-70-424, R-70-141, N-70-121, N-70-132, S-70-
220, S-70-221, S-70-225, excavation, erosion control, and mainline paving. The work under this contract has 
schedule. Coordinate activities with Project 1517-07-77 contractor. 
 
Project 1517-75-75 Racine Road Interchange Construction, Winnebago County, Wisconsin under a 
department contract. Work under this contract (LET date of July 14, 2015) is anticipated to be complete in 
November 2016. The work under this contract consists of common excavation, roadway embankment, 
concrete pavement, HMA Pavement, curb and gutter, stormwater detention ponds, permanent signing and 
marking, storm sewer and erosion control. The work under this contract has schedule and work zone 
overlap. Coordinate activities with Project 1517-75-75 contractor. 
 
Project 1517-75-76 Racine Road Reconstruction, Winnebago County, Wisconsin under a department 
contract. Work under this contract (anticipated LET date of July 14, 2016) is anticipated to be complete in 
August 2016. The work under this contract consists of common excavation, roadway embankment, concrete 
pavement, HMA Pavement, curb and gutter, sidewalk, traffic signals, storm sewer and erosion control. 
 
Project 1517-75-77 Midway Road (CTH  AP), Winnebago County, Wisconsin under a department contract. 
Work under this contract (anticipated LET date of July 10, 2018) is anticipated to be complete in November 
2018. The work under this contract consists of S-70-222, S-70-242, excavation, erosion control, storm sewer, 
and paving. The work under this contract has schedule. Coordinate activities with Project 1517-07-77 
contractor. 
 
Project 1517-75-83 Oneida Street Interchange (Valley Road and Midway Road), Winnebago County, 
Wisconsin under a department contract. Work under this contract (anticipated LET date of July 11, 2017) is 
anticipated to be complete in June 2018. The work under this contract consists of S-70-345, S-70-346, S-08-
060, S-08-061, S-70-341, S-70-342, S-08-056, S-08-057, excavation, erosion control, storm sewer, sidewalk 
pavement, and mainline paving. The work under this contract has schedule. Coordinate activities with Project 
1517-07-77 contractor. 
 
Project 1517-75-85 Mainline TMP (Phase 1), Winnebago County, Wisconsin under a department contract. 
Work under this contract (anticipated LET date of March 13, 2018) is anticipated to be complete in August 
2018. The work under this contract consists of excavation, erosion control, and mainline paving. The work 
under this contract has schedule. Coordinate activities with Project 1517-07-77 contractor. 
 
Project 1517-75-88 B-70-115 & B-70116, Winnebago County, Wisconsin under a department contract. Work 
under this contract (anticipated LET date of July 11, 2017) is anticipated to be complete in June 2018. The 
work under this contract consists of B-70-115, B-70-116, excavation, and temporary paving. The work under 
this contract has schedule. Coordinate activities with Project 1517-07-77 contractor. 
 
 
 



2.2 Prosecution and Progress 
 
Replace entire section titled Liquidated Damages with the following: 
 
Liquidated Damages 
If the contractor fails to complete the B-70-407 and B-70-409 median pier structure by 12:01 AM May 1, 
2017, the department will assess the contractor $2,500 in interim liquidated damages for each calendar day 
over the deadline after 12:01 AM, May 1, 2017. An entire calendar day will be charged for any period of time 
within a calendar day that the road remains closed beyond 12:01 AM for the remainder of the contract. 
 
If the contractor fails to complete grading and earth removal along the FNW and FEN ramp by 12:01 AM 
June 30, 2017, the department will assess the contractor $2,500 in interim liquidated damages for each 
calendar day over the deadline after 12:01 AM, June 30, 2017. An entire calendar day will be charged for 
any period of time within a calendar day that the road remains closed beyond 12:01 AM for the remainder of 
the contract. 
 
Replace standard spec 108.11 paragraph (3) with the following: 
 
The department will assess $20,000.00 in daily liquidated damages. These liquidated damages reflect the 
cost of engineering, supervision, and a portion of road user costs. 
108-055 (20130615) 
 
The department will not grant time extensions to the interim completion dates specified above for the 
following: 

1. Labor disputes that are not industry wide. 
2. Delays in material deliveries. 

 
 
7.1 Traffic. 
 
Add the following under section titled Stage 2: 
 

- Consecutive full closures (including weekdays) will be allowed for B-70-405 Unit 3 girder setting. 
- USH 10 EB & WB cannot be closed simultaneously with I-41 NB & SB and CD Road except for the 

placement of B-70-405 girders. 
 

 
Replace the table in section titled 1517-07-77 Roadway Closure Summary with the following: 

 1517-07-77 Roadway Closure Summary 

Operation 

Structure Demolition 
Girder 
Setting 

Number 
of 

Girders 

Formwork 
/Stripping 

Underpassing 
Feature 

Full 
Closures 

1517-
07-77 

Traffic 
Control 
Stage 

B-70-76 X - - - Lake St. 3 2 

B-70-78 X - - - Lake St. 3 2 

B-70-79 

X - - - I-41 NB 3 

2 X - - - I-41 SB 3 

X - - - CD Rd 3 

B-70-401 
- X 14 - 

Lake St. 
2 

2 
- - - X 4 



- X 6 - 
IH 41 NB 

1 

- - - X 0 

- X 6 - 
IH 41 SB 

1 

- - - X 0 

- X 6 - 
CD Rd 

1 

- - - X 3 

B-70-405 

- X 5 - 
US 10 WB 

5 

2 

- - - X 0 

- X 5 - 
US 10 EB 

5 

- - - X 0 

- X 5 - 
I-41 NB 

8 

- - - X 0 

- X 5 - 
I-41 SB 

4 

- - - X 0 

- X 5 - 
CD Rd 

2 

- - - X 3 

- X 5 - 
FSE 

2 

- - - X 3 

B-70-406 
- X 6 - 

Lake St. 
1 

2 
- - - X 3 

 
 
 
Add the following under section titled Local Street Closure: 
 
Maintain access for postal service and emergency services through the closure on N Lake St/Butte des 
Morts Beach Road.  If operations will require a complete blocking of the roadway, the contractor must 
coordinate with the postal service and emergency services to determine an alternate route. 
 
 
7.14  Maintain Crash Cushion Temporary Left in Place, Item SPV.0060.200. 
 
Replace entire section titled A Description with the following:  
 
A  Description 
This special provision describes maintaining temporary crash cushion left in place according to standard 
spec 614. 
 
The crash cushion left in place becomes the property of the contractor upon notice to proceed. All crash 
cushions in place at the end of the contract shall remain in place until the contractor of the next contract 
assumes possession.   
 
 
 
 
 
 
 



7.15 Traffic Control Close-Open Freeway Ramp, Item SPV.0060.201. 
 
A  Description 
The work under this item consists of furnishing required labor, material and equipment for closing and 
subsequently opening or opening and subsequently closing ramps in accordance to section 643 of the 
standard specifications, the plans, and as directed by the engineer.  
 
Post all ramp closures 7 working days in advance of their closure with dates and time of closure. Drums, 
barricades and signs may remain along the roadway when the ramp is open to traffic pending engineer 
approval to verify adequate offsets from traffic location are provided. Ensure that all inappropriate signs, 
dates or times are not visible to traffic when the ramp is open. A deduction of one each will be made from the 
project total for this item for each day any inappropriate sign is visible to traffic when the ramp is open. 
Drums, barricades, arrow boards, and signs will be paid for separately under the various traffic control items. 
 
B  (Vacant) 
 
C  (Vacant) 
 
D  Measurement 
The department will measure Traffic Control Close-Open Freeway Ramp as a unit every time a freeway 
ramp is setup and subsequently removed within a 24-hour period that has been authorized by the engineer.  
Closure to a ramp not deemed necessary for construction does not constitute payment. 
 
E  Payment 
The department will pay for the measured quantity at the contract unit price under the following bid item:  

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.201 Traffic Control Close-Open Freeway Ramp EACH 

 
 
Payment is full compensation for providing and placing all materials, excluding the cost for the material 
themselves; and for furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 
Drums, Barricades, Arrow Boards, and Signs, will be paid for under separate bid items in the contract. 
 
 
7.16 Repositioning Traffic Control Devices for Mainline Closures, Item SPV.0060.202. 
 
A  Description 
This special provision describes repositioning traffic control devices as required to close mainline lanes to 
traffic. 
 
B  Materials 
Use traffic control devices conforming to standard spec section 643 that have been delivered and placed 
within the project limits under other contract bid items. 
 
C  Construction 
Reposition traffic control devices as required to close one or more lanes to public traffic along USH 41 and 
USH 10/441. Monitor and maintain the traffic control device configuration for the duration of the closure. 
Upon conclusion of the allowable lane closure timeframes, return the devices to their previous configuration 
or an engineer-approved position within the project limits.  
 
D  Measurement 
The department will measure  Repositioning Traffic Control Devices for Mainline Closures as each individual 
reposition/return cycle acceptably completed, measured as the number of reposition/return cycles the 
engineer deems necessary to conform to the traffic control plan, contract staging plan, and other contract 
requirements. The department will not measure additional moves or configuration changes as might be 
required solely to accommodate the contractor's operations. 



 
The department will measure each change in configuration on a nightly basis regardless of the overall 
duration of the interruption to traffic at that location. Each direction of travel shall be measured separately.  
 
Changes between single and double lane closures during the same night are incidental to the contract.  
Longitudinal gaps in lane closures shall not constitute measurement of multiple closures, and are incidental 
to the contract.  Mobilization and shifting of traffic control devices for sideroad lane or full closures are 
incidental to the contract. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.202 Repositioning Traffic Control Devices for Mainline 

Closures 
EACH 

 
Payment is full compensation for providing the required closure including placing and maintaining the 
required closure configuration as well as returning the traffic control devices to their previous or other 
engineer-approved location when the closure is no longer required. The department will pay separately for 
furnishing, and maintaining the condition of, required traffic control devices under other contract bid items. 
 
 
7.17 Crash Cushion Temporary Left in Place, Item SPV.0060.203. 
 
A  Description 
This special provision describes providing temporary crash cushions to be left in place in accordance to 
section 614 of the standard specifications. 
 
Crash Cushions Temporary Left In Place become the property of the department upon substantial 
completion. 
 
B  Materials 
Furnish temporary crash cushions in accordance to the pertinent requirements of section 614 of the standard 
specifications.  
 
C  Construction 
Install temporary crash cushions in accordance to the pertinent requirements of section 614 of the standard 
specifications.  
 
Supplement subsection 614.3.4 of the standard specifications with the following: 
 
Locate the manufacturer’s foundation pad adjacent to the existing paved shoulder. Provide a transition 
foundation pad section using a 15:1 taper rate after the required manufacturer’s crash cushion pad following 
the manufacturer’s recommended dimensions. Construct this transition piece using identical materials and 
depths used for the foundation pad. Place aggregate base course behind the transition pad section to blend 
to existing slopes. 
 
Maintain the temporary crash cushion until the contract is substantially complete. 
 
D  Measurement 
The department will measure Crash Cushion Temporary Left In Place as each individual crash cushion 
temporary installation acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item: 



ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.203 Crash Cushion Temporary Left In Place Each 

 
Payment is full compensation for furnishing, installing, and maintaining the crash cushions, and for furnishing 
all labor tools, equipment and incidentals necessary to complete contract work.  
(NER41-20120214) 
 

 
 

 
Schedule of Items 
Attached, dated June 23, 2016, are the revised Schedule of Items Pages 1 – 26. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 34, 53, 101, 102, 112, 143, 146, 148, 149, 162, 163, 418, 419, 436, 454, 463, 498 - 502, 508 - 534, 
539 - 547, 559 - 562, 566, 571 - 579, 582, 648 - 650, and 652 - 654 
 
Added: 103A, 103B, 236A, 236B, 236C, 259A, 259B, 259C, 261A, 261B, 262A, 262B, 262C, 263A  

 
 
 

END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Contract Items 
 
 ------------------------------------------------------------------------------- 
      |201.0105 Clearing  **P** |               |                | 
  0010|                         |          5.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0115 Clearing        |               |                | 
  0020|                         |          2.820|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0205 Grubbing  **P** |               |                | 
  0030|                         |          5.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0215 Grubbing        |               |                | 
  0040|                         |          3.040|                | 
      |                         |ACRE           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |203.0200 Removing Old    |               |                | 
  0050|Structure (station)  701.|LUMP           |LUMP            | 
      |STA. 142WB+83            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0200 Removing Old    |               |                | 
  0060|Structure (station)  702.|LUMP           |LUMP            | 
      |STA. 142EB+35            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0200 Removing Old    |               |                | 
  0070|Structure (station)  703.|LUMP           |LUMP            | 
      |STA. 131EB+93            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0080|Containment (structure)  |LUMP           |LUMP            | 
      |700. B-70-76             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0090|Containment (structure)  |LUMP           |LUMP            | 
      |701. B-70-78             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0100|Containment (structure)  |LUMP           |LUMP            | 
      |702. B-70-79             |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |203.0600.S Removing Old  |               |                | 
  0110|Structure Over Waterway  |LUMP           |LUMP            | 
      |With Minimal Debris      |               |                | 
      |(station) 700. STA.      |               |                | 
      |147WB+54.OO              |               |                |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0120|Pavement  **P**          |      5,844.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0157 Removing        |               |                | 
  0130|Concrete Barrier  **P**  |      3,019.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 Removing        |               |                | 
  0140|Guardrail  **P**         |        742.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0170 Removing Fence  |               |                | 
  0150|**P**                    |        762.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 Removing Inlets |               |                | 
  0160|                         |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0245 Removing Storm  |               |                | 
  0170|Sewer (size)  001.       |         63.000|                | 
      |12-Inch - 18-Inch **P**  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.9060.S Removing      |               |                | 
  0180|(item description)  001. |          2.000|                | 
      |Storm Sewer Plugs        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.9105.S Removing      |               |                | 
  0190|(item description)  001. |LUMP           |LUMP            | 
      |Sand Barrels             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |204.9165.S Removing      |               |                | 
  0200|(item description)  700. |        873.000|                | 
      |Removing Temporary       |SF             |                | 
      |Shoring Left in Place    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0210|Common  **P**            |    232,472.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0220|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  700.        |               |                | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0230|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  701.        |               |                | 
      |B-70-401                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0240|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  702.        |               |                | 
      |B-70-406                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0250|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  703.        |               |                | 
      |B-70-405                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0260|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  704.        |               |                | 
      |B-70-407                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.1000 Excavation for  |               |                | 
  0270|Structures Bridges       |LUMP           |LUMP            | 
      |(structure)  705.        |               |                | 
      |B-70-409                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.5000 Cofferdams      |               |                | 
  0280|(structure)  700.        |LUMP           |LUMP            | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.5000 Cofferdams      |               |                | 
  0290|(structure)  701.        |LUMP           |LUMP            | 
      |B-70-405                 |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           4 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |209.0100 Backfill        |               |                | 
  0300|Granular                 |        175.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |210.0100 Backfill        |               |                | 
  0310|Structure  **P**         |        973.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0320|Roadway (project)  001.  |          1.000|                | 
      |1517-07-77               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0330|Dense 3/4-Inch           |      2,305.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0340|Dense 1 1/4-Inch         |      2,273.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311.0110 Breaker Run     |               |                | 
  0350|                         |      1,510.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |320.0105 Concrete Base   |               |                | 
  0360|4-Inch  **P**            |        446.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |320.0145 Concrete Base   |               |                | 
  0370|8-Inch  **P**            |        144.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0410 Concrete        |               |                | 
  0380|Pavement Approach Slab   |        210.000|                | 
      |**P**                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0620 Drilled Dowel   |               |                | 
  0390|Bars                     |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.1010 Concrete        |               |                | 
  0400|Surface Drains           |          6.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           5 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |416.1110 Concrete        |               |                | 
  0410|Shoulder Rumble Strips   |      1,879.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.5020 Incentive IRI   |               |                | 
  0420|Ride Bridge              |          1.000|         1.00000|          1.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0430|                         |          4.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0440|Density HMA Pavement     |        350.000|         1.00000|        350.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |460.5224 HMA Pavement 4  |               |                | 
  0450|LT 58-28 S               |        546.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0315 Asphaltic       |               |                | 
  0460|Flumes                   |         17.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0400 Asphaltic       |               |                | 
  0470|Shoulder Rumble Strips   |      2,521.000|                | 
      |**P**                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501.1000.S Ice Hot       |               |                | 
  0480|Weather Concreting       |    245,956.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.1100 Concrete        |               |                | 
  0490|Masonry Seal  **P**      |        739.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0500|Device (structure)  700. |LUMP           |LUMP            | 
      |B-70-406                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0510|Device (structure)  701. |LUMP           |LUMP            | 
      |B-70-401                 |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502.3110.S Expansion     |               |                | 
  0520|Device Modular           |LUMP           |LUMP            | 
      |(structure)  700.        |               |                | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3110.S Expansion     |               |                | 
  0530|Device Modular           |LUMP           |LUMP            | 
      |(structure)  701.        |               |                | 
      |B-70-401                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3110.S Expansion     |               |                | 
  0540|Device Modular           |LUMP           |LUMP            | 
      |(structure)  702.        |               |                | 
      |B-70-405                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3200 Protective      |               |                | 
  0550|Surface Treatment  **P** |     48,639.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3210 Pigmented       |               |                | 
  0560|Surface Sealer           |     10,110.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5005 Masonry Anchors |               |                | 
  0570|Type L No. 5 Bars  **P** |        240.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |503.0146 Prestressed     |               |                | 
  0580|Girder Type I 45W-Inch   |      7,495.000|                | 
      |**P**                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |503.0155 Prestressed     |               |                | 
  0590|Girder Type I 54W-Inch   |      5,276.000|                | 
      |**P**                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |503.0172 Prestressed     |               |                | 
  0600|Girder Type I 72W-Inch   |      9,998.000|                | 
      |**P**                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0400 Bar Steel       |               |                | 
  0610|Reinforcement HS         |    918,310.000|                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           7 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |505.0600 Bar Steel       |               |                | 
  0620|Reinforcement HS Coated  |   5,711,380   |                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0800.S Bar Steel     |               |                | 
  0630|Reinforcement HS         |      3,380.000|                | 
      |Stainless Structures     |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.0605 Structural      |               |                | 
  0640|Steel HS                 |   8,133,557   |                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.2605 Bearing Pads    |               |                | 
  0650|Elastomeric              |        143.000|                | 
      |Non-Laminated  **P**     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.2610 Bearing Pads    |               |                | 
  0660|Elastomeric Laminated    |        117.000|                | 
      |**P**                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.3020 Welded Stud     |               |                | 
  0670|Shear Connectors         |     29,082.000|                | 
      |7/8x7-Inch  **P**        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.3025 Welded Stud     |               |                | 
  0680|Shear Connectors         |     19,329.000|                | 
      |7/8x8-Inch  **P**        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.4000 Steel           |               |                | 
  0690|Diaphragms (structure)   |         92.000|                | 
      |700. B-70-61 **P**       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.4000 Steel           |               |                | 
  0700|Diaphragms (structure)   |        175.000|                | 
      |701. B-70-401 **P**      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.4000 Steel           |               |                | 
  0710|Diaphragms (structure)   |         72.000|                | 
      |702. B-70-406 **P**      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.5000 Bearing         |               |                | 
  0720|Assemblies Fixed         |         15.000|                | 
      |(structure)  700.        |EACH           |                | 
      |B-70-61 **P**            |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           8 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |506.6000 Bearing         |               |                | 
  0730|Assemblies Expansion     |         94.000|                | 
      |(structure)  700.        |EACH           |                | 
      |B-70-61 **P**            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.6000 Bearing         |               |                | 
  0740|Assemblies Expansion     |         60.000|                | 
      |(structure)  701.        |EACH           |                | 
      |B-70-406 **P**           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0750|Shoring (structure)  700.|      3,876.000|                | 
      |B-70-401                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0760|Shoring (structure)  701.|      1,640.000|                | 
      |B-70-406                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0770|Shoring (structure)  702.|      2,386.000|                | 
      |B-70-405                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0780|Shoring (structure)  704.|        861.000|                | 
      |B-70-407                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0790|Shoring (structure)  705.|        600.000|                | 
      |B-70-409                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1300 Temporary       |               |                | 
  0800|Shoring (location)  001. |      2,916.000|                | 
      |Toe Trench               |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |514.0445 Floor Drains    |               |                | 
  0810|Type GC                  |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |514.0450 Floor Drains    |               |                | 
  0820|Type WF                  |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |514.2608 Downspout       |               |                | 
  0830|8-Inch  **P**            |        553.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |514.2625 Downspout       |               |                | 
  0840|6-Inch  **P**            |        859.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |516.0500 Rubberized      |               |                | 
  0850|Membrane Waterproofing   |         78.000|                | 
      |**P**                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.0600 Painting Epoxy  |               |                | 
  0860|System (structure)  700. |LUMP           |LUMP            | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.0600 Painting Epoxy  |               |                | 
  0870|System (structure)  701. |LUMP           |LUMP            | 
      |B-70-405                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.0900.S Preparation   |               |                | 
  0880|and Coating of Top       |LUMP           |LUMP            | 
      |Flanges (structure) 700. |               |                | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.1010.S Concrete      |               |                | 
  0890|Staining (structure)     |     40,170.000|                | 
      |700. B-70-61 **P**       |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1010.S Concrete      |               |                | 
  0900|Staining (structure)     |     76,175.000|                | 
      |701. B-70-401 **P**      |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1010.S Concrete      |               |                | 
  0910|Staining (structure)     |     41,385.000|                | 
      |702. B-70-406 **P**      |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1010.S Concrete      |               |                | 
  0920|Staining (structure)     |     62,665.000|                | 
      |703. B-70-405 **P**      |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |517.1050.S Architectural |               |                | 
  0930|Surface Treatment        |      8,940.000|                | 
      |(structure)  700.        |SF             |                | 
      |B-70-61 **P**            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1050.S Architectural |               |                | 
  0940|Surface Treatment        |      7,370.000|                | 
      |(structure)  701.        |SF             |                | 
      |B-70-401 **P**           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1050.S Architectural |               |                | 
  0950|Surface Treatment        |      4,280.000|                | 
      |(structure)  702.        |SF             |                | 
      |B-70-406 **P**           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1050.S Architectural |               |                | 
  0960|Surface Treatment        |      9,870.000|                | 
      |(structure)  703.        |SF             |                | 
      |B-70-405 **P**           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1800.S Structure     |               |                | 
  0970|Repainting Recycled      |LUMP           |LUMP            | 
      |Abrasive (structure)     |               |                | 
      |700. B-70-61             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.4500.S Negative      |               |                | 
  0980|Pressure Containment and |LUMP           |LUMP            | 
      |Collection of Waste      |               |                | 
      |Materials (structure)    |               |                | 
      |700. B-70-61             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.6001.S Portable      |               |                | 
  0990|Decontamination Facility |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |520.8000 Concrete        |               |                | 
  1000|Collars for Pipe         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1012 Apron Endwalls  |               |                | 
  1010|for Culvert Pipe Steel   |          2.000|                | 
      |12-Inch                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |522.0324 Culvert Pipe    |               |                | 
  1020|Reinforced Concrete      |         46.000|                | 
      |Class IV 24-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0330 Culvert Pipe    |               |                | 
  1030|Reinforced Concrete      |         66.000|                | 
      |Class IV 30-Inch         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0530 Culvert Pipe    |               |                | 
  1040|Reinforced Concrete      |         70.000|                | 
      |Class V 30-Inch          |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1024 Apron Endwalls  |               |                | 
  1050|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |24-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1030 Apron Endwalls  |               |                | 
  1060|for Culvert Pipe         |          3.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |30-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0424 Culvert Pipe    |               |                | 
  1070|Reinforced Concrete      |         55.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-IV 24x38-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0524 Apron Endwalls  |               |                | 
  1080|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |24x38-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |550.0020 Pre-Boring Rock |               |                | 
  1090|or Consolidated          |      9,012.000|                | 
      |Materials                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |550.0500 Pile Points     |               |                | 
  1100|                         |      1,267.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |550.1120 Piling Steel HP |               |                | 
  1110|12-Inch X 53 Lb          |      5,928.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |550.1140 Piling Steel HP |               |                | 
  1120|14-Inch X 73 Lb          |     41,614.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.1156 Concrete        |               |                | 
  1130|Barrier Type S56  **P**  |        298.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |604.0600 Slope Paving    |               |                | 
  1140|Select Crushed Material  |      4,634.000|                | 
      |**P**                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0200 Riprap Medium   |               |                | 
  1150|                         |         75.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0300 Riprap Heavy    |               |                | 
  1160|                         |      1,372.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0627 Inlet Covers    |               |                | 
  1170|Type HM                  |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.0654 Inlet Covers    |               |                | 
  1180|Type V                   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.3220 Inlets 2x2-FT   |               |                | 
  1190|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0212 Pipe Underdrain |               |                | 
  1200|Unperforated 12-Inch     |        173.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612.0406 Pipe Underdrain |               |                | 
  1210|Wrapped 6-Inch           |        382.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0150 Anchor          |               |                | 
  1220|Assemblies for Steel     |          3.000|                | 
      |Plate Beam Guard         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |614.0397 Guardrail Mow   |               |                | 
  1230|Strip Emulsified Asphalt |        232.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2300 MGS Guardrail 3 |               |                | 
  1240|                         |        767.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2500 MGS Thrie Beam  |               |                | 
  1250|Transition               |        195.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS Guardrail   |               |                | 
  1260|Terminal EAT             |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2620 MGS Guardrail   |               |                | 
  1270|Terminal Type 2          |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616.0700.S Fence Safety  |               |                | 
  1280|                         |      2,000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  1290|Repair of Haul Roads     |          1.000|                | 
      |(project)  001.          |EACH           |                | 
      |1517-07-77               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  1300|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  1310|                         |        762.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0100 Topsoil         |               |                | 
  1320|                         |     37,443.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 Salvaged        |               |                | 
  1330|Topsoil                  |     62,798.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.0200 Mulching        |               |                | 
  1340|                         |     69,196.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 Silt Fence      |               |                | 
  1350|                         |      4,208.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 Silt Fence      |               |                | 
  1360|Maintenance              |      4,208.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  1370|Erosion Control          |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  1380|Emergency Erosion        |         11.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2002 Erosion Mat     |               |                | 
  1390|Class I Type A           |     25,455.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 Erosion Mat     |               |                | 
  1400|Class I Type B           |     10,448.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.6005 Turbidity       |               |                | 
  1410|Barriers                 |        440.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7005 Inlet           |               |                | 
  1420|Protection Type A        |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7010 Inlet           |               |                | 
  1430|Protection Type B        |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7020 Inlet           |               |                | 
  1440|Protection Type D        |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.7504 Temporary Ditch |               |                | 
  1450|Checks                   |        545.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 Culvert Pipe    |               |                | 
  1460|Checks                   |         98.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  1470|B                        |         38.900|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0120 Seeding Mixture |               |                | 
  1480|No. 20                   |      2,707.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 Seeding         |               |                | 
  1490|Temporary                |      2,554.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |631.1100 Sod Erosion     |               |                | 
  1500|Control                  |         40.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.0500 Delineator      |               |                | 
  1510|Reflectors               |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.1000 Delineator      |               |                | 
  1520|Brackets                 |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 Markers Culvert |               |                | 
  1530|End                      |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 Posts Wood      |               |                | 
  1540|4x6-Inch X 18-FT         |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0808 Posts Tubular   |               |                | 
  1550|Steel 2x2-Inch X 8-FT    |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:          16 
                                                               DATE:    06/23/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712001              1517-07-77              WISC  2016229 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |635.0200 Sign Supports   |               |                | 
  1560|Structural Steel HS      |        534.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |636.0100 Sign Supports   |               |                | 
  1570|Concrete Masonry         |          1.200|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |636.0500 Sign Supports   |               |                | 
  1580|Steel Reinforcement      |         68.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.1220 Signs Type I    |               |                | 
  1590|Reflective SH            |      2,792.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  1600|Reflective H             |        174.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  1610|Reflective F             |        113.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2601 Removing Signs  |               |                | 
  1620|Type I                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  1630|Type II                  |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  1640|Sign Supports            |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3100 Removing        |               |                | 
  1650|Structural Steel Sign    |          2.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |641.5100 Sign Bridge     |               |                | 
  1660|Structure Mounted        |LUMP           |LUMP            | 
      |(structure)  700.        |               |                | 
      |S-70-206                 |               |                |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |641.5100 Sign Bridge     |               |                | 
  1670|Structure Mounted        |LUMP           |LUMP            | 
      |(structure)  701.        |               |                | 
      |S-70-209                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |641.5100 Sign Bridge     |               |                | 
  1680|Structure Mounted        |LUMP           |LUMP            | 
      |(structure)  702.        |               |                | 
      |S-70-254                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |642.5401 Field Office    |               |                | 
  1690|Type D                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0200 Traffic Control |               |                | 
  1700|Surveillance and         |        719.000|                | 
      |Maintenance (project)    |DAY            |                | 
      |001. 1517-07-77          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  1710|Drums                    |     10,220.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  1720|Barricades Type III      |        596.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  1730|Warning Lights Type A    |      1,022.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  1740|Warning Lights Type C    |      3,070.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0800 Traffic Control |               |                | 
  1750|Arrow Boards             |        350.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  1760|Signs                    |     11,780.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0910 Traffic Control |               |                | 
  1770|Covering Signs Type I    |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 Traffic Control |               |                | 
  1780|Covering Signs Type II   |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1000 Traffic Control |               |                | 
  1790|Signs Fixed Message      |         95.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  1800|Signs PCMS               |      1,539.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.2000 Traffic Control |               |                | 
  1810|Detour (project)  001.   |          1.000|                | 
      |1517-07-77               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.3000 Traffic Control |               |                | 
  1820|Detour Signs             |     33,110.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0120 Geotextile Type |               |                | 
  1830|HR  **P**                |      2,428.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0403 Temporary       |               |                | 
  1840|Pavement Marking Epoxy   |     30,781.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0803 Temporary       |               |                | 
  1850|Pavement Marking Epoxy   |      2,930.000|                | 
      |8-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0125 Conduit Rigid   |               |                | 
  1870|Metallic 2-Inch  **P**   |        500.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 Conduit Rigid   |               |                | 
  1880|Nonmetallic Schedule 40  |      8,949.000|                | 
      |2-Inch  **P**            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |652.0235 Conduit Rigid   |               |                | 
  1890|Nonmetallic Schedule 40  |        585.000|                | 
      |3-Inch  **P**            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0405 Conduit         |               |                | 
  1900|Reinforced Thermosetting |        408.000|                | 
      |Resin 2-Inch  **P**      |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0145 Pull Boxes      |               |                | 
  1910|Steel 24x48-Inch         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0220 Junction Boxes  |               |                | 
  1920|18x6x6-Inch              |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0222 Junction Boxes  |               |                | 
  1930|18x12x6-Inch             |         36.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0107 Concrete Bases  |               |                | 
  1940|Type 7                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0620 Electrical Wire |               |                | 
  1950|Lighting 8 AWG  **P**    |      1,975.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0625 Electrical Wire |               |                | 
  1960|Lighting 6 AWG  **P**    |      5,925.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.6005.S Anchor        |               |                | 
  1970|Assemblies Light Poles   |         29.000|                | 
      |on Structures            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |672.0250 Base Camera     |               |                | 
  1980|Pole 50-FT               |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |674.0300 Remove Cable    |               |                | 
  1990|                         |      7,900.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |677.0100 Install Camera  |               |                | 
  2000|Pole                     |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  2010|                         |         90.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  2020|                         |      3,482.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0415 Incentive       |               |                | 
  2030|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Pavement                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |715.0502 Incentive       |               |                | 
  2040|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Structures               |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |801.0117 Railroad        |               |                | 
  2050|Flagging Reimbursment    |    227,200.000|         1.00000|     227200.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  2060|Training Apprentice at   |      2,100.000|         5.00000|      10500.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  2070|Training Graduate at $5. |      5,760.000|         5.00000|      28800.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  001.   |               |                | 
  2080|Roadway Embankment       |    126,206.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  002.   |               |                | 
  2090|Removing Existing        |      4,684.000|                | 
      |Concrete Rubble          |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  700.   |               |                | 
  2100|Modified High            |     32,794.100|                | 
      |Performance Concrete     |CY             |                | 
      |(HPC) Masonry Bridges    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  701.   |               |                | 
  2110|Excavation, Hauling and  |        291.000|                | 
      |Disposing of             |CY             |                | 
      |Contaminated Sediment    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  001.   |               |                | 
  2120|PCMS Remote              |        602.000|                | 
      |Communications           |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  200.   |               |                | 
  2130|Maintain Traffic Control |     36,599.000|                | 
      |Warning Lights Type C    |DAY            |                | 
      |Left In Place            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  201.   |               |                | 
  2140|Maintain Traffic Control |     28,315.000|                | 
      |Signs Left In Place      |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  202.   |               |                | 
  2150|Maintain Traffic Control |    153,698.000|                | 
      |Drums Left In Place      |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  203.   |               |                | 
  2160|Maintain Traffic Control |      8,582.000|                | 
      |Barricades Type III Left |DAY            |                | 
      |In Place                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0045 Special  204.   |               |                | 
  2170|Maintain Traffic Control |      9,744.000|                | 
      |Warning Lights Type A    |DAY            |                | 
      |Left In Place            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  001.   |               |                | 
  2180|CPM Baseline Schedule    |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  002.   |               |                | 
  2190|CPM Schedule Monthly     |         22.000|                | 
      |Updates                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  200.   |               |                | 
  2200|Maintain Crash Cushion   |         19.000|                | 
      |Temporary Left In Place  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  350.   |               |                | 
  2210|Anchor Bolt Cover Shroud |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  351.   |               |                | 
  2220|Concrete Bases Type 7    |          2.000|                | 
      |Median                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  352.   |               |                | 
  2230|Pull Box Non-Conductive  |          4.000|                | 
      |24X42-Inch               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  400.   |               |                | 
  2240|Remove and Relocate      |          1.000|                | 
      |Camera Assembly          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  401.   |               |                | 
  2250|Remove and Relocate      |          1.000|                | 
      |Ethernet Switch          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  402.   |               |                | 
  2260|Remove and Relocate      |          1.000|                | 
      |Video Encoder            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  403.   |               |                | 
  2270|Remove and Relocate      |          4.000|                | 
      |Radio Link               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  404.   |               |                | 
  2280|Remove Wood Pole         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  405.   |               |                | 
  2290|Remove and Relocate Pole |          1.000|                | 
      |Mounted Cabinet          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  700.   |               |                | 
  2300|Anchor  Assemblies Sign  |         12.000|                | 
      |Bridge On Structures     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  701.   |               |                | 
  2310|Structural Steel Repair  |         42.000|                | 
      |at Cross Frames B-70-61  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  702.   |               |                | 
  2320|Structural Steel Repair  |         24.000|                | 
      |at Shelf Plate B-70-61   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  703.   |               |                | 
  2330|Existing Structure       |          1.000|                | 
      |Shoring                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  704.   |               |                | 
  2340|Cleaning and Painting    |         77.000|                | 
      |Bearings                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  705.   |               |                | 
  2350|Hanger Assembly          |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  706.   |               |                | 
  2360|Bearings High-Load       |         50.000|                | 
      |Multi-Rotational Guided  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  707.   |               |                | 
  2370|Bearings High-Load       |         25.000|                | 
      |Multi-Rotational Fixed   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  708.   |               |                | 
  2380|Stand Pipe System        |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0075 Special  001.   |               |                | 
  2390|Street Sweeping          |         24.000|                | 
      |                         |HRS            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  001.   |               |                | 
  2400|Concrete Curb and Gutter |        958.000|                | 
      |6-Inch Sloped 60-Inch    |LF             |                | 
      |Type A Full Depth **P**  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  200.   |               |                | 
  2410|Manitain Concrete        |     27,310.000|                | 
      |Barrier Temporary        |LF             |                | 
      |Precast Left In Place    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  201.   |               |                | 
  2420|Concrete Barrier         |     30,110.000|                | 
      |Temporary Precast Left   |LF             |                | 
      |In Place                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  400.   |               |                | 
  2430|Conduit HDPE Directional |         80.000|                | 
      |Bore 1-Duct 2-Inch **P** |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  001.   |               |                | 
  2440|Survey Project ID        |LUMP           |LUMP            | 
      |1517-07-77               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  002.   |               |                | 
  2450|Temporary Haul Road      |LUMP           |LUMP            | 
      |Access For Structure     |               |                | 
      |Construction             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  350.   |               |                | 
  2460|Navigation Lighting      |LUMP           |LUMP            | 
      |B-70-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  700.   |               |                | 
  2470|Temporary Causeway       |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0120 Special  150.   |               |                | 
  2480|Water For Seeded Areas   |      1,836.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  700.   |               |                | 
  2490|Abutment Backwall Soil   |        465.000|                | 
      |Reinforcement **P**      |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |SPV.0180 Special  001.   |               |                | 
  2500|Modified High            |      3,820.000|                | 
      |Performance Concrete     |SY             |                | 
      |(HPC) Pavement 10-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 Special  002.   |               |                | 
  2510|Modified High            |      3,089.000|                | 
      |Performance Concrete     |SY             |                | 
      |(HPC) Pavement 11-Inch   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.1132 Concrete        |               |                | 
  2520|Barrier Type S32         |        246.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.3513 Concrete        |               |                | 
  2530|Barrier Transition Type  |          1.000|                | 
      |S32 to S36               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.3535 Concrete        |               |                | 
  2540|Barrier Transition Type  |          1.000|                | 
      |S36 to S42               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.3559 Concrete        |               |                | 
  2550|Barrier Transition Type  |          1.000|                | 
      |S42 to S56               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8000 Concrete        |               |                | 
  2560|Barrier Temporary        |      2,800.000|                | 
      |Precast Delivered        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8125 Concrete        |               |                | 
  2570|Barrier Temporary        |      2,800.000|                | 
      |Precast Installed        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0905 Crash Cushions  |               |                | 
  2580|Temporary                |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  201.   |               |                | 
  2590|Traffic Control          |         29.000|                | 
      |Close-Open Freeway Ramp  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  202.   |               |                | 
  2600|Repositioning Traffic    |         60.000|                | 
      |Control Devices For      |EACH           |                | 
      |Mainline Closures        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  203.   |               |                | 
  2610|Crash Cushion Temporary  |          2.000|                | 
      |Left In Place            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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