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NOTICE TO ALL CONTRACTORS: 
 
Proposal #07: 1706-00-73   

Janesville-Darien 
STH 140 Intersection 
USH 14 / STH 11 
Rock County  

3320-00-75   
Bergen – Emerald Grove 
Bradford / Clinton Rd – Avalon Rd 
STH 140 
Rock County  

 
Letting of July 12, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.0106 Pavement Marking Epoxy 4-Inch LF 92,882 -35,877 57,005 

649.0400 
Temporary Pavement Marking Removable 
Tape 4-Inch 

LF 12,208 2,198 14,406 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.0406 Pavement Marking Same Day (Epoxy) LF 0 35,877 35,877 
 



Plan Sheets 
 

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

63 
Miscellaneous Quantities revise pavement marking epoxy and pavement marking same day 
quantities 

65 Miscellaneous Quantities revise temporary pavement marking quantities 
 

 
Special Provisions 
 
3. Prosecution and Progress 
 
Add the following: 
 

To prevent a 2-inch drop at the centerline of the road, centerline milling and asphaltic surface 
replacement shall be completed in any area in the same day. Temporary Pavement Marking 
Removable Tape (4-inch) for project 3320-00-75 is to be installed along the centerline of STH 140 on 
the same day that the 2-foot wide centerline pavement is constructed. The intent of the Same Day 
Pavement Marking (Epoxy) bid item is for the permanent centerline pavement markings to be 
installed after, and on the same day, the STH 140 centerline rumble strips are installed.   

 
 
Schedule of Items 
Attached, dated June 30, 2016, are the revised Schedule of Items Pages 8 - 10. 
 
Plan Sheets 
The following 8 ½ x 11-inch sheets are attached and made part of the plans for the proposal: 
Revised 63 and 65 

 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

 
END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:           8 
                                                               DATE:    06/30/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712007              1706-00-73              N/A 
                            3320-00-75              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0500 Traffic Control |               |                | 
  0710|Flexible Tubular Marker  |         24.000|                | 
      |Posts                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0600 Traffic Control |               |                | 
  0720|Flexible Tubular Marker  |         24.000|                | 
      |Bases                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  0730|Warning Lights Type C    |        310.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0740|Signs                    |        224.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  0750|Signs PCMS               |         82.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  0760|Marking Epoxy 4-Inch     |     57,005.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  0770|Marking Epoxy 8-Inch     |      1,096.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0110 Pavement        |               |                | 
  0780|Marking Railroad         |          2.000|                | 
      |Crossings Epoxy          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0566 Pavement        |               |                | 
  0790|Marking Stop Line Epoxy  |         35.000|                | 
      |18-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0746 Pavement        |               |                | 
  0800|Marking Diagonal Epoxy   |        205.000|                | 
      |24-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 Locating        |               |                | 
  0810|No-Passing Zones         |          5.314|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           9 
                                                               DATE:    06/30/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712007              1706-00-73              N/A 
                            3320-00-75              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |649.0400 Temporary       |               |                | 
  0820|Pavement Marking         |     14,406.000|                | 
      |Removable Tape 4-Inch    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  0830|                         |        898.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  0840|                         |          6.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  001.   |               |                | 
  0850|Baseline CPM Progress    |          1.000|                | 
      |Schedule                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  002.   |               |                | 
  0860|CPM Progress Schedule    |          2.000|                | 
      |Updates and Accepted     |EACH           |                | 
      |Revisions                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  250.   |               |                | 
  0870|Sign Blinder             |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  001.   |               |                | 
  0880|Fence Barbed Wire        |        346.000|                | 
      |Special                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  002.   |               |                | 
  0890|Sawing Curb Openings     |        138.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  003.   |               |                | 
  0900|Temporary Fence          |        346.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  001.   |               |                | 
  0910|Survey Project           |LUMP           |LUMP            | 
      |(1706-00-73)             |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:          10 
                                                               DATE:    06/30/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160712007              1706-00-73              N/A 
                            3320-00-75              N/A 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  002.   |               |                | 
  0920|Survey Project           |LUMP           |LUMP            | 
      |(3320-00-75)             |               |                |          . 
 ------------------------------------------------------------------------------- 
      |646.0406 Pavement        |               |                | 
  0930|Marking Same Day Epoxy   |     35,877.000|                | 
      |4-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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