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NOTICE TO ALL CONTRACTORS: 
 
Proposal #16: 1020-02-90, WISC 2017 028   

Hudson – Black River Falls 
Cross Median Cable Guard   
IH 94    
Eau Claire County 

1050-00-92, WISC 2017 029  
Chippewa Falls - Abbotsbord 
Cross Median Cable Guard   
STH 29    
Clark County 

 
 7200-00-90, WISC 2017 031   

River Falls - Hudson 
STH 65 to Coulee Road/CTH FF  
STH 35   
St. Croix County 

 

 
Letting of February 14, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

4. Traffic. 
 
 

Added Special Provisions 
Article 

No. 
Description 

15. Temporary Portable Rumble Strips Lane Closure, SPV.0105.01 
 
 
 
 
 
 
 
 
 
 



Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

611.0430 Reconstructing Inlets Each 4 18 22 
628.7005 Inlet Protection Type A Each 48 1 49 
628.7010 Inlet Protection Type B Each 48 1 49 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0105.01 
Temporary Portable Rumble Strips Lane 
Closure 

LS 0 1 1 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

611.8115 Adjusting Inlet Covers Each 20 -20 0 
 
 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

63 Miscellaneous Quantities 
64 Miscellaneous Quantities 
68 Miscellaneous Quantities 
143 Cross Sections 
147 Cross Sections 
149 Cross Sections 
150 Cross Sections 
154 Cross Sections 
158 Cross Sections 
161 Cross Sections 
163 Cross Sections 
164 Cross Sections 
167 Cross Sections 
181 Cross Sections 
187 Cross Sections 
194 Cross Sections 
196 Cross Sections 
197 Cross Sections 
199 Cross Sections 
231 Cross Sections 
238 Cross Sections 
243 Cross Sections 
265 Cross Sections 
316 Cross Sections 

 
 
 
 



Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

17A Temporary Portable Rumble Strips Lane Closure Construction Detail 15D12-6A 
17B Temporary Portable Rumble Strips Lane Closure Construction Detail 15D12-6B 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1020-02-90/1050-00-92/7200-00-90 

January 24, 2017 

 
Special Provisions 
 
4. Traffic. 
 
Replace paragraph two and the corresponding tables with the following: 
 
The following tables represent peak hours.  Lane closures are not allowed at the following locations/times: 
 

STH 35 Peak Hours 

STA 1009+90 NB ‐ STA 1274+01 NB 
   Southbound  Northbound 

Sunday  ‐‐‐  ‐‐‐ 

Monday  3PM ‐ 6PM  6AM ‐ 8AM 

Tuesday  3PM ‐ 6PM  6AM ‐ 8AM 

Wednesday  3PM ‐ 6PM  6AM ‐ 8AM 

Thursday  3PM ‐ 6PM  6AM ‐ 8AM 

Friday  3PM ‐ 6PM  6AM ‐ 8AM 

Saturday  ‐‐‐  ‐‐‐ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



IH 94 Freeway Peak Hours 

Pre Memorial Day and Post Labor Day 

STH 65 (Exit 10) to STH 128 (Exit 28)  CTH Q (Exit 31) to STH 37 (Exit 65) 

STA 2003+00 EB ‐ STA 2084+34 EB         
STA 3001+85 EB ‐ STA 3065+68 EB 

STA 4000+07 EB ‐ STA 4275+69 EB         
STA 5000+48 EB ‐ STA 5098+00 EB 

   Eastbound  Westbound     Eastbound  Westbound 

Sunday  9AM ‐ 7PM  10AM ‐ 9PM  Sunday  10AM ‐ 7PM  10AM ‐ 9PM 

Monday  9AM ‐ 6PM  11AM ‐ 6PM  Monday  9AM ‐ 5PM  1PM ‐ 7PM 

Tuesday  9AM ‐ 6PM  1PM ‐ 6PM  Tuesday  10AM ‐ 5PM  1PM ‐ 6PM 

Wednesday  9AM ‐ 6PM  1PM ‐ 6PM  Wednesday  10AM ‐ 5PM  1PM ‐ 6PM 

Thursday  9AM ‐ 7PM  1PM ‐ 6PM  Thursday  10AM ‐ 6PM  12PM ‐ 6PM 

Friday  8AM ‐ 8PM  10AM ‐ 8PM  Friday  9AM ‐ 8PM  11AM ‐ 8PM 

Saturday  8AM ‐ 4PM  9AM ‐ 6PM  Saturday  9AM ‐ 3PM  9AM ‐ 5PM 

                    

Memorial Day through Labor Day 

STH 65 (Exit 10) to STH 128 (Exit 28)  CTH Q (Exit 31) to STH 37 (Exit 65) 

STA 2003+00 EB ‐ STA 2084+34 EB         
STA 3001+85 EB ‐ STA 3065+68 EB 

STA 4000+07 EB ‐ STA 4275+69 EB         
STA 5000+48 EB ‐ STA 5098+00 EB 

   Eastbound  Westbound     Eastbound  Westbound 

Sunday  9AM ‐ 7PM  10AM ‐ 10PM  Sunday  9AM ‐ 7PM  10AM ‐ 9PM 

Monday  9AM ‐ 7PM  10AM ‐ 7PM  Monday  9AM ‐ 6PM  11AM ‐ 7PM 

Tuesday  9AM ‐ 7PM  11AM ‐ 6PM  Tuesday  9AM ‐ 6PM  11AM ‐ 6PM 

Wednesday  9AM ‐ 7PM  11AM ‐ 6PM  Wednesday  9AM ‐ 6PM  11AM ‐ 6PM 

Thursday  9AM ‐ 8PM  9AM ‐ 7PM  Thursday  7AM ‐ 8PM  10AM ‐ 7PM 

Friday  8AM ‐ 8PM  9AM ‐ 8PM  Friday  7AM ‐ 8PM  10AM ‐ 8PM 

Saturday  8AM ‐ 6PM  9AM ‐ 6PM  Saturday  8AM ‐ 5PM  9AM ‐ 6PM 

                    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



IH 94 Freeway Peak Hours 

Pre Memorial Day and Post Labor Day 

STH 37 (Exit 65) to CTH HH (Exit 81)  STH 95 (Exit 105) to STH 54 (Exit 116) 

STA 6000+75 EB ‐ STA 6165+21 EB   STA 7001+27 EB ‐ STA 7046+75 EB  
   Eastbound  Westbound     Eastbound  Westbound 

Sunday  10AM ‐ 6PM  11AM ‐ 8PM  Sunday  11AM ‐ 5PM  11AM ‐ 8PM 

Monday  2PM ‐ 5PM  2PM ‐ 6PM  Monday  ‐‐‐  ‐‐‐ 

Tuesday  ‐‐‐  ‐‐‐  Tuesday  ‐‐‐  ‐‐‐ 

Wednesday  ‐‐‐  ‐‐‐  Wednesday  ‐‐‐  ‐‐‐ 

Thursday  2PM ‐ 6PM  2PM ‐ 6PM  Thursday  ‐‐‐  ‐‐‐ 

Friday  9AM ‐ 8PM  12PM ‐ 7PM  Friday  11AM ‐ 7PM  1PM ‐ 6PM 

Saturday  9AM ‐ 1PM  10AM ‐ 3PM  Saturday  ‐‐‐  ‐‐‐ 

                    

Memorial Day through Labor Day 

STH 37 (Exit 65) to CTH HH (Exit 81)  STH 95 (Exit 105) to STH 54 (Exit 116) 

STA 6000+75 EB ‐ STA 6165+21 EB   STA 7001+27 EB ‐ STA 7046+75 EB  
   Eastbound  Westbound     Eastbound  Westbound 

Sunday  10AM ‐ 7PM  10AM ‐ 9PM  Sunday  9AM ‐ 7PM  11AM ‐ 8PM 

Monday  9AM ‐ 5PM  1PM ‐ 6PM  Monday  11AM ‐ 4PM  2PM ‐ 6PM 

Tuesday  2PM ‐ 5PM  2PM ‐ 6PM  Tuesday  ‐‐‐  ‐‐‐ 

Wednesday  10AM ‐ 5PM  2PM ‐ 6PM  Wednesday  ‐‐‐  ‐‐‐ 

Thursday  10AM ‐ 7PM  1PM ‐ 7PM  Thursday  11AM ‐ 4PM  12PM ‐ 6PM 

Friday  8AM ‐ 8PM  10AM ‐ 7PM  Friday  9AM ‐ 7PM  10AM ‐ 7PM 

Saturday  8AM ‐ 3PM  10AM ‐ 5PM  Saturday  9AM ‐ 2PM  10AM ‐ 3PM 

                    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



STH 29 Peak Hours 

Pre Memorial Day and Post Labor Day 

USH 53 to CTH X  Hiline Ave to Bus 29 

STA 8000+83 EB ‐ STA 8067+09 EB  STA 9000+69 EB ‐ STA 9222+73 EB 
   Eastbound  Westbound     Eastbound  Westbound 

Sunday  ‐‐‐  12PM ‐ 7PM  Sunday  ‐‐‐  ‐‐‐ 

Monday  ‐‐‐  ‐‐‐  Monday  ‐‐‐  ‐‐‐ 

Tuesday  ‐‐‐  ‐‐‐  Tuesday  ‐‐‐  ‐‐‐ 

Wednesday  ‐‐‐  ‐‐‐  Wednesday  ‐‐‐  ‐‐‐ 

Thursday  ‐‐‐  ‐‐‐  Thursday  ‐‐‐  ‐‐‐ 

Friday  1PM ‐ 7PM  2PM ‐ 6PM  Friday  ‐‐‐  ‐‐‐ 

Saturday  ‐‐‐  ‐‐‐  Saturday  ‐‐‐  ‐‐‐ 

     

Memorial Day through Labor Day 

USH 53 to CTH X  Hiline Ave to Bus 29 

STA 8000+83 EB ‐ STA 8067+09 EB  STA 9000+69 EB ‐ STA 9222+73 EB 
   Eastbound  Westbound     Eastbound  Westbound 

Sunday  ‐‐‐  11AM ‐ 7PM  Sunday  ‐‐‐  12PM ‐ 5PM 

Monday  ‐‐‐  ‐‐‐  Monday  ‐‐‐  ‐‐‐ 

Tuesday  ‐‐‐  ‐‐‐  Tuesday  ‐‐‐  ‐‐‐ 

Wednesday  ‐‐‐  ‐‐‐  Wednesday  ‐‐‐  ‐‐‐ 

Thursday  3PM ‐ 6PM  ‐‐‐  Thursday  ‐‐‐  ‐‐‐ 

Friday  11AM ‐ 7PM  12PM ‐ 6PM  Friday  ‐‐‐  ‐‐‐ 

Saturday  ‐‐‐  ‐‐‐     Saturday  ‐‐‐  ‐‐‐ 

 
 

15. Temporary Portable Rumble Strips Lane Closure, SPV.0105.01. 

A  Description 
This special provision describes providing, relocating, maintaining, and removing temporary portable 
rumble strips. 
 
B  Materials 
Furnish RoadQuake2 or Roadquake2F temporary portable rumble strips, by Plastic Safety Systems. 
Do not use alternate products or methods without preapproval by the Bureau of Traffic Operations. 
 
C  Construction 
C.1  Placement 
Provide rumble strips where the plans show or the engineer directs as follows: 

1. Before placing rumble strips, clean the roadway of sand and other materials that may cause 
slippage. 

2. Place one end of the rumble strips 6 inches from the roadway edge line. Extend the strips 
perpendicular to the direction of travel. Ensure strips lay flat on the roadway surface. 

3. Only one series of rumble strips, placed before the first work zone, is required per direction 
of travel for multiple work zones spaced 3 mile or less apart. Work zones spaced greater 
than 3 miles apart require a separate series of rumble strips. 

 



C.2  Maintenance 
Maintain rumble strips as follows: 

1. If rumble strips slide, become out of alignment, or are no longer in the wheel path of 
approaching vehicles during the work period, thoroughly clean both sides of the rumble 
strips and reset on a clean roadway. 

2. Repair or replace damaged rumble strips immediately. 
 

D  Measurement 
The department will measure temporary portable rumble strips lane closure as a single lump sum 
unit of work acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.01 Temporary Portable Rumble Strips Lane Closure LS 

 
Payment is full compensation for providing, relocating, maintaining or replacing, and removing 
temporary portable rumble strips. 

 
 
 
Schedule of Items 
Attached, dated January 24, 2017, are the revised Schedule of Items Pages 1 – 3. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 63, 64, 68, 143, 147, 149, 150, 154, 158, 161, 163, 164, 167, 181, 187, 194, 196, 197, 199, 231, 
238, 243, 265, and 316. 
Added: 17A and 17B. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 01/24/2017 09:23:05

Proposal ID: 20170214016 Project(s): 1020-02-90, 1050-00-92, 7200-00-90
Federal ID(s): WISC  2017028, WISC  2017029, WISC  2017031

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0010 205.0100
Excavation Common CY

1,695.000
_________._____ _________._____

0020 208.0100
Borrow CY

17,739.000
_________._____ _________._____

0030 213.0100
Finishing Roadway (project) 01. 1020-
02-90

EACH
1.000

_________._____ _________._____

0040 213.0100
Finishing Roadway (project) 02. 1050-
00-92

EACH
1.000

_________._____ _________._____

0050 213.0100
Finishing Roadway (project) 03. 7200-
00-90

EACH
1.000

_________._____ _________._____

0060 305.0110
Base Aggregate Dense 3/4-Inch TON

5,549.000
_________._____ _________._____

0070 611.0430
Reconstructing Inlets EACH

22.000
_________._____ _________._____

0090 613.1100.S
Cable Barrier Type 1 LF

131,941.000
_________._____ _________._____

0100 613.1200.S
Cable Barrier End Terminal Type 1 EACH

80.000
_________._____ _________._____

0110 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1020-02-90

EACH
1.000

_________._____ _________._____

0120 618.0100
Maintenance And Repair of Haul Roads
(project) 02. 1050-00-92

EACH
1.000

_________._____ _________._____

0130 618.0100
Maintenance And Repair of Haul Roads
(project) 03. 7200-00-90

EACH
1.000

_________._____ _________._____

0140 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0150 625.0500
Salvaged Topsoil SY

207,494.000
_________._____ _________._____

0160 627.0200
Mulching SY

231,337.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 3



Wisconsin Department of Transportation 01/24/2017 09:23:05

Proposal ID: 20170214016 Project(s): 1020-02-90, 1050-00-92, 7200-00-90
Federal ID(s): WISC  2017028, WISC  2017029, WISC  2017031

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0170 628.1905
Mobilizations Erosion Control EACH

2.000
_________._____ _________._____

0180 628.1910
Mobilizations Emergency Erosion Control EACH

2.000
_________._____ _________._____

0190 628.2008
Erosion Mat Urban Class I Type B SY

4,000.000
_________._____ _________._____

0200 628.7005
Inlet Protection Type A EACH

49.000
_________._____ _________._____

0210 628.7010
Inlet Protection Type B EACH

49.000
_________._____ _________._____

0220 629.0210
Fertilizer Type B CWT

146.000
_________._____ _________._____

0230 630.0120
Seeding Mixture No. 20 LB

6,265.000
_________._____ _________._____

0240 638.2102
Moving Signs Type II EACH

1.000
_________._____ _________._____

0250 638.4000
Moving Small Sign Supports EACH

1.000
_________._____ _________._____

0260 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0270 643.0100
Traffic Control (project) 01. 1020-02-90 EACH

1.000
_________._____ _________._____

0280 643.0100
Traffic Control (project) 02. 1050-00-92 EACH

1.000
_________._____ _________._____

0290 643.0100
Traffic Control (project) 03. 7200-00-90 EACH

1.000
_________._____ _________._____

0300 643.0300
Traffic Control Drums DAY

15,429.000
_________._____ _________._____

0310 643.0420
Traffic Control Barricades Type III DAY

808.000
_________._____ _________._____

0320 643.0705
Traffic Control Warning Lights Type A DAY

1,615.000
_________._____ _________._____

0330 643.0715
Traffic Control Warning Lights Type C DAY

2,670.000
_________._____ _________._____

Proposal Schedule of Items Page 2 of 3



Wisconsin Department of Transportation 01/24/2017 09:23:05

Proposal ID: 20170214016 Project(s): 1020-02-90, 1050-00-92, 7200-00-90
Federal ID(s): WISC  2017028, WISC  2017029, WISC  2017031

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0340 643.0800
Traffic Control Arrow Boards DAY

360.000
_________._____ _________._____

0350 643.0900
Traffic Control Signs DAY

2,477.000
_________._____ _________._____

0360 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
458.000

_________._____ _________._____

0370 650.9910
Construction Staking Supplemental
Control (project) 01. 1020-02-90

LUMP SUM _________._____LS

0380 650.9910
Construction Staking Supplemental
Control (project) 02. 1050-00-92

LUMP SUM _________._____LS

0390 650.9910
Construction Staking Supplemental
Control (project) 03. 7200-00-90

LUMP SUM _________._____LS

0400 650.9920
Construction Staking Slope Stakes LF

98,784.000
_________._____ _________._____

5.00000
0410 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
2,400.000

12,000.00

5.00000
0420 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
1,380.000

6,900.00

0430 SPV.0060
Special 01. Utility Line Opening EACH

48.000
_________._____ _________._____

0440 SPV.0090
Special 01. Construction Staking Cable
Barrier

LF
134,257.000

_________._____ _________._____

0450 SPV.0105
Special 01. Temporary Portable Rumble
Strips Lane Closure

LUMP SUM _________._____LS

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3
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