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April 26, 2017 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1007-10-84, WISC 2017 260 

Illinois State Line – Madison 
Church Street to CTH AB 
IH 39 
Dane County 

1007-10-88, WISC 2017 261 
Illinois State Line – Madison 
East Church Road to Church Street 
IH 39 
Dane County 

 
Letting of May 09, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

43 Test Pits, Item SPV.0060.003 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

205.0100 Excavation Common CY 199,254 -267 198,987 
305.0120 Base Aggregate Dense 1 ¼-inch Ton 219,878 627 220,505 
312.0110 Select Crushed Material Ton 12,571 -946 11,625 

415.0100 Concrete Pavement 10-inch **P** SY 14,955 -1,119 13,836 

416.0610 Drilled Tie Bars EACH 1,978 -207 1,771 

450.4000 HMA Cold Weather Paving TON 8,911 94 9,005 

455.0605 Tack  Coat GAL 9,123 56 9,179 

460.7222 HMA Pavement 2 HT 58-28 S TON 35,737 235 35,972 

460.7424 HMA Pavement 4 HT 58-28 H TON 22,818 141 22,959 

503.0128 Prestressed Girder Type I 28-inch **P** LF 2,016 259 2,275 

624.0100 Water MGAL 2785 6 2791 
SPV.0035.001 Roadway Embankment CY 164,247 -7 164,240 

 
 
 



 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 
1007-10-84  

7 Typical Sections (replaced inside shoulder concrete with HMA) 
20-21 Plan Details (replaced inside shoulder concrete with HMA) 

88 Traffic Control Typical Section (revised stage callout) 
105 Traffic Control Typical Section revised stationing) 

114-120 Traffic Control Stage 2 (missing drums added) 
133 Miscellaneous Quantities (revised Earthwork Summary) 

134 
Miscellaneous Quantities (revised Base Aggregate, HMA, & Concrete Pavement Item 
schedules) 

136 Miscellaneous Quantities (revised Storm Sewer schedules) 
139 Miscellaneous Quantities (revised Test Pits schedule to include Select Crushed Mat) 
248 Structure Plan (revision to wing to avoid gas utility) 
250 Structure Plan (revision to prestressed girder quantity) 
251 Structure Plan (revision to wing to avoid gas utility) 
252 Structure Plan (revision to wing to avoid gas utility) 
253 Structure Plan (revision to wing to avoid gas utility) 

283-288 Earthwork Data (revised tables) 
291-293 Cross Sections (revised inside shoulder pavements) 

  
1007-10-88  

16 Typical Sections (replaced inside shoulder concrete with HMA) 
68 Plan Details (replaced inside shoulder concrete with HMA) 
150 Miscellaneous Quantities (revised Earthwork Summary) 

151 
Miscellaneous Quantities (revised Base Aggregate, HMA, & Concrete Pavement Item 
schedules) 

155 Miscellaneous Quantities (revised Test Pits schedule to include Select Crushed Mat) 
368 Earthwork Data (revised table) 
499 Cross Sections (revised inside shoulder pavements) 

 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 
 
 
 
 
 
 



 
ADDENDUM NO. 01 

1007-10-84/1007-10-88 

April 26, 2017 

 
Special Provisions 
 

43. Test Pits, Item SPV.0060.003. 

A  Description 
This special provision describes excavating test pits and backfilling as directed by the engineer and 
as hereinafter provided. Test pits are for the purpose of locating and relieving trapped water within 
the existing roadway embankments. 
 
B  Materials 
Construct test pits conforming to standard spec 205.2 for Roadway Excavation. 
 
Provide materials to conform to standard spec 312.2 for Select Crushed Material. 
 
C  Construction 
All excavation of test pits shall be performed during daytime hours. The engineer shall be present 
during excavation. 
 
The location of test pits shall be determined by the engineer. Contact the engineer at least 4 weeks 
prior to earthwork operations. Test pits shall be excavated at least 2 weeks prior to roadway 
excavation operations. Different timelines may be required by the engineer. 
 
Excavate the foreslope of the existing roadway embankment beginning at the edge of the existing 
subgrade shoulder point at a slope of 1:1 down to the elevation of the toe of existing slope, but no 
lower than 1 foot above the ditch flow line if a ditch is present. Excavations shall be 10 feet wide 
measured parallel to the roadway shoulder. The bottom of the test pit shall be sloped to drain away 
from the roadway. 
 
If water is present or seeping from the embankment, backfill with select crushed material where the 
test pit is located on an embankment that is supporting live traffic. Place select crushed material to 
stabilize the test pit and allow water to seep out. If the embankment is not supporting live traffic, then 
the test pit shall remain open and maintained until seeping stops or as approved by the engineer.  
 
If water is not present or seeping from the embankment, backfill the test pit with roadway 
embankment or a material approved by the engineer. 
 
D  Measurement 
The department will measure Test Pits by each unit, acceptably installed. 
 
The department will measure Select Crushed Material as specified in standard spec 312.4. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.003 Test Pits Each 

 



Payment is full compensation for all engineer approved work specified including excavating, sloping, 
shaping, stockpiling, backfilling with roadway embankment, compacting, and maintaining. 
 
If select crushed material is required for backfilling, the department will pay for select crushed 
material under item 312.0110. The department will pay for erosion control, if required, under the 
erosion control bid items. 

 
 
 
Schedule of Items 
Attached, dated April 26, 2017, are the revised Schedule of Items Pages 2 – 5, 11, and 15. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
1007-10-84 
Revised: 7, 20, 21, 88, 105, 114 – 120, 133, 134, 136, 139, 248, 250, 251, 252, 253, 283 – 288, and 291 – 
293. 
1007-10-88 
Revised:  16, 68, 150, 151, 155, 368, and 499. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0160 204.0230
Removing Building (station) 001. Plat Sta
2097+15, LT

LUMP SUM _________._____LS

0170 204.0245
Removing Storm Sewer (size) 001. 18-
Inch

LF
624.000

_________._____ _________._____

0180 204.0245
Removing Storm Sewer (size) 002. 24-
Inch

LF
12.000

_________._____ _________._____

0190 205.0100
Excavation Common CY

198,987.000
_________._____ _________._____

0200 205.0200
Excavation Rock CY

55,048.000
_________._____ _________._____

0210 205.0400
Excavation Marsh CY

3,858.000
_________._____ _________._____

0220 206.1000
Excavation for Structures Bridges
(structure) 700. B-13-140

LUMP SUM _________._____LS

0230 206.1000
Excavation for Structures Bridges
(structure) 701. B-13-164

LUMP SUM _________._____LS

0240 206.1000
Excavation for Structures Bridges
(structure) 702. B-13-148

LUMP SUM _________._____LS

0250 206.1000
Excavation for Structures Bridges
(structure) 703. B-13-146

LUMP SUM _________._____LS

0260 206.2000
Excavation for Structures Culverts
(structure) 800. C-13-3089

LUMP SUM _________._____LS

0270 206.2000
Excavation for Structures Culverts
(structure) 801. C-13-3084

LUMP SUM _________._____LS

0280 206.5000
Cofferdams (structure) 800. C-13-3084 LUMP SUM _________._____LS

0290 206.5000
Cofferdams (structure) 801. C-13-3089 LUMP SUM _________._____LS

Proposal Schedule of Items Page 2 of 16



Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0300 208.1100
Select Borrow CY

33,862.000
_________._____ _________._____

0310 210.1500
Backfill Structure Type A TON

1,230.000
_________._____ _________._____

0320 210.2500
Backfill Structure Type B TON

1,251.000
_________._____ _________._____

0330 213.0100
Finishing Roadway (project) 001. 1007-
10-84

EACH
1.000

_________._____ _________._____

0340 213.0100
Finishing Roadway (project) 002. 1007-
10-88

EACH
1.000

_________._____ _________._____

0350 305.0110
Base Aggregate Dense 3/4-Inch TON

4,509.000
_________._____ _________._____

0360 305.0120
Base Aggregate Dense 1 1/4-Inch TON

220,505.000
_________._____ _________._____

0370 311.0115
Breaker Run CY

125.000
_________._____ _________._____

0380 312.0110
Select Crushed Material TON

11,625.000
_________._____ _________._____

0390 415.0100
Concrete Pavement 10-Inch **P** SY

13,836.000
_________._____ _________._____

0400 415.0410
Concrete Pavement Approach Slab **P** SY

560.000
_________._____ _________._____

0410 416.0610
Drilled Tie Bars EACH

1,771.000
_________._____ _________._____

1.00000
0420 440.4410

Incentive IRI Ride DOL
27,460.000

27,460.00

0430 450.4000
HMA Cold Weather Paving TON

9,005.000
_________._____ _________._____

0440 455.0605
Tack Coat GAL

9,179.000
_________._____ _________._____

1.00000
0450 460.2000

Incentive Density HMA Pavement DOL
38,170.000

38,170.00

Proposal Schedule of Items Page 3 of 16



Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0460 460.5223
HMA Pavement 3 LT 58-28 S TON

94.000
_________._____ _________._____

0470 460.5224
HMA Pavement 4 LT 58-28 S TON

642.000
_________._____ _________._____

0480 460.6223
HMA Pavement 3 MT 58-28 S TON

437.000
_________._____ _________._____

0490 460.6224
HMA Pavement 4 MT 58-28 S TON

349.000
_________._____ _________._____

0500 460.7222
HMA Pavement 2 HT 58-28 S TON

35,972.000
_________._____ _________._____

0510 460.7424
HMA Pavement 4 HT 58-28 H TON

22,959.000
_________._____ _________._____

0520 502.0100
Concrete Masonry Bridges **P** CY

1,134.300
_________._____ _________._____

0530 502.2000
Compression Joint Sealer Preformed
Elastomeric (width) 700. 2 1/2-Inch

LF
33.000

_________._____ _________._____

0540 502.2000
Compression Joint Sealer Preformed
Elastomeric (width) 701. 2 1/2-INCH

LF
29.000

_________._____ _________._____

0550 502.3100
Expansion Device (structure) 700. B-13-
140

LUMP SUM _________._____LS

0560 502.3100
Expansion Device (structure) 701. B-13-
164

LUMP SUM _________._____LS

0570 502.3100
Expansion Device (structure) 702. B-13-
148

LUMP SUM _________._____LS

0580 502.3100
Expansion Device (structure) 703. B-13-
146

LUMP SUM _________._____LS

0590 502.3200
Protective Surface Treatment **P** SY

1,470.000
_________._____ _________._____

0600 502.3210
Pigmented Surface Sealer SY

400.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 16



Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0610 502.4204
Adhesive Anchors No. 4 Bar EACH

122.000
_________._____ _________._____

0620 502.4205
Adhesive Anchors No. 5 Bar EACH

24.000
_________._____ _________._____

0630 502.4206
Adhesive Anchors No. 6 Bar EACH

74.000
_________._____ _________._____

0640 502.4207
Adhesive Anchors No. 7 Bar EACH

102.000
_________._____ _________._____

0650 502.4208
Adhesive Anchors No. 8 Bar EACH

32.000
_________._____ _________._____

0660 502.4209
Adhesive Anchors No. 9 Bar EACH

7.000
_________._____ _________._____

0670 502.4210
Adhesive Anchors No. 10 Bar EACH

8.000
_________._____ _________._____

0680 503.0128
Prestressed Girder Type I 28-Inch **P** LF

2,275.000
_________._____ _________._____

0690 504.0100
Concrete Masonry Culverts **P** CY

142.000
_________._____ _________._____

0700 505.0400
Bar Steel Reinforcement HS Structures
**P**

LB
49,620.000

_________._____ _________._____

0710 505.0600
Bar Steel Reinforcement HS Coated
Structures **P**

LB
158,900.000

_________._____ _________._____

0720 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
6.000

_________._____ _________._____

0730 506.2610
Bearing Pads Elastomeric Laminated EACH

52.000
_________._____ _________._____

0740 506.4000
Steel Diaphragms (structure) 700. B-13-
140   **P**

EACH
9.000

_________._____ _________._____

0750 506.4000
Steel Diaphragms (structure) 701. B-13-
164   **P**

EACH
6.000

_________._____ _________._____
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Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1460 614.2300
MGS Guardrail 3 LF

1,175.000
_________._____ _________._____

1470 614.2500
MGS Thrie Beam Transition LF

118.000
_________._____ _________._____

1480 614.2610
MGS Guardrail Terminal EAT EACH

3.000
_________._____ _________._____

1490 616.0100
Fence Woven Wire (height) 001. 4-Ft
**P**

LF
39,980.000

_________._____ _________._____

1500 616.0700.S
Fence Safety LF

400.000
_________._____ _________._____

1510 618.0100
Maintenance And Repair of Haul Roads
(project) 001. 1007-10-84

EACH
1.000

_________._____ _________._____

1520 618.0100
Maintenance And Repair of Haul Roads
(project) 002. 1007-10-88

EACH
1.000

_________._____ _________._____

1530 619.1000
Mobilization EACH

1.000
_________._____ _________._____

1540 624.0100
Water MGAL

2,791.000
_________._____ _________._____

1550 625.0500
Salvaged Topsoil SY

230,390.000
_________._____ _________._____

1560 627.0200
Mulching SY

201,740.000
_________._____ _________._____

1570 628.1104
Erosion Bales EACH

1,000.000
_________._____ _________._____

1580 628.1504
Silt Fence LF

24,700.000
_________._____ _________._____

1590 628.1520
Silt Fence Maintenance LF

24,700.000
_________._____ _________._____

1600 628.1905
Mobilizations Erosion Control EACH

12.000
_________._____ _________._____

1610 628.1910
Mobilizations Emergency Erosion Control EACH

7.000
_________._____ _________._____
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Wisconsin Department of Transportation 04/26/2017 11:18:25

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88
Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

5.00000
2100 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,350.000

6,750.00

5.00000
2110 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
2,400.000

12,000.00

2120 SPV.0035
Special 001. Roadway Embankment CY

164,240.000
_________._____ _________._____

2130 SPV.0060
Special 001. Baseline CPM Progress
Schedule

EACH
1.000

_________._____ _________._____

2140 SPV.0060
Special 002. CPM Progress Schedule
Updates and Accepted Revisions

EACH
10.000

_________._____ _________._____

2150 SPV.0060
Special 003. Test Pits EACH

34.000
_________._____ _________._____

2160 SPV.0060
Special 700. Cleaning and Painting
Bearings

EACH
10.000

_________._____ _________._____

2170 SPV.0090
Special 001. Fill Existing Rumble Strips LF

1,154.000
_________._____ _________._____

2180 SPV.0090
Special 002. Furnishing Temporary Snow
Fence

LF
8,390.000

_________._____ _________._____

2190 SPV.0090
Special 003. Installing Temporary Snow
Fence

LF
8,390.000

_________._____ _________._____

2200 SPV.0090
Special 150. Compost Tube LF

1,530.000
_________._____ _________._____

2210 SPV.0090
Special 200. Traffic Control Gawk Screen
Furnished

LF
1,665.000

_________._____ _________._____

2220 SPV.0090
Special 201. Traffic Control Gawk Screen
Installed

LF
1,665.000

_________._____ _________._____

2230 SPV.0090
Special 202. Concrete Barrier Temporary
Precast Left In Place

LF
4,264.000

_________._____ _________._____
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