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Version 06-2014 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4802 Sheboygan Avenue, Rm 601 
P O Box 7916 
Madison, WI  53707-7916 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 28, 2017 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #10: 2415-00-70, WISC 2017 268   

South 60th Street  
W Cold Spring Rd to W Morgan Ave   
Local Street     
Milwaukee County 

 

 
Letting of May 9, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
23 Landscape Planting Surveillance and Care Cycles 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

416.0170 Concrete Driveway 7-Inch SY 1434 -99 1335 
416.0180 Concrete Driveway 8-Inch SY 50 99 149 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

49 - 50 Plan Detail Sheets (Modify three driveways from 7-Inch Concrete to 8-Inch Concrete) 
170 Miscellaneous Quantity ( Modify Concrete Driveway Quantities)  

 
 

 

 

 



Other 

Revise the contract time for completion from a completion date of August 3, 2018 to a completion date of 
October 16, 2019. 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

2415-00-70 

April 28, 2017 

 
Special Provisions 
 
3. Prosecution and Progress 
 
Replace paragraphs 8 and 9 with the following: 
  

Complete all contract work including restoration and pavement markings within the limits of South 60th 
Street construction limits between Forest Home (WIS 24) and Morgan, and open the roadway to 
through traffic prior to 12:01 AM November 16, 2017. 

 
If the contractor fails to complete all contract work excluding all trees, shrubs, plants, and other 
landscaping items within the construction limits of South 60th Street between Forest Home (WIS 24) 
and Morgan Ave and open the roadway to through traffic prior to 12:01 AM September 30, 2017, the 
department will assess the contractor $2,065 in interim liquidated damages for each calendar day that 
the roadway remains closed after 12:01 AM, September 30, 2017. An entire calendar day will be 
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM. 

 
Furnishing and planting all trees, shrubs, and plants for the roadway segment between Forest Home 
(WIS 24) and Morgan shall not commence until May 1, 2018, and all plantings shall be completed prior 
to 12:01 AM May 15, 2018.  Complete all landscape surveillance and care cycles prior to 12:01 AM 
October 1, 2018. 

 
Complete all contract work including restoration and pavement markings within the limits of South 60th 
Street construction limits between Cold Spring Road and Forest Home (WIS 24) and open the roadway 
to through traffic prior to 12:01 AM August 3, 2018. 

 
If the contractor fails to complete all contract work excluding all trees, shrubs, plants, and other 
landscaping items within the limits of South 60th Street construction limits between Cold Spring Road 
and Forest Home (WIS 24) and open the roadway to through traffic prior to 12:01 AM August 3, 2018, 
the department will assess the contractor $2,065 in interim liquidated damages for each calendar day 
that the roadway remains closed after 12:01 AM, August 3, 2018. An entire calendar day will be 
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM. 

 
Furnishing and planting all trees, shrubs, and plants for the roadway segment between Cold Spring 
Road and Forest Home (WIS 24) shall not commence until May 1, 2019, and all plantings shall be 
completed prior to 12:01 AM May 15, 2019.  Complete all landscape surveillance and care cycles prior 
to 12:01 AM October 17, 2019. 

 
23. Landscape Planting Surveillance and Care Cycles 
 
Replace entire article language with the following: 

 
The work under this item shall be in accordance to the plans, section 632 of the standard 
specifications, and as herein after provided. 

 
A plant establishment period of 1 year shall follow the completion of planting. 
 
If the care specialist fails to perform any of the required care cycles as specified in standard spec 
632.3.19.1, the department will assess daily damages in the amount of $200 to cover the cost of 
performing the work with other forces. The department will assess these damages for each day the 



requirements of the care cycle remain incomplete, except when the engineer extends the required time 
period. 

 
 
Schedule of Items 
Attached, dated April 28, 2017, are the revised Schedule of Items Page 2.  
 
Plan Sheets 
 
The following 81/2 x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised:  49, 50, and 170. 
 
 
 

END OF ADDENDUM 



49

DOTMPC
Text Box
Addendum No. 01ID 2415-00-70Revised Sheet 49April 28, 2017



50

DOTMPC
Text Box
Addendum No. 01ID 2415-00-70Revised Sheet 50April 28, 2017



P
R

O
JE

C
T

 N
O

:  
24

15
-0

0-
70

H
W

Y
:  

LO
C

A
L 

S
T

R
E

E
T

C
O

U
N

T
Y

:  
M

IL
W

A
U

K
E

E
M

IS
C

E
LL

A
N

E
O

U
S

 Q
U

A
N

T
IT

IE
S

S
H

E
E

T
E

F
IL

E
 N

A
M

E
 : 

ch
_0

00
0_

03
02

01
_m

q.
pp

tx
P

LO
T

 D
A

T
E

 : 
__

__
__

__
__

__
__

__
__

_
P

LO
T

 B
Y

 : 
__

jp
ie

ro
ni

__
__

__
__

__
__

__
__

_
P

LO
T

 N
A

M
E

 : 
__

__
__

__
__

__
_

__
__

__
O

R
G

 D
A

T
E

 : 
_J

an
 1

0,
 2

01
7

P
LO

T
 S

C
A

LE
 : 

1:
1

3
3

C
A

T
E

G
O

R
Y

 0
01

0
U

N
LE

S
S

 O
T

H
E

R
W

IS
E

 
N

O
T

E
D

41
5.

00
80

41
5.

02
10

41
6.

01
70

41
6.

01
80

71
5.

04
15

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

IN
C

EN
TI

V
E 

S
TR

EN
G

TH

PA
V

EM
EN

T
PA

V
EM

EN
T

D
R

IV
EW

A
Y

D
R

IV
EW

A
Y

C
O

N
C

R
ET

E

8-
IN

C
H

G
A

PS
7-

IN
C

H
8-

IN
C

H
PA

V
EM

EN
T

S
TA

TI
O

N
 -

 S
TA

TI
O

N
LO

C
A

TI
O

N
S

Y
EA

C
H

S
Y

S
Y

D
O

L

C
A

T
 0

01
0

C
O

N
C

R
ET

E 
P

A
V

EM
EN

T
 A

N
D

 D
R

IV
EW

A
Y

S

41
5.

00
80

41
5.

02
10

41
6.

01
70

41
6.

01
80

71
5.

04
15

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

IN
C

EN
TI

V
E 

S
TR

EN
G

TH

PA
V

EM
EN

T
PA

V
EM

EN
T

D
R

IV
EW

A
Y

D
R

IV
EW

A
Y

C
O

N
C

R
ET

E

8-
IN

C
H

G
A

PS
7-

IN
C

H
8-

IN
C

H
PA

V
EM

EN
T

S
TA

TI
O

N
 -

 S
TA

TI
O

N
LO

C
A

TI
O

N
S

Y
EA

C
H

S
Y

S
Y

D
O

L

C
A

T
 0

01
0

C
O

N
C

R
ET

E 
P

A
V

EM
EN

T
 A

N
D

 D
R

IV
EW

A
Y

S

41
5.

00
80

41
5.

02
10

41
6.

01
70

41
6.

01
80

71
5.

04
15

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

C
O

N
C

R
ET

E
C

O
N

C
R

ET
E

IN
C

EN
TI

V
E 

S
TR

EN
G

TH

PA
V

EM
EN

T
PA

V
EM

EN
T

D
R

IV
EW

A
Y

D
R

IV
EW

A
Y

C
O

N
C

R
ET

E

8-
IN

C
H

G
A

PS
7-

IN
C

H
8-

IN
C

H
PA

V
EM

EN
T

S
TA

TI
O

N
 -

 S
TA

TI
O

N
LO

C
A

TI
O

N
S

Y
EA

C
H

S
Y

S
Y

D
O

L

C
A

T
 0

01
0

S
T

A
G

E 
1

S
. 6

0T
H

 S
T

R
EE

T 16
5+

69
 -

 1
72

+1
2

LT
1,

91
8

--
--

--
57

5

16
5+

94
LT

--
--

12
--

--

16
6+

59
LT

--
--

14
--

--

16
7+

08
LT

--
--

16
--

--

16
7+

63
LT

--
--

18
--

--

16
8+

07
LT

--
--

16
--

--

16
8+

59
LT

--
--

17
--

--

16
9+

08
LT

--
--

16
--

--

16
9+

57
LT

--
--

16
--

--

17
0+

50
LT

--
--

16
--

--

17
2+

12
 -

 1
72

+7
7

LT
34

5
--

--
--

10
4

17
2+

77
 -

 1
78

+8
7

LT
1,

86
6

--
--

--
56

0

17
6+

27
LT

--
--

16
--

--

17
6+

80
LT

--
--

15
--

--

17
8+

86
 -

 1
80

+1
9

LT
86

6
--

--
--

26
0

18
0+

60
LT

--
--

9
--

--

S
T

A
G

E 
1 

S
U

B
T

O
T

A
L

49
95

0
18

1
0

14
98

S
T

A
G

E 
2

S
. 6

0T
H

 S
T

R
EE

T 16
5+

69
 -

 1
72

+1
2

R
T

1,
97

1
--

--
--

59
1

16
6+

24
R

T
--

1
32

--
--

16
6+

54
R

T
--

--
19

--
--

16
7+

34
R

T
--

--
18

--
--

16
7+

89
R

T
--

--
19

--
--

16
8+

56
R

T
--

--
14

--
--

16
8+

78
R

T
--

--
22

--
--

16
9+

38
R

T
--

--
17

--
--

17
0+

09
R

T
--

--
16

--
--

17
1+

24
R

T
--

--
31

--
--

17
2+

12
 -

 1
72

+7
7

R
T

33
5

--
--

--
10

1

17
2+

77
 -

 1
78

+8
7

R
T

1,
83

2
--

--
--

55
0

17
4+

38
R

T
--

--
15

--
--

17
5+

21
R

T
--

--
15

--
--

17
5+

97
R

T
--

--
17

--
--

17
6+

39
R

T
--

--
21

--
--

17
8+

86
 -

 1
80

+1
9

R
T

70
6

--
--

--
21

2

S
T

A
G

E 
2 

S
U

B
T

O
T

A
L

48
44

1
25

6
0

14
53

C
O

N
C

R
ET

E 
P

A
V

EM
EN

T
 A

N
D

 D
R

IV
EW

A
Y

S

S
T

A
G

E
 3

S
. 

60
T

H
 S

T
R

E
E

T 12
5+

88
 -

 1
26

+
81

LT
58

1
--

--
--

17
4

12
6+

81
 -

 1
32

+
37

LT
1,

74
5

--
--

--
52

3

12
8+

54
LT

--
--

--
50

--

12
9+

32
LT

--
--

22
--

--

12
9+

58
LT

--
--

26
--

--

13
1+

18
LT

--
--

45
--

--

13
2+

37
 -

 1
32

+
98

LT
24

4
--

--
--

73

13
2+

70
LT

--
1

40
--

--

13
2+

98
 -

 1
35

+
77

LT
95

6
--

--
--

28
7

13
4+

09
LT

--
--

36
--

--

13
5+

37
LT

--
--

30
--

--

13
5+

77
 -

 1
36

+
40

LT
25

1
--

--
--

75

13
6+

40
 -

 1
37

+
89

LT
49

8
--

--
--

14
9

13
6+

68
LT

--
--

36
--

--

13
6+

70
LT

--
1

--
--

--

13
7+

89
 -

 1
38

+
49

LT
34

5
--

--
--

10
3

13
8+

25
LT

--
1

--
--

--

13
8+

49
 -

 1
39

+
39

LT
22

6
--

--
--

68

13
9+

39
 -

 1
39

+
94

LT
22

0
--

--
--

66

13
9+

94
 -

 1
46

+
00

LT
1,

85
4

--
--

--
55

6

14
6+

00
 -

 1
46

+
64

LT
35

3
--

--
--

10
6

14
6+

25
LT

--
1

--
--

--

14
6+

64
 -

 1
52

+
30

LT
1,

78
7

--
--

--
53

6

14
7+

87
LT

--
--

17
--

--

14
8+

47
LT

--
--

16
--

--

14
9+

06
LT

--
--

16
--

--

14
9+

79
LT

--
--

14
--

--

15
0+

97
LT

--
--

17
--

--

15
1+

34
LT

--
--

42
--

--

15
2+

30
 -

 1
53

+
48

LT
74

1
--

--
--

22
2

15
3+

48
 -

 1
62

+
46

LT
2,

67
0

--
--

--
80

1

15
4+

76
LT

--
1

--
28

--

15
6+

10
LT

--
1

--
36

--

16
0+

52
LT

--
--

--
36

--

S
T

A
G

E
 3

 S
U

B
T

O
T

A
L

12
47

1
6

35
7

14
9

37
41

S
T

A
G

E
 4

S
. 

60
T

H
 S

T
R

E
E

T 12
5+

88
 -

 1
26

+
81

R
T

60
7

--
--

--
18

2

12
6+

81
 -

 1
32

+
37

R
T

1,
57

3
--

--
--

47
2

12
7+

75
R

T
--

--
41

--
--

13
0+

36
R

T
--

--
36

--
--

13
2+

37
 -

 1
32

+
98

R
T

26
1

--
--

--
78

13
2+

98
 -

 1
35

+
77

R
T

72
4

--
--

--
21

7

13
3+

76
R

T
--

--
16

--
--

13
5+

77
 -

 1
36

+
40

R
T

32
2

--
--

--
97

13
6+

40
 -

 1
37

+
89

R
T

50
0

--
--

--
15

0

13
7+

15
R

T
--

--
16

--
--

13
7+

89
 -

 1
38

+
49

R
T

24
1

--
--

--
72

13
8+

49
 -

 1
39

+
39

R
T

22
6

--
--

--
68

13
9+

39
 -

 1
39

+
94

R
T

39
4

--
--

--
11

8

13
9+

94
 -

 1
46

+
00

R
T

1,
85

2
--

--
--

55
6

14
0+

57
R

T
--

--
16

--
--

14
1+

50
R

T
--

--
15

--
--

14
2+

00
R

T
--

--
15

--
--

14
3+

02
R

T
--

--
17

--
--

14
3+

66
R

T
--

--
19

--
--

14
4+

72
R

T
--

--
16

--
--

14
6+

00
 -

 1
46

+
64

R
T

35
6

--
--

--
10

7

14
6+

64
 -

 1
52

+
30

R
T

1,
81

1
--

--
--

54
3

14
7+

82
R

T
--

--
16

--
--

15
1+

57
R

T
--

--
25

--
--

15
2+

30
 -

 1
53

+
48

R
T

72
9

--
--

--
21

9

15
3+

48
 -

 1
62

+
46

R
T

2,
78

7
--

--
--

83
6

15
4+

15
R

T
--

--
19

--
--

15
4+

70
R

T
--

--
18

--
--

15
5+

26
R

T
--

--
16

--
--

15
5+

45
R

T
--

--
19

--
--

15
5+

91
R

T
--

--
19

--
--

15
6+

52
R

T
--

--
13

--
--

15
6+

98
R

T
--

--
19

--
--

15
7+

54
R

T
--

--
16

--
--

15
8+

16
R

T
--

--
20

--
--

15
9+

29
R

T
--

--
18

--
--

15
4+

69
R

T
--

--
19

--
--

16
0+

45
R

T
--

--
14

--
--

16
1+

19
R

T
--

--
28

--
--

16
1+

91
R

T
--

--
15

--
--

16
2+

39
R

T
--

--
12

--
--

S
. 

H
O

N
E

Y
 C

R
E

E
K

 D
R

IV
E

60
0+

43
 -

 6
01

+
52

LT
/R

T
35

0
--

--
--

10
5

60
1+

12
LT

--
--

29
--

--

S
T

A
G

E
 4

 S
U

B
T

O
T

A
L

12
73

3
0

54
1

0
38

20

P
R

O
JE

C
T

 T
O

T
A

L
35

04
2

7
13

35
14

9
10

51
3

17
0

DOTMPC
Text Box
Addendum No. 01ID 2415-00-70Revised Sheet 170April 28, 2017



Wisconsin Department of Transportation 04/28/2017 09:40:09

Proposal ID: 20170509010 Project(s): 2415-00-70

Federal ID(s): WISC  2017268

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0170 415.0080

Concrete Pavement 8-Inch SY

35,042.000

_________._____ _________._____

0180 415.0210

Concrete Pavement Gaps EACH

7.000

_________._____ _________._____

0190 416.0170

Concrete Driveway 7-Inch SY

1,335.000

_________._____ _________._____

0200 416.0180

Concrete Driveway 8-Inch SY

149.000

_________._____ _________._____

0210 416.0610

Drilled Tie Bars EACH

406.000

_________._____ _________._____

0220 455.0605

Tack Coat GAL

40.000

_________._____ _________._____

0230 460.5223

HMA Pavement 3 LT 58-28 S TON

108.000

_________._____ _________._____

0240 460.5224

HMA Pavement 4 LT 58-28 S TON

143.000

_________._____ _________._____

0250 465.0125

Asphaltic Surface Temporary TON

259.000

_________._____ _________._____

0260 465.0310

Asphaltic Curb LF

240.000

_________._____ _________._____

0270 601.0331

Concrete Curb & Gutter 31-Inch LF

11,147.000

_________._____ _________._____

0280 601.0600

Concrete Curb Pedestrian LF

382.000

_________._____ _________._____

0290 602.0410

Concrete Sidewalk 5-Inch SF

44,876.000

_________._____ _________._____

0300 602.0420

Concrete Sidewalk 7-Inch SF

2,043.000

_________._____ _________._____

0310 602.0505

Curb Ramp Detectable Warning Field
Yellow

SF

644.000

_________._____ _________._____

0320 608.0412

Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF

998.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 12
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