



Wisconsin Department of Transportation

May 2, 2017

Division of Transportation Systems Development

Bureau of Project Development
 4802 Sheboygan Avenue, Rm 601
 P O Box 7916
 Madison, WI 53707-7916

Telephone: (608) 266-1631
 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #42: 1720-00-70, WISC 2017 295
Alma – Hagar City
STH 25 North Junction to Walnut Str
STH 35
Pepin and Buffalo County

Letting of May 9, 2017

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
5	Holiday Work Restrictions

Deleted Special Provisions	
Article No.	Description
12	QMP HMA Pavement Nuclear Density

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.2010	Incentive Air Voids HMA Pavement	Dol	22,523	5,837	28,360

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
56	Miscellaneous Quantities: Item SPV.0060.02 Hot Mix Asphalt Percent within Limits (PWL) Test Strip. (Quantity revised from 1 to 2).

Special Provisions

5. Holiday Work Restrictions

Add the following to the list of time restrictions for this project:

- Entire calendar day on Saturday July 15, 2017 for the Stockholm Art Fair.
- Entire calendar day on Saturday August 12, 2017 and Sunday August 13, 2017 for the Ragnar Relay.
- From noon Friday September 15, 2017 to 6:00am Monday September 18, 2017 for the Flood Run.

12. DELETED.

Schedule of Items

Attached, dated May 2, 2017, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 56

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

CONSTRUCTION STAKING RESURFACING REFERENCE

STATION TO	STATION	LOCATION	LF
8+68	- 19+07	CENTERLINE	1,039
24+32	- 46+09	CENTERLINE	2,177
49+14	- 72+43	CENTERLINE	2,329
75+06	- 80+87	CENTERLINE	581
86+12	- 93+58	CENTERLINE	746
96+62	- 112+57	CENTERLINE	1,595
115+60	- 147+02	CENTERLINE	3,142
159+05	- 195+96	CENTERLINE	3,691
197+78	- 536+14	CENTERLINE	33,836
536+96	- 629+28	CENTERLINE	9,232
629+84	- 690+37	CENTERLINE	6,053
PROJECT TOTALS =			64,421

**CONSTRUCTION STAKING SUPPLEMENTAL CONTROL
(PROJECT 1720-00-70)**

STATION TO	STATION	LOCATION	LS
8+68	- 690+37	PROJECT	1
PROJECT TOTALS =			1

SAWING ASPHALT

STATION TO	STATION	LOCATION	LF
8+68	- 690+37	PROJECT LIMITS	73
8+68	- 690+37	DRIVEWAYS	472
8+68	- 690+37	SIDERoadS	349
8+68	- 690+37	TRAFFIC ISLANDS	208
8+68	- 690+37	CURB AND GUTTER	780
PROJECT TOTALS =			1,882

SAWING CONCRETE

STATION TO	STATION	LOCATION	LF	REMARKS
329+47	- 365+33	PEPIN	380	C&G AND SIDEWALKS
682+61	- 686+75	STOCKHOLM	90	C&G AND SIDEWALKS
PROJECT TOTAL =			470	

**HOT MIX ASPHALT PERCENT WITHIN LIMITS
(PWL) TEST STRIP**

STATION TO	STATION	LOCATION	SPV. 0060.02 EACH
8+68	- 690+37	PROJECT	2
PROJECT TOTALS =			2

MATERIAL TRANSFER VEHICLE

STATION TO	STATION	LOCATION	LS	REMARKS
8+68	- 690+37	PROJECT	1	UPPER LAYER ONLY
PROJECT TOTALS =			1	

MILLING AND REMOVING TEMPORARY JOINT

STATION TO	STATION	LOCATION	LS
8+68	- 690+37	PROJECT	1
PROJECT TOTALS =			1

Addendum No. 01
ID 1720-00-70
Revised Sheet 56
May 2, 2017



Proposal Schedule of Items

Proposal ID: 20170509042 Project(s): 1720-00-70

Federal ID(s): WISC 2017295

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0010	204.0110 Removing Asphaltic Surface	78.000 SY	_____.	_____.
0020	204.0115 Removing Asphaltic Surface Butt Joints	4,274.000 SY	_____.	_____.
0030	204.0120 Removing Asphaltic Surface Milling	255,778.000 SY	_____.	_____.
0040	204.0150 Removing Curb & Gutter	1,112.000 LF	_____.	_____.
0050	204.0155 Removing Concrete Sidewalk	434.000 SY	_____.	_____.
0060	204.0170 Removing Fence	40.000 LF	_____.	_____.
0070	204.0180 Removing Delineators and Markers	42.000 EACH	_____.	_____.
0080	204.9060.S Removing (item description) 01. Curbs Treated Timber	30.000 EACH	_____.	_____.
0090	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1720-00-70	LS	LUMP SUM	_____.
0100	213.0100 Finishing Roadway (project) 01. 1720-00-70	1.000 EACH	_____.	_____.
0110	305.0110 Base Aggregate Dense 3/4-Inch	2,710.000 TON	_____.	_____.
0120	440.4410 Incentive IRI Ride	49,040.000 DOL	1.00000	49,040.00
0130	455.0605 Tack Coat	28,674.000 GAL	_____.	_____.
0140	460.2005 Incentive Density PWL HMA Pavement	22,523.000 DOL	1.00000	22,523.00
0150	460.2010 Incentive Air Voids HMA Pavement	28,360.000 DOL	1.00000	28,360.00
0160	460.4110.S Reheating HMA Pavement Longitudinal Joints	64,420.000 LF	_____.	_____.