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May 4, 2017 
 
 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #44: 8160-03-70, WISC 2017 296   

Ashland - Bayfield  
Superior Avenue to 7th Street  
STH 13     
Bayfield County 

 

 
Letting of May 9, 2017 
 
This is Addendum No. 02, which provides for the following: 
 
 
Special Provisions: 
 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
4 Traffic 

 
 

Other 

Revise the contract time for completion from a completion date of September 1, 2017 to a completion date of 
October 20, 2017. 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

8160-03-70 

May 4, 2017 

 
Special Provisions 
 
3.   Prosecution and Progress. 
 
Add the following after paragraph four: 
 
 All contract work other than Roadside Clearing must be complete by September 1, 2017. The 
 contractor is responsible for repair of any damage to the pavement, shoulders, guardrail, slopes, 
 ditches or any other portion of the highway right of way caused by the roadside clearing operations. 

 
4. Traffic. 
  
Replace paragraph two with the following: 
 
 The contractor may restrict traffic to a single lane up to 1.5 miles in length within construction work 
 zones.  This lane shall be kept free of all equipment and materials, and the minimum width shall be 
 12 feet. A maximum of three work zones will be allowed on STH 13 with a minimum distance of 2 
 miles between lane closures. Single lane restrictions will only be allowed during daylight hours from 
 Monday at 6:00 AM until Friday at 12:00 PM each week, and will be controlled by flaggers.  Flagger 
 operations shall be in accordance with the Standard Detail Drawing “Traffic Control for Lane Closure 
 (Suitable for Moving Operations)” and the ATSSA Flagger Handbook.  The moving work zone 
 operations shall cause no more than a 15 minute delay for the entire project.  
 
  

 
END OF ADDENDUM 


