

Wisconsin Department of Transportation

June 1, 2017

Division of Transportation Systems Development

Bureau of Project Development
 4802 Sheboygan Avenue, Rm 601
 P O Box 7916
 Madison, WI 53707-7916

Telephone: (608) 266-1631
 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #28: 7570-05-63
La Crosse - Sparta
Struc B-32-0555 to .12MI W Hamlet Ave
STH 16
La Crosse & Monroe County

Letting of June 13, 2017

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0402	Temporary Pavement Marking Paint 4-inch	LF	23,360	-11,680	11,680

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0403	Temporary Pavement Marking Epoxy 4-inch	LF	0	11,680	11,680

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
16	Miscellaneous Quantities (Added item and revised quantities)

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
5A	Removing Distressed Pavement Milling (To clarify bid item)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

7570-05-63

June 1, 2017

Special Provisions

3. Prosecution and Progress

Add the following after the last paragraph:

Northern Long-eared Bat (*Myotis septentrionalis*)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in trees. Roosts may not have been observed on this project, but conditions to support the species exist. The species and all active roosts are protected by the Federal Endangered Species Act. If an individual bat or active roost is encountered during construction operations, stop work and notify the engineer and the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating these activities.

Do not park or store any equipment or materials within 30 feet of the edge of the lane unless approved by the engineer.

Rusty Patched Bumble Bee (*Bombus affinis*)

The rusty patched bumble bee (*Bombus affinis*) was listed as endangered by the U.S. Fish and Wildlife Service (USFWS) under the Endangered Species Act, effective March 21, 2017. Construction activities such as grading outside the mowed shoulder area have the potential to impact ground nests and wildflowers that may serve as a food source for the bee. If an active rusty-patched bumblebee nest is encountered in construction areas, contact the WisDOT Regional Environmental Coordinator, who will coordinate with USFWS.

Schedule of Items

Attached, dated June 1, 2017, are the revised Schedule of Items Pages 1 – 3.

Plan Sheets



The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: Sheet 16


Added: Sheet 5A

END OF ADDENDUM

Addendum No. 01
ID 7570-05-63
Added Sheet 5A
June 1, 2017



PLAN VIEW



SECTION AA

REMOVING DISTRESSED PAVEMENT MILLING

SAWING ASPHALT

STATION	TO	STATION	LOCATION	LF	REMARKS
102+94			RT	30	PE
144+14			LT	65	CE
151+73			LT	39	CE
191+14			LT	15	PE
208+06			RT	20	PE
253+78			LT	41	CE
270+58			LT	19	PE
279+77			LT	22	PE
288+60			C/L	40	End Project
TOTAL 0010				291	

Addendum No. 01
 ID 7570-05-63
 Revised Sheet 16
 June 1, 2017

PAVEMENT MARKING TEMPORARY

STATION	TO	STATION	LOCATION	PAINT 649.0402 LF	EPOXY 649.0403 LF
99+98			CENTERLINE	88	88
111+00			CENTERLINE	1,566	1,566
125+00			CENTERLINE	900	900
130+00			CENTERLINE	1,593	1,593
144+75			CENTERLINE	8	8
145+90			CENTERLINE		
145+90			CENTERLINE	1,414	1,414
159+00			CENTERLINE	2,380	2,380
170+90			CENTERLINE	1,458	1,458
184+40			CENTERLINE	584	584
257+20			CENTERLINE	736	736
264+00			CENTERLINE		
264+00			CENTERLINE	72	72
273+00			CENTERLINE	540	540
278+00			CENTERLINE	64	64
286+00			CENTERLINE	277	277
286+00			CENTERLINE		
TOTAL 0010				11,680	11,680

SPECIAL (01 REMOVING DISTRESSED PAVEMENT MILLING)

STATION	TO	STATION	LOCATION	SPV. 0180.01 SY	REMARKS
				1250	UNDI STRUBUTED
TOTAL 0010				1250	



Proposal Schedule of Items

Proposal ID: 20170613028 Project(s): 7570-05-63

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0010	204.0110 Removing Asphaltic Surface	944.000 SY	_____.	_____.
0020	204.0120 Removing Asphaltic Surface Milling	66,873.000 SY	_____.	_____.
0030	213.0100 Finishing Roadway (project) 01.7570-05-63	1.000 EACH	_____.	_____.
0040	305.0110 Base Aggregate Dense 3/4-Inch	4,532.000 TON	_____.	_____.
0050	305.0500 Shaping Shoulders	378.000 STA	_____.	_____.
0060	440.4410 Incentive IRI Ride	14,289.000 DOL	1.00000	14,289.00
0070	450.4000 HMA Cold Weather Paving	2,100.000 TON	_____.	_____.
0080	455.0605 Tack Coat	4,681.000 GAL	_____.	_____.
0090	460.2000 Incentive Density HMA Pavement	5,320.000 DOL	1.00000	5,320.00
0100	460.4110.S Reheating HMA Pavement Longitudinal Joints	18,862.000 LF	_____.	_____.
0110	460.5224 HMA Pavement 4 LT 58-28 S	8,676.032 TON	_____.	_____.
0120	465.0120 Asphaltic Surface Driveways and Field Entrances	35.000 TON	_____.	_____.
0130	465.0425 Asphaltic Shoulder Rumble Strips 2-Lane Rural	31,426.000 LF	_____.	_____.
0140	465.0475 Asphalt Center Line Rumble Strips 2-Lane Rural	13,522.000 LF	_____.	_____.
0150	614.0920 Salvaged Rail	2,969.200 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20170613028 Project(s): 7570-05-63

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	614.2300 MGS Guardrail 3	2,563.000 LF	_____.	_____.
0170	614.2610 MGS Guardrail Terminal EAT	8.000 EACH	_____.	_____.
0180	618.0100 Maintenance And Repair of Haul Roads (project) 01.7570-05-63	1.000 EACH	_____.	_____.
0190	619.1000 Mobilization	1.000 EACH	_____.	_____.
0200	624.0100 Water	9.000 MGAL	_____.	_____.
0210	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0220	643.0100 Traffic Control (project) 01.7570-05-63	1.000 EACH	_____.	_____.
0230	643.0300 Traffic Control Drums	4,800.000 DAY	_____.	_____.
0240	643.0900 Traffic Control Signs	640.000 DAY	_____.	_____.
0250	643.1050 Traffic Control Signs PCMS	14.000 DAY	_____.	_____.
0260	646.0106 Pavement Marking Epoxy 4-Inch	67,542.000 LF	_____.	_____.
0270	646.0126 Pavement Marking Epoxy 8-Inch	146.000 LF	_____.	_____.
0280	649.0402 Temporary Pavement Marking Paint 4- Inch	11,680.000 LF	_____.	_____.
0290	650.8000 Construction Staking Resurfacing Reference	18,862.000 LF	_____.	_____.
0300	690.0150 Sawing Asphalt	291.000 LF	_____.	_____.
0310	SPV.0180 Special 01. Removing Distressed Pavement Milling	1,250.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20170613028 Project(s): 7570-05-63

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0320	649.0403 Temporary Pavement Marking Epoxy 4-Inch	11,680.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.