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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

March 8, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #16: 2060-00-76, WISC 2019 158  

S Chase Avenue, City of 
Milwaukee 
Ohio Ave to Lincoln Ave  
STH 38     
Milwaukee County 

2110-00-72, WISC 2019 160   
W Lincoln Ave  
Intersect with 43rd St & 27th St   
Local Street     
Milwaukee County 

 

Letting March 12, 2019 
 
This is Addendum No. 02, which provides for the following: 
 

Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress  
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

614.0700 Sand Barrel Arrays EA 0 4 4 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

30 Construction Detail (added Sand Barrel Array detail) 
286 Miscellaneous Quantities (added Sand Barrel Arrays) 
316 Plan (revised based on addition of Sand Barrel Arrays) 

 

 

 

 

 



Other 

Revise the contract time for completion from 100 working days to a completion date of April 1, 2020. 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



ADDENDUM NO. 02 

2060-00-76 

March 8, 2019 

Special Provisions 
 
 
3. Prosecution and Progress. 
 
Add the following text after paragraph seven: 
 

Interim Liquidated Damages 

Complete all contract work with all streets open to through traffic, except for monotube materials 
(poles, arms, signals, wiring), furnishing and planting all trees no later than 100 working days from 
the construction start date.   Concrete bases without poles shall be protected by the contractor at 
their cost.  

If the contractor fails to complete all contract work, except for monotube materials (poles, arms, 
signals, wiring), furnishing and planting all trees and open all streets to through traffic prior to 12:01 
AM, November 13, 2019, the department will assess the contractor $2070.00 in interim liquidated 
damages, for each calendar day that the roadways remain closed after 12:01 AM, November 13, 
2019.  An entire calendar day will be charged for any period of time within a calendar day that the 
roads remain closed beyond 12:01 AM.  

Complete all monotube related work (poles, arms, signal and wiring) no later than April 1, 2020. If the 
contractor fails to complete all monotube related work prior to 12:01 AM, April 2, 2020, the 
department will assess the contractor $2070 in interim liquidated damages, for each calendar day 
that the monotube work is not completed after 12:01 AM, April 2, 2020. An entire calendar day will be 
charged for any period of time within a calendar day that the roads remain closed beyond 12:01 AM.   

If the contract time expires prior to completing all work specified in the contract, additional liquidated 
damages will be affixed according to standard spec. 108.11. 

The City of Milwaukee is committed to maintain temporary signals until final monotubes are up and 
running which should be no later than 4/1/2020.  

 
 
Schedule of Items 
Attached, dated March 8, 2019, are the revised Schedule of Items Page 17. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 30, 286, and 316. 
Added:  

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 03/08/2019 14:47:13

Proposal ID: 20190312016 Project(s): 2060-00-76, 2110-00-72

Federal ID(s): WISC  2019158, WISC  2019160

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0486 SPV.0180

Special 01. Joint Sealing SY

62,587.000

_________._____ _________._____

0488 SPV.0195

Special 01. Management of Solid Waste TON

3,217.000

_________._____ _________._____

0490 202.0110

Roadside Clearing SY

85.000

_________._____ _________._____

0492 204.0170

Removing Fence LF

75.000

_________._____ _________._____

0494 608.0512

Storm Sewer Pipe Reinforced Concrete
Class V 12-Inch

LF

3,394.000

_________._____ _________._____

0496 614.0700

Sand Barrels Arrays EACH

4.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 17 of 17




	20600076Prop16Add02March2019soi
	20600076Prop16Add02March2019_PlanSheets
	soi



