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NOTICE TO ALL CONTRACTORS: 
 
Proposal #21: 2704-00-76   

Wisconn Valley Way, V MT Pleasant  
CTH KR to STH 11 
Local Street     
Racine County 

   
 
    
     
 

 
Letting of March 12, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

5 Prosecution and Progress 
11 Utilities 

 
Added Special Provisions 

Article 
No. 

Description 

107 Concrete Base Monotube Type 9 & 10 Special Pole, Item SPV.0060.301 
108 Installing Poles Type 9S, Item SPV.0060.302 
109 Remove Wood Poles, Item SPV.0195.001 

 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0195.001 Remove Wood Poles TON 0 3 3 

SPV.0060.301 
Concrete Bases Monotube Type 9 & 10 
Special Poles 

EACH 0 2 2 

SPV.0060.302 Installing Poles Type 9S EACH 0 2 2 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

654.0113 Concrete Bases Type 13 TON 2 -2 0 



 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

32 Construction Detail (updated “Haul Routes” to access construction site) 
204 Traffic Signal Plan (updated plan view and legend) 
229 Alignment Diagram (updated bearing call-out) 
292 Miscellaneous Quantities (added ‘Utility Removals table) 
293 Miscellaneous Quantities (updated ‘Summary of State Furnished Materials’ table) 
297 Miscellaneous Quantities (updated ‘Concrete Bases’ table) 

301-302 
Miscellaneous Quantities (updated ‘Cast Bases, Poles, Standards, Monotubes, Push 
Buttons, and Luminaires’ table) 

335 Plan and Profile (added “Remove Wood Pole” call-out) 
 

Added Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was added) 

208A Traffic Signal Plan (added ‘Type 9 & 10 Traffic Signal Base’ detail) 
 

Delete Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was deleted) 

371 Standard Detail Drawing-Concrete Base Type 13 (Type 13 base no longer used) 
372 Standard Detail Drawing-Concrete Base Type 13 (Type 13 base no longer used) 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

Project ID 2704-00-76 

March 1, 2019 

 
Special Provisions 
 
5. Prosecution and Progress. 
 
Replace paragraph six with the following: 
 

Complete all pavement marking, signage and open all traffic lanes in all directions by November 15. 
During Winter shutdown all traffic lanes in all directions will be open to traffic. Winter Shutdown will 
commence with the completion of all the roadway grading and paving except for plantings and 
restoration in the fall of 2019. Do not resume work until April 15, 2020 unless approved by the 
engineer. Provide a start date in writing at least 14 days prior to the planned start of construction in 
2020. Upon approval the engineer will issue the notice to proceed within 10 days of the approved 
start date. 

 
 
Replace paragraph one under section titled D Enhanced Coordination with the following: 
 

The project limits include numerous utilities that parallel the entire length of the project limits, along 
both Wisconn Valley Way and Braun Road. There may be multiple utility contractors working within 
the roadway construction area.  Contractor is required to coordinate with all utility contractors to 
facilitate the roadway construction in a timely manner without delays.  Braun Road east of the project 
will be under construction along with an expansive site development which will add trucks to the haul 
routes. The contract interim and final completion dates will not be extended due to utility installations 
or haul route delays due to Braun Road and the site development construction traffic. Ensure these 
elements are accounted for when determining the construction schedule. 

 
11. Utilities 
 
Add the following bullet after the 3rd bulleted paragraph under section titled AT&T Wisconsin:  
 

- An existing overhead communication line beginning beyond the westerly project limits and 
running easterly to a pole at Station 600+32, 33’LT and continues to a pole at Station 600+33, 
101’RT where it turns and runs northerly to beyond the project limits. AT&T Wisconsin will 
remove this line prior to construction. The poles will remain in place.  Remove the poles as 
shown in the plans. 

 
Replace paragraph one under section titled Mount Pleasant, Village of – Sanitary with the following: 
 

Prior to construction, the Village of Mount Pleasant will construct new sanitary sewer facilities 
beginning beyond the easterly project limits and running westerly to a manhole at Station 501+20, 
130’RT where it turns and runs northerly and terminates at a manhole at Station 503+76, 140’RT.  
This line will remain in place. 

 
Replace the 1st bullet under section titled Racine Water Works Commission (RWWC) with the following: 
 

- A new water main beginning at Station 555+24, 94’LT and running northerly crossing Braun 
Road at Station 68BRW+55, and continuing northerly along a line 16’ east of and parallel to the 
proposed westerly Wisconn Valley Way right of way, to beyond the project limits. Construction of 
the water main along Wisconn Valley Way is anticipated to begin May 1, 2019 and be completed 
August 31, 2019. 



 
Replace the 3rd bullet under section titled We Energies - Electric with the following: 
 

- An existing overhead line beginning beyond the westerly project limits and running easterly to a 
pole at Station 600+32, 33’LT and continues to a pole at Station 600+33, 101’RT where it turns 
and runs northerly to beyond the project limits. We Energies will remove this line prior to 
construction. 

 
Replace the 1st bullet under section titled We Energies - Gas with the following: 
 

- A new low-pressure gas line beginning beyond the southerly project limits and running northerly 
along a line 8’east of and parallel to the proposed westerly Wisconn Valley Way right of way, 
crossing Braun Road at Station 68BRW+47, and continuing northerly along said parallel line to 
beyond the northerly project limits.  Construction of this low-pressure gas line is anticipated to 
begin June 2019 and be completed August 2019. 

 
 
107. Concrete Base Monotube Type 9 & 10 Special Pole, Item SPV.0060.301. 
 

A  Description 
This special provision describes constructing concrete bases for Monotube Type 9 & 10 Special Pole 
conform to standard spec 654, details shown in the plans. 
 
B  Materials 
Materials shall be according to standard spec 654.  
 
C  Construction 
Construction shall be according to standard spec 654. 
 
D  Measurement 
The department will measure Concrete Bases Monotube Type 9 & 10 Special Pole at the contract 
unit price acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.301 
 

Concrete Base Monotube Type 9 & 10 Special Poles 
 

Each 

 
Payment is full compensation for providing concrete bases; for embedded conduit and electrical 
components; for bar steel reinforcement, if required; for excavating, backfilling, and disposing of 
surplus materials. 
 

108. Install Poles Type 9S, Item SPV.0060.302. 
 
A  Description 
This special provision describes installing state furnished materials conforming to standard spec 657, 
details shown in the plans, and as modified in this special provision. 
 
B  Materials 
The department will furnish the monotube poles. Provide any other necessary material required to 
complete the installation in accordance with standard spec 657.2 and as the plans show. 
 
C  Construction 
Install equipment in accordance to standard spec 657.3.   



 
D  Measurement 
The department will measure Install [Equipment] at the contract unit price acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.302 
 

Install Poles Type 9S 
 

Each 
 

 
Payment for the Install Poles bid items is full compensation for installing department furnished poles 
and for providing grounding lugs, fittings, shims, hardware, and other required components the 
department does not furnish. 

 
109. Remove Wood Poles, Item SPV.0195.001. 
 

A  Description 
A.1 General 
This special provision describes removing the entire wood poles from the ground, loading and 
hauling the removed wood pole to a licensed solid waste disposal facility.  
 
A.2  Environmental Protection – Disposal of Wood Poles 

Conduct construction activities in an environmentally sound manner, including the proper disposal of 

all demolition material that cannot be recycled. 
 
Treated wood is a regulated solid waste per NR 500 of the Wisconsin Administrative Code.  Waste 
wood poles generated by the project must be landfilled at a licensed disposal facility.  

Contact Andrew Malsom (WisDOT) at 262-548-6705 or Andrew.Malsom@dot.wi.gov for questions 

regarding the disposal. 

 



Management of Material Excavated During Highway Construction 
 

Classification Characterization of Material Material Management  

1. Common Excavation 
(NR 500.08(2) 
Unregulated or Exempt 
Material) 

 Native soil 
 Fill soils that have no obvious visual or 

olfactory contamination and may not have 
been analyzed for contaminants.   

 Clean unpainted or untreated wood, brick, 
concrete, cured asphalt, and trace amounts 
of glass. 

Contractor-selected sites approved 
through Erosion Control Implementation 
Plan (ECIP) review process, or on-site 
reuse 
 

2. Special Excavation 
(NR 500.08(4) Solid 
Waste Low Hazard 
Exemption) 

 Soil with low levels of petroleum 
contamination or contaminant metals 
within the site fill plan criteria. 

 Trace amounts (<25% volume of the 
excavation equipment’s bucket load) of 
foundry sand, cinders, and fly ash. 

 

WisDOT selected site or on-site reuse 
with WDNR concurrence.  Sites must 
meet the location criteria of 504.04 (3) (c) 
and (4) (a) to (f). Fill plans are also 
approved through ECIP review process.   
 
 

3. Contaminated Soil 
and Fill Material 

 Lead painted or treated wood 
 Petroleum contaminated soil 
 Significant amounts (>25% volume of the 

excavation equipment’s bucket load) of 
foundry sand, cinders, or fly ash.  

 

Contaminated material disposed at a 
WDNR-licensed solid waste disposal 
facility.  Petroleum contaminated material 
shall be treated at a bioremediation 
facility (biopile) prior to disposal at the 
landfill.  Direct disposal of contaminated 
material at landfills without such pre-
treatment must be pre-authorized by the 
WisDOT.  
 

4. Asbestos-containing 
Waste 

Asbestos-containing material Landfill at a WDNR–licensed solid waste 
landfill with approval to accept asbestos-
containing material. 

5. Hazardous Waste 
RCRA Subtitle C (NR 600) contaminated media 
(hazardous waste) 
 

Disposed or treatment under State’s 
hazardous waste disposal contract with 
Veolia.  Significant quantities should be 
evaluated for potential treatment to 
render non-hazardous to reduce disposal 
costs. 

6. Potentially 
contaminated material 

Potentially contaminated material with 
unusual visual, olfactory, or other 
characteristics 

Temporary stockpile with appropriate 
environmental controls constructed per 
NR 718.05.  Temporary stockpiling at 
solid waste landfill may be alternative 
with WDNR & Landfill’s approvals. 

 
B  (Vacant) 



 
C  Construction 
Utility wood poles currently erected, downed, or stacked in piles shall be removed in its entirety from 
the ground.  No part of any wood pole shall remain in the ground or buried on-site.  The wood shall 
be hauled to a licensed landfill disposal facility. 
 
D  Measurement 
The department will measure the Remove Wood Poles bid item acceptably completed by the ton. 
The contractor shall provide a ticket from a licensed landfill disposal facility with a certified scale that 
will represent an accurate weight of the wood delivered to the landfill.  Should the poles become 
moisturized during delivery, the engineer may use engineering judgement to determine the actual 
weight of a dry wood pole.   
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
 
ITEM NUMBER DESCRIPTION UNIT 
SPV.0195.001 Remove Wood Poles TON 

 
Payment is full compensation for removing and hauling wood poles to a licensed solid waste 
disposal facility.  The contractor shall be compensated for the unit weight of the wood pole waste. 
 

 
Schedule of Items 
Attached, dated March 1, 2019, are the revised Schedule of Items Pages 10 – 16. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 32, 204, 229, 292-293, 297, 301-302, & 335 
Added: 208A. 
Deleted: 371 and 372 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 03/01/2019 11:29:36

Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0274 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

13,488.000

_________._____ _________._____

0276 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

4,108.000

_________._____ _________._____

0278 652.0800

Conduit Loop Detector LF

3,182.000

_________._____ _________._____

0280 653.0135

Pull Boxes Steel 24x36-Inch EACH

26.000

_________._____ _________._____

0282 653.0140

Pull Boxes Steel 24x42-Inch EACH

22.000

_________._____ _________._____

0284 654.0101

Concrete Bases Type 1 EACH

11.000

_________._____ _________._____

0286 654.0105

Concrete Bases Type 5 EACH

53.000

_________._____ _________._____

0288 654.0110

Concrete Bases Type 10 EACH

6.000

_________._____ _________._____

0292 654.0217

Concrete Control Cabinet Bases Type 9
Special

EACH

1.000

_________._____ _________._____

0294 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

3.000

_________._____ _________._____

0296 655.0210

Cable Traffic Signal 3-14 AWG LF

1,666.000

_________._____ _________._____

0298 655.0230

Cable Traffic Signal 5-14 AWG LF

996.000

_________._____ _________._____

0300 655.0240

Cable Traffic Signal 7-14 AWG LF

4,261.000

_________._____ _________._____

0302 655.0260

Cable Traffic Signal 12-14 AWG LF

3,567.000

_________._____ _________._____

0304 655.0270

Cable Traffic Signal 15-14 AWG LF

512.000

_________._____ _________._____

0306 655.0320

Cable Type UF 2-10 AWG Grounded LF

1,453.000

_________._____ _________._____

Proposal Schedule of Items Page 10 of 16



Wisconsin Department of Transportation 03/01/2019 11:29:36

Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0308 655.0510

Electrical Wire Traffic Signals 12 AWG LF

10,926.000

_________._____ _________._____

0310 655.0515

Electrical Wire Traffic Signals 10 AWG LF

5,423.000

_________._____ _________._____

0312 655.0610

Electrical Wire Lighting 12 AWG LF

1,152.000

_________._____ _________._____

0314 655.0700

Loop Detector Lead In Cable LF

11,696.000

_________._____ _________._____

0316 655.0800

Loop Detector Wire LF

12,094.000

_________._____ _________._____

0318 655.0900

Traffic Signal EVP Detector Cable LF

1,666.000

_________._____ _________._____

0320 656.0200

Electrical Service Meter Breaker
Pedestal (location) 301. Braun Road &
Wisconn Valley Way

LUMP SUM _________._____LS

0322 657.0100

Pedestal Bases EACH

11.000

_________._____ _________._____

0324 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

53.000

_________._____ _________._____

0326 657.0420

Traffic Signal Standards Aluminum 13-FT EACH

8.000

_________._____ _________._____

0328 657.0425

Traffic Signal Standards Aluminum 15-FT EACH

2.000

_________._____ _________._____

0330 657.0430

Traffic Signal Standards Aluminum 10-FT EACH

1.000

_________._____ _________._____

0332 658.0173

Traffic Signal Face 3S 12-Inch EACH

26.000

_________._____ _________._____

0334 658.0174

Traffic Signal Face 4S 12-Inch EACH

3.000

_________._____ _________._____

0336 658.0416

Pedestrian Signal Face 16-Inch EACH

10.000

_________._____ _________._____

0338 658.0500

Pedestrian Push Buttons EACH

13.000

_________._____ _________._____
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Wisconsin Department of Transportation 03/01/2019 11:29:36

Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0340 658.5069

Signal Mounting Hardware (location)
301. Braun Road & Wisconn Valley Way

LUMP SUM _________._____LS

0342 659.1125

Luminaires Utility LED C EACH

8.000

_________._____ _________._____

0344 670.0100

Field System Integrator 001. FTMS LUMP SUM _________._____LS

0346 670.0200

ITS Documentation 001. FTMS LUMP SUM _________._____LS

0348 671.0122

Conduit HDPE 2-Duct 2-Inch LF

10,555.000

_________._____ _________._____

0350 673.0105

Communication Vault Type 1 EACH

12.000

_________._____ _________._____

0352 673.0200

Tracer Wire Marker Posts EACH

11.000

_________._____ _________._____

0354 677.0200

Install Camera Assembly EACH

1.000

_________._____ _________._____

0356 678.0072

Install Fiber Optic Cable Outdoor Plant
72-CT

LF

32,815.000

_________._____ _________._____

0358 678.0300

Fiber Optic Splice EACH

72.000

_________._____ _________._____

0360 678.0500

Communication System Testing LUMP SUM _________._____LS

1.00000

0362 715.0415

Incentive Strength Concrete Pavement DOL

23,358.000

23,358.00

1.00000

0364 715.0710

Optimized Aggregate Gradation Incentive DOL

73,578.000

73,578.00

1.00000

0366 740.0440

Incentive IRI Ride DOL

19,625.000

19,625.00

0368 SPV.0005

Special 001. Seed Bed Preparation ACRE

1.600

_________._____ _________._____

0370 SPV.0005

Special 002. Seeding Special ACRE

1.600

_________._____ _________._____
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Wisconsin Department of Transportation 03/01/2019 11:29:36

Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0372 SPV.0035

Special 001. EBS Excavation CY

31,723.000

_________._____ _________._____

0374 SPV.0035

Special 002. EBS Backfill CY

31,723.000

_________._____ _________._____

0376 SPV.0035

Special 003. Roadway Embankment CY

246,090.000

_________._____ _________._____

0378 SPV.0060

Special 002. Temporary Stone Ditch
Checks

EACH

20.000

_________._____ _________._____

0380 SPV.0060

Special 003. Sand Bags EACH

150.000

_________._____ _________._____

0382 SPV.0060

Special 004. Temporary Sediment Traps EACH

10.000

_________._____ _________._____

0384 SPV.0060

Special 005. Remove and Relocate
Existing Apron Endwall 15-Inch

EACH

1.000

_________._____ _________._____

0386 SPV.0060

Special 006. Remove and Relocate
Existing Apron Endwall 24-Inch

EACH

1.000

_________._____ _________._____

0388 SPV.0060

Special 008. Inlet Covers Beehive EACH

9.000

_________._____ _________._____

0390 SPV.0060

Special 011. Manholes 9-FT EACH

1.000

_________._____ _________._____

0392 SPV.0060

Special 012. Cover Plates Left In Place EACH

2.000

_________._____ _________._____

0394 SPV.0060

Special 013. Connect Drain Tile EACH

50.000

_________._____ _________._____

0396 SPV.0060

Special 020. Pond I Outlet Storm Sewer
Structure

EACH

1.000

_________._____ _________._____

0398 SPV.0060

Special 021. Pond J Outlet Storm Sewer
Structure

EACH

1.000

_________._____ _________._____

0400 SPV.0060

Special 022. Pond K Outlet Storm Sewer
Structure

EACH

1.000

_________._____ _________._____
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Wisconsin Department of Transportation 03/01/2019 11:29:36

Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0402 SPV.0060

Special 023. Slip-In Check Valve for 12-
Inch Inside Diameter Pipe

EACH

1.000

_________._____ _________._____

0404 SPV.0060

Special 024. Slip-In Check Valve for 24-
Inch Inside Diameter Pipe

EACH

3.000

_________._____ _________._____

0406 SPV.0060

Special 025. Slip-In Check Valve for 30-
Inch Inside Diameter Pipe

EACH

1.000

_________._____ _________._____

0408 SPV.0060

Special 026. Slip-In Check Valve for 15-
Inch Inside Diameter Pipe

EACH

1.000

_________._____ _________._____

0410 SPV.0060

Special 050. Sign Support Special
Mounting

EACH

3.000

_________._____ _________._____

0412 SPV.0060

Special 725. Bioretention Type A EACH

5.000

_________._____ _________._____

0414 SPV.0060

Special 726. Bioretention Type B EACH

4.000

_________._____ _________._____

0416 SPV.0075

Special 001. Pavement Cleanup Project
2704-00-76

HRS

30.000

_________._____ _________._____

0418 SPV.0085

Special 001. Seed Mix Special LB

350.000

_________._____ _________._____

0420 SPV.0090

Special 001. Heavy Duty Silt Fence LF

2,885.000

_________._____ _________._____

0422 SPV.0090

Special 002. Pipe Underdrain 6-Inch
Special

LF

16,010.000

_________._____ _________._____

0424 SPV.0090

Special 003. Culvert Pipe Reinforced
Concrete Horizontal Elliptical Class HE-
IV 53x83-In

LF

462.000

_________._____ _________._____

0426 SPV.0090

Special 004. Marking Line Contrast
Epoxy 4-Inch

LF

4,738.000

_________._____ _________._____

0428 SPV.0090

Special 005. Marking Line Contrast
Epoxy 8-Inch

LF

2,721.000

_________._____ _________._____
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Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0430 SPV.0090

Special 006. Concrete Curb and Gutter
6-Inch Sloped 48-Inch Type A

LF

234.000

_________._____ _________._____

0432 SPV.0105

Special 001. Surveillance and Care for
Seeding Special

LUMP SUM _________._____LS

0434 SPV.0105

Special 007. Survey Project 2704-00-76 LUMP SUM _________._____LS

0436 SPV.0105

Special 306. Trns & Install State Furn
Traf Sig Cabinet Braun Rd & WVW

LUMP SUM _________._____LS

0438 SPV.0105

Special 307. Trns & Install State Furn
Radar Det Sys Braun Rd & WVW

LUMP SUM _________._____LS

0440 SPV.0105

Special 308. Trns & Install State Furn
EVP Det Heads w/Conf Beacons Braun
Rd & WVW

LUMP SUM _________._____LS

0442 SPV.0105

Special 309. Trans & Install Traf Sig,
Monotube & Inter Lighting Mat Braun Rd
& WVW

LUMP SUM _________._____LS

0444 SPV.0105

Special 310. Trns & Install St Furn FO
Cable Pigtail 8-Ct, CTH KR & 100
Ave/Foxconn Drwy

LUMP SUM _________._____LS

0446 SPV.0105

Special 311. Trns & Install St Furn FO
Cable Pigtail 8-Ct, CTH H & CTH KR

LUMP SUM _________._____LS

0448 SPV.0105

Special 312. Trns & Install St Furn FO
Cable Pigtail 8-Ct, Braun Rd & Foxconn
Drwy

LUMP SUM _________._____LS

0450 SPV.0105

Special 313. Trns & Install St Furn FO
Cable Pigtail 8-Ct, CTH H & Braun Road

LUMP SUM _________._____LS

0452 SPV.0170

Special 001. Removal and Disposal of
Invasive Plant Species

STA

5.000

_________._____ _________._____
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Proposal ID: 20190312021 Project(s): 2704-00-76

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0454 SPV.0180

Special 001. Topsoil Special SY

199,655.000

_________._____ _________._____

0456 SPV.0180

Special 002. Mulching Special SY

7,744.000

_________._____ _________._____

0458 SPV.0180

Special 003. Topsoil Special for Prairie
Seeding

SY

7,744.000

_________._____ _________._____

0460 SPV.0060

Special 301. Concrete Bases Monotube
Type 9 & 10 Special Poles

EACH

2.000

_________._____ _________._____

0462 SPV.0060

Special 302. Installing Poles Type 9S EACH

2.000

_________._____ _________._____

0464 SPV.0195

Special 001. Remove Wood Poles TON

3.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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