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Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 5, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #17: 1320-17-70, WISC 2019 686   

Janesville - Delavan  
USH 14 / STH 89 to Turtle Creek Drive  
STH 11     
Walworth County 

   
  
     
     
 

 
Letting of November 12, 2019 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

4 Traffic 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

465.0125 Asphaltic Surface Temporary Ton 0 3,875 3,875 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

196 Miscellaneous Quantities – Added Asphaltic Surface Temporary to table 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 02 

1320-17-70 

November 5, 2019 

 
Special Provisions 
 

4. Traffic. 
 

Replace paragraph one with the following: 
 

Access will be maintained for residents and businesses during the project. A hard closure of STH 11 is 
needed to remove the box culvert and place the three 72-inch culvert pipe and mortar endwalls. The closure 
will be allowed beginning on June 15, 2020 and must end by 12:01 AM, August 29, 2020. Notice of the future 
detour must be posted by two weeks prior to beginning the closure. 
 
 
 
Schedule of Items 
Attached, dated November 5, 2019, are the revised Schedule of Items Page 12. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 196. 
 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/05/2019 07:20:20

Proposal ID: 20191112017 Project(s): 1320-17-70

Federal ID(s): WISC  2019686

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

5.00000

0334 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

3,600.000

18,000.00

0336 SPV.0035

Special 02. Backfill Slurry CY

1,110.000

_________._____ _________._____

0338 SPV.0060

Special 01. Temporary Steel Cover
Plates

EACH

8.000

_________._____ _________._____

0340 SPV.0060

Special 02. Field Facilities Office Space EACH

1.000

_________._____ _________._____

0342 SPV.0090

Special 01. Heavy Duty Silt Fence LF

1,468.000

_________._____ _________._____

0344 646.4520

Marking Line Same Day Epoxy 4-Inch LF

25,093.000

_________._____ _________._____

0346 465.0125

Asphaltic Surface Temporary TON

3,875.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 12 of 12
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