
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 9, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #23: 1196-00-63, WISC 2019 810   

Minong - Solon Springs  
CTH T To St Croix Rvr (NB)  
USH 53     
Douglas County 

1198-00-77, WISC 2019811   
Minong - Solon Springs  
CTH Y Intersection    
USH 53     
Douglas County 

 
Letting of January 14, 2020 
 
This is Addendum No.1, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

305.0110 Base Aggregate Dense  3/4-Inch TON 5,180 25 5,205 
305.0120 Base Aggregate Dense 1 1/4-Inch TON 5,678 252 5,930 
311.0115 Breaker Run CY 1,990 80 2,070 

624.0100 Water 
MGA

L 
220 5 225 

646.1545 
Marking Line Grooved Wet Reflective 
Contrast Epoxy 4-Inch 

LF 7,320 445 7,765 

646.9000 Marking Removal Line 4-Inch LF 7,600 -7,155 445 

649.0150 
Temporary Marking Line Removable Tape 4-
Inch 

LF 955 2,605 3,560 

 

 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0105 Temporary Marking Line Paint 4-Inch LF 0 27,600 27,600 



 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

614.0010 Barrier System Grading Shaping Finishing EACH 1 -1 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

8 Typical Sections (Added Cut section to show typical at beam guard location) 
65 Miscellaneous Quantities (Revised Base Aggregate Table) 
68 Miscellaneous Quantities (Revised Pavement Marking Table) 
69 Miscellaneous Quantities (Revised Traffic Control Table – Marking Line & Tape) 

 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1196-00-63, 1198-00-77 

January 9, 2020 

 
Special Provisions 
 

3. Prosecution and Progress 
 

Replace paragraph five with the following: 

Regarding paving, temporary pavement marking and same day pavement marking operations: The center 
joint of each layer of pavement must match the existing centerline of the highway. Temporary centerline 
pavement marking must be within 6” of the existing centerline of the highway.  

 
 
Schedule of Items 
Attached, dated January 9, 2020, are the revised Schedule of Items Pages 1 – 9. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 8, 65, 68, and 69. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 01/09/2020 09:31:26

Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0100

Removing Small Pipe Culverts EACH

3.000

_________._____ _________._____

0004 204.0100

Removing Pavement SY

13.000

_________._____ _________._____

0006 204.0105

Removing Pavement Butt Joints SY

578.000

_________._____ _________._____

0008 204.0115

Removing Asphaltic Surface Butt Joints SY

2,870.000

_________._____ _________._____

0010 204.0150

Removing Curb & Gutter LF

802.000

_________._____ _________._____

0012 204.0165

Removing Guardrail LF

136.000

_________._____ _________._____

0014 204.0180

Removing Delineators and Markers EACH

75.000

_________._____ _________._____

0016 204.0190

Removing Surface Drains EACH

1.000

_________._____ _________._____

0018 204.0280

Sealing Pipes EACH

1.000

_________._____ _________._____

0020 205.0100

Excavation Common CY

6,882.000

_________._____ _________._____

0022 211.0100

Prepare Foundation for Asphaltic Paving
(project) 01. 1196-00-63

LUMP SUM _________._____LS

0024 211.0400

Prepare Foundation for Asphaltic
Shoulders

STA

540.000

_________._____ _________._____

0026 213.0100

Finishing Roadway (project) 01. 1196-00-
63

EACH

1.000

_________._____ _________._____

0028 213.0100

Finishing Roadway (project) 02. 1198-00-
77

EACH

1.000

_________._____ _________._____

0030 305.0110

Base Aggregate Dense 3/4-Inch TON

5,205.000

_________._____ _________._____

0032 305.0120

Base Aggregate Dense 1 1/4-Inch TON

5,930.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 9



Wisconsin Department of Transportation 01/09/2020 09:31:26

Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0034 305.0500

Shaping Shoulders STA

540.000

_________._____ _________._____

0036 311.0115

Breaker Run CY

2,070.000

_________._____ _________._____

0038 415.0070

Concrete Pavement 7-Inch SY

30.000

_________._____ _________._____

0040 416.1010

Concrete Surface Drains CY

3.500

_________._____ _________._____

0042 455.0605

Tack Coat GAL

14,805.000

_________._____ _________._____

0044 460.0105.S

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH

1.000

_________._____ _________._____

0046 460.0110.S

HMA Percent Within Limits (PWL) Test
Strip Density

EACH

1.000

_________._____ _________._____

1.00000

0048 460.2000

Incentive Density HMA Pavement DOL

11,550.000

11,550.00

1.00000

0050 460.2005

Incentive Density PWL HMA Pavement DOL

7,290.000

7,290.00

1.00000

0052 460.2010

Incentive Air Voids HMA Pavement DOL

8,970.000

8,970.00

0054 460.4110.S

Reheating HMA Pavement Longitudinal
Joints

LF

27,550.000

_________._____ _________._____

0056 460.6644

HMA Pavement 4 MT 58-34 V TON

18,035.000

_________._____ _________._____

0058 465.0105

Asphaltic Surface TON

3,505.000

_________._____ _________._____

0060 465.0110

Asphaltic Surface Patching TON

350.000

_________._____ _________._____

0062 465.0315

Asphaltic Flumes SY

34.000

_________._____ _________._____

0064 465.0400

Asphaltic Shoulder Rumble Strips LF

47,600.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 9



Wisconsin Department of Transportation 01/09/2020 09:31:26

Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 520.8700

Cleaning Culvert Pipes EACH

13.000

_________._____ _________._____

0068 522.0124

Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF

76.000

_________._____ _________._____

0070 522.0424

Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF

176.000

_________._____ _________._____

0072 522.1024

Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH

6.000

_________._____ _________._____

0074 524.0618

Apron Endwalls for Culvert Pipe
Salvaged 18-Inch

EACH

1.000

_________._____ _________._____

0076 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

502.000

_________._____ _________._____

0078 606.0200

Riprap Medium CY

17.000

_________._____ _________._____

0080 611.0430

Reconstructing Inlets EACH

1.000

_________._____ _________._____

0082 611.0654

Inlet Covers Type V EACH

1.000

_________._____ _________._____

0084 611.3004

Inlets 4-FT Diameter EACH

1.000

_________._____ _________._____

0086 611.3225

Inlets 2x2.5-FT EACH

1.000

_________._____ _________._____

0088 612.0218

Pipe Underdrain Unperforated 18-Inch LF

60.000

_________._____ _________._____

0092 614.0400

Adjusting Steel Plate Beam Guard LF

160.000

_________._____ _________._____

0094 614.2300

MGS Guardrail 3 LF

125.000

_________._____ _________._____

0096 614.2500

MGS Thrie Beam Transition LF

39.400

_________._____ _________._____

Proposal Schedule of Items Page 3 of 9



Wisconsin Department of Transportation 01/09/2020 09:31:26

Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0098 614.2610

MGS Guardrail Terminal EAT EACH

1.000

_________._____ _________._____

0100 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 1196-00-63

EACH

1.000

_________._____ _________._____

0102 618.0100

Maintenance And Repair of Haul Roads
(project) 02. 1198-00-77

EACH

1.000

_________._____ _________._____

0104 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0106 624.0100

Water MGAL

225.000

_________._____ _________._____

0108 625.0500

Salvaged Topsoil SY

16,335.000

_________._____ _________._____

0110 627.0200

Mulching SY

17,250.000

_________._____ _________._____

0112 628.1504

Silt Fence LF

2,205.000

_________._____ _________._____

0114 628.1520

Silt Fence Maintenance LF

4,410.000

_________._____ _________._____

0116 628.1905

Mobilizations Erosion Control EACH

3.000

_________._____ _________._____

0118 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0120 628.2004

Erosion Mat Class I Type B SY

6,355.000

_________._____ _________._____

0122 628.2027

Erosion Mat Class II Type C SY

440.000

_________._____ _________._____

0124 628.7010

Inlet Protection Type B EACH

2.000

_________._____ _________._____

0126 628.7504

Temporary Ditch Checks LF

420.000

_________._____ _________._____

0128 628.7555

Culvert Pipe Checks EACH

3.000

_________._____ _________._____
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Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77
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Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0130 628.7560

Tracking Pads EACH

2.000

_________._____ _________._____

0132 629.0210

Fertilizer Type B CWT

10.100

_________._____ _________._____

0134 630.0120

Seeding Mixture No. 20 LB

432.500

_________._____ _________._____

0136 630.0200

Seeding Temporary LB

432.500

_________._____ _________._____

0138 630.0500

Seed Water MGAL

374.000

_________._____ _________._____

0140 633.0100

Delineator Posts Steel EACH

115.000

_________._____ _________._____

0142 633.0500

Delineator Reflectors EACH

155.000

_________._____ _________._____

0144 633.5200

Markers Culvert End EACH

42.000

_________._____ _________._____

0146 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

4.000

_________._____ _________._____

0148 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

33.000

_________._____ _________._____

0150 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

28.000

_________._____ _________._____

0152 634.0620

Posts Wood 4x6-Inch X 20-FT EACH

34.000

_________._____ _________._____

0154 637.2210

Signs Type II Reflective H SF

1,334.560

_________._____ _________._____

0156 637.2230

Signs Type II Reflective F SF

252.000

_________._____ _________._____

0158 638.2102

Moving Signs Type II EACH

2.000

_________._____ _________._____

0160 638.2602

Removing Signs Type II EACH

45.000

_________._____ _________._____

0162 638.3000

Removing Small Sign Supports EACH

52.000

_________._____ _________._____
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Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810
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Approximate
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Item ID
Proposal

Line
Number

0164 642.5201

Field Office Type C EACH

1.000

_________._____ _________._____

0166 643.0300

Traffic Control Drums DAY

52,980.000

_________._____ _________._____

0168 643.0420

Traffic Control Barricades Type III DAY

2,851.000

_________._____ _________._____

0170 643.0705

Traffic Control Warning Lights Type A DAY

5,702.000

_________._____ _________._____

0172 643.0715

Traffic Control Warning Lights Type C DAY

5,714.000

_________._____ _________._____

0174 643.0800

Traffic Control Arrow Boards DAY

356.000

_________._____ _________._____

0176 643.0900

Traffic Control Signs DAY

3,591.000

_________._____ _________._____

0178 643.1050

Traffic Control Signs PCMS DAY

178.000

_________._____ _________._____

0180 643.1051

Traffic Control Signs PCMS with Cellular
Communications

DAY

178.000

_________._____ _________._____

0182 643.5000

Traffic Control EACH

2.000

_________._____ _________._____

0184 645.0120

Geotextile Type HR SY

61.000

_________._____ _________._____

0186 646.1040

Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF

57,855.000

_________._____ _________._____

0188 646.1545

Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

LF

7,765.000

_________._____ _________._____

0190 646.3020

Marking Line Epoxy 8-Inch LF

193.000

_________._____ _________._____

0192 646.3545

Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

LF

4,272.000

_________._____ _________._____

0194 646.5020

Marking Arrow Epoxy EACH

2.000

_________._____ _________._____
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Proposal ID: 20200114023 Project(s): 1196-00-63, 1198-00-77

Federal ID(s): WISC  2019811, WISC  2019810

0001 Contract ItemsSECTION:
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Bid AmountUnit Price
Approximate
Quantity and
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Item ID
Proposal

Line
Number

0196 646.6120

Marking Stop Line Epoxy 18-Inch LF

134.000

_________._____ _________._____

0198 646.6220

Marking Yield Line Epoxy 18-Inch EACH

12.000

_________._____ _________._____

0200 646.7120

Marking Diagonal Epoxy 12-Inch LF

335.000

_________._____ _________._____

0202 646.9000

Marking Removal Line 4-Inch LF

445.000

_________._____ _________._____

0204 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

3,560.000

_________._____ _________._____

0206 650.4500

Construction Staking Subgrade LF

3,570.000

_________._____ _________._____

0208 650.5000

Construction Staking Base LF

3,570.000

_________._____ _________._____

0210 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

502.000

_________._____ _________._____

0212 650.6000

Construction Staking Pipe Culverts EACH

3.000

_________._____ _________._____

0214 650.8000

Construction Staking Resurfacing
Reference

LF

27,590.000

_________._____ _________._____

0216 650.8500

Construction Staking Electrical
Installations (project) 01. 1198-00-77

LUMP SUM _________._____LS

0218 650.9910

Construction Staking Supplemental
Control (project) 01. 1196-00-63

LUMP SUM _________._____LS

0220 650.9910

Construction Staking Supplemental
Control (project) 02. 1198-00-77

LUMP SUM _________._____LS

0222 650.9920

Construction Staking Slope Stakes LF

3,875.000

_________._____ _________._____

0224 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

1,502.000

_________._____ _________._____
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Approximate
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Item ID
Proposal

Line
Number

0226 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

30.000

_________._____ _________._____

0228 652.0605

Conduit Special 2-Inch LF

179.000

_________._____ _________._____

0230 653.0154

Pull Boxes Non-Conductive 24x36-Inch EACH

7.000

_________._____ _________._____

0232 653.0164

Pull Boxes Non-Conductive 24x42-Inch EACH

5.000

_________._____ _________._____

0234 654.0106

Concrete Bases Type 6 EACH

8.000

_________._____ _________._____

0236 654.0224

Concrete Control Cabinet Bases Type
L24

EACH

1.000

_________._____ _________._____

0238 655.0610

Electrical Wire Lighting 12 AWG LF

1,440.000

_________._____ _________._____

0240 655.0620

Electrical Wire Lighting 8 AWG LF

6,750.000

_________._____ _________._____

0242 656.0200

Electrical Service Meter Breaker
Pedestal (location) STA 97+95 RT

LUMP SUM _________._____LS

0244 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

8.000

_________._____ _________._____

0246 657.0327

Poles Type 6-Aluminum EACH

8.000

_________._____ _________._____

0248 657.0715

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 15-FT

EACH

8.000

_________._____ _________._____

0250 659.1120

Luminaires Utility LED B EACH

8.000

_________._____ _________._____

0252 659.2124

Lighting Control Cabinets 120/240 24-
Inch

EACH

1.000

_________._____ _________._____

0254 690.0150

Sawing Asphalt LF

6,191.000

_________._____ _________._____
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Approximate
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Item ID
Proposal

Line
Number

0256 690.0250

Sawing Concrete LF

46.000

_________._____ _________._____

1.00000

0258 715.0415

Incentive Strength Concrete Pavement DOL

500.000

500.00

1.00000

0260 740.0440

Incentive IRI Ride DOL

20,900.000

20,900.00

5.00000

0262 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,400.000

12,000.00

5.00000

0264 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

990.000

4,950.00

0266 SPV.0090

Special 01. Ditch Cleaning LF

920.000

_________._____ _________._____

0268 SPV.0090

Special 02. Concrete Curb and Gutter
Cure and Seal Treatment

LF

502.000

_________._____ _________._____

0270 SPV.0105

Special 01. Material Transfer Vehicle,
Project 1196-03-63

LUMP SUM _________._____LS

0272 SPV.0105

Special 02. Milling and Removing
Temporary Joint

LUMP SUM _________._____LS

0274 649.0105

Temporary Marking Line Paint 4-Inch LF

27,600.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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