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March 2,2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #05: 5163-09-71, WISC 2020 066   

Genoa - Stoddard 
STH 56 to S Village Limit Stoddard  
STH 35    
Vernon County 
 
5163-09-73 
Main Street, Village of Stoddard 
Fr .29 M S STH 162 Northerly .91 Mi 
STH 35 
Vernon County 

5163-09-72, WISC 2020 067   
Main Street, V of Stoddard 
South V Limit to North V Limit   
STH 35     
Vernon County 

 
Letting of March 10, 2020 
 
This is Addendum No. 02, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0060.27 
HMA Percent Within Limits (PWL) Test Strips 
Volumetrics 

EA 5 -4 1 

SPV.0060.28 
HMA Percent Within Limits (PWL) Test Strips 
Density 

EA 4 -2 2 

 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

108 
Project 5163-09-71- Miscellaneous Quantities – Modified bottom Notes , deleted reference 
to Select Borrow Item Number 208.1100 and added reference to 16-Inch x 2-Inch Select 
Crushed Material Item Number SPV.0195.02 

14 
Project 5163-09-72- Construction Details- Storm Sewer – Modified Inlet Structure Casting 
Elevation location 

131 Project 5163-09-72 - Miscellaneous Quantities- Added bottom note 
 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 02 

5163-09-71, 5163-09-72 & 5163-09-73 

March 2, 2020 

 
 
Special Provisions 
 

3.   Prosecution and Progress. 
 
Replace paragraph two under section titled Stage 3 Urban (5163-09-72 – STH 35-South Village Limits to Broadway 
Street with the following: 

If the contractor fails to complete the work outlined above for Urban Stage 1 and Urban Stage 2 to 
reopen STH 35 and all local roadway intersections within Urban Stage 1 and Urban Stage 2  to local 
traffic prior to 12:01 AM, August 10, 2020, the department will assess the contractor $1,875 in interim 
liquidated damages for each calendar day. An entire calendar day will be charged for any period of 
time within a calendar day that the road remains closed beyond 12:01 AM. 

 
 
Schedule of Items 
Attached, dated March 2, 2020 are the revised Schedule of Items Pages 1 – 21. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal  
 
Revised:  Project ID 5163-09-71 Page 108 
    Project ID 5163-09-72 Pages 14 and 131 
 

 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

82.000
_________._____ _________._____

0004 201.0205
Grubbing STA

23.000
_________._____ _________._____

0006 203.0100
Removing Small Pipe Culverts EACH

36.000
_________._____ _________._____

0008 203.0200
Removing Old Structure (station) 01.
841+75.00

LUMP SUM _________._____LS

0010 203.0200
Removing Old Structure (station) 02.
819+37

LUMP SUM _________._____LS

0012 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 01. 619+84

LUMP SUM _________._____LS

0014 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 02. 731+19

LUMP SUM _________._____LS

0016 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 03. 879+80

LUMP SUM _________._____LS

0018 204.0100
Removing Pavement SY

544.000
_________._____ _________._____

0020 204.0110
Removing Asphaltic Surface SY

9,223.000
_________._____ _________._____

0022 204.0115
Removing Asphaltic Surface Butt Joints SY

2,377.000
_________._____ _________._____

0024 204.0150
Removing Curb & Gutter LF

6,614.000
_________._____ _________._____

0026 204.0155
Removing Concrete Sidewalk SY

3,331.000
_________._____ _________._____

0028 204.0165
Removing Guardrail LF

2,464.000
_________._____ _________._____

0030 204.0190
Removing Surface Drains EACH

3.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 204.0195
Removing Concrete Bases EACH

2.000
_________._____ _________._____

0034 204.0210
Removing Manholes EACH

12.000
_________._____ _________._____

0036 204.0215
Removing Catch Basins EACH

4.000
_________._____ _________._____

0038 204.0220
Removing Inlets EACH

18.000
_________._____ _________._____

0040 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
1,579.000

_________._____ _________._____

0042 204.0245
Removing Storm Sewer (size) 02. 18-
Inch

LF
868.000

_________._____ _________._____

0044 204.0245
Removing Storm Sewer (size) 03. 24-
Inch

LF
1,074.000

_________._____ _________._____

0046 204.9105.S
Removing (item description) 01.
Landscape Block Retaining Wall STA
925+75 Rt

LUMP SUM _________._____LS

0048 205.0100
Excavation Common CY

29,514.000
_________._____ _________._____

0050 205.0501.S
Excavation, Hauling, and Disposal of
Petroleum Contaminated Soil

TON
380.000

_________._____ _________._____

0052 206.1000
Excavation for Structures Bridges
(structure) 01. B-62-124

LUMP SUM _________._____LS

0054 206.1000
Excavation for Structures Bridges
(structure) 02. B-62-125

LUMP SUM _________._____LS

0056 206.1000
Excavation for Structures Bridges
(structure) 03. B-62-126

LUMP SUM _________._____LS

0058 206.2000
Excavation for Structures Culverts
(structure) 01. C-62-344

LUMP SUM _________._____LS

Proposal Schedule of Items Page 2 of 21



Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0060 206.5000
Cofferdams (structure) 01. B-62-124 LUMP SUM _________._____LS

0062 210.1500
Backfill Structure Type A TON

966.000
_________._____ _________._____

0064 210.2500
Backfill Structure Type B TON

1,144.000
_________._____ _________._____

0066 211.0600.S
Prepare CIR Foundation for HMA Layer SY

111,952.000
_________._____ _________._____

0068 211.0700.S
Prepare Foundation for CIR Pavement
(project) 01. 5163-09-71

EACH
1.000

_________._____ _________._____

0070 211.0800.S
Base Repair for CIR Pavement CY

538.000
_________._____ _________._____

0072 213.0100
Finishing Roadway (project) 01. 5163-
09-71

EACH
1.000

_________._____ _________._____

0074 213.0100
Finishing Roadway (project) 02. 5163-
09-72

EACH
1.000

_________._____ _________._____

0076 305.0110
Base Aggregate Dense 3/4-Inch TON

5,368.000
_________._____ _________._____

0078 305.0120
Base Aggregate Dense 1 1/4-Inch TON

49,818.000
_________._____ _________._____

0080 305.0410
Aggregate Detours TON

100.000
_________._____ _________._____

0082 305.0500
Shaping Shoulders STA

501.000
_________._____ _________._____

0084 311.0115
Breaker Run CY

80.000
_________._____ _________._____

0086 312.0110
Select Crushed Material TON

9,380.000
_________._____ _________._____

0088 327.1000.S
CIR Asphaltic Base Layer SY

111,952.000
_________._____ _________._____

0090 330.0100
Mill and Relay SY

14,237.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0092 415.0310
Concrete Alley SY

21.000
_________._____ _________._____

0094 415.0410
Concrete Pavement Approach Slab SY

409.000
_________._____ _________._____

0096 416.0160
Concrete Driveway 6-Inch SY

425.000
_________._____ _________._____

0098 416.0260
Concrete Driveway HES 6-Inch SY

116.000
_________._____ _________._____

0100 416.0610
Drilled Tie Bars EACH

14.000
_________._____ _________._____

0102 416.1010
Concrete Surface Drains CY

36.100
_________._____ _________._____

0104 450.4000
HMA Cold Weather Paving TON

34,057.000
_________._____ _________._____

0106 455.0605
Tack Coat GAL

14,541.000
_________._____ _________._____

0108 455.0770.S
Asphalt Stabilizing Agent TON

755.000
_________._____ _________._____

1.00000
0110 460.2000

Incentive Density HMA Pavement DOL
17,340.000

17,340.00

0112 460.6224
HMA Pavement 4 MT 58-28 S TON

34,057.000
_________._____ _________._____

0114 465.0105
Asphaltic Surface TON

1,145.000
_________._____ _________._____

0116 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
888.000

_________._____ _________._____

0118 465.0425
Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF
56,528.000

_________._____ _________._____

0120 465.0475
Asphalt Centerline Rumble Strips 2-Lane
Rural

LF
25,689.000

_________._____ _________._____

0122 501.1000.S
Ice Hot Weather Concreting LB

12,450.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0124 502.0100
Concrete Masonry Bridges CY

2,100.000
_________._____ _________._____

0126 502.3200
Protective Surface Treatment SY

3,531.000
_________._____ _________._____

0128 502.3210
Pigmented Surface Sealer SY

696.000
_________._____ _________._____

0130 503.0128
Prestressed Girder Type I 28-Inch LF

991.000
_________._____ _________._____

0132 503.0137
Prestressed Girder Type I 36W-Inch LF

1,622.000
_________._____ _________._____

0134 503.0155
Prestressed Girder Type I 54W-Inch LF

696.000
_________._____ _________._____

0136 504.0100
Concrete Masonry Culverts CY

120.000
_________._____ _________._____

0138 504.0900
Concrete Masonry Endwalls CY

11.750
_________._____ _________._____

0140 505.0400
Bar Steel Reinforcement HS Structures LB

47,335.000
_________._____ _________._____

0142 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
320,600.000

_________._____ _________._____

0144 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures

LB
4,800.000

_________._____ _________._____

0146 505.0904
Bar Couplers No. 4 EACH

18.000
_________._____ _________._____

0148 505.0905
Bar Couplers No. 5 EACH

435.000
_________._____ _________._____

0150 505.0906
Bar Couplers No. 6 EACH

64.000
_________._____ _________._____

0152 505.0908
Bar Couplers No. 8 EACH

48.000
_________._____ _________._____

0154 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
94.000

_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0156 506.4000
Steel Diaphragms (structure) 01. B-62-
124

EACH
32.000

_________._____ _________._____

0158 506.4000
Steel Diaphragms (structure) 02. B-62-
125

EACH
18.000

_________._____ _________._____

0160 506.4000
Steel Diaphragms (structure) 03. B-62-
126

EACH
10.000

_________._____ _________._____

0162 511.1200
Temporary Shoring (structure) 01. B-62-
126

SF
880.000

_________._____ _________._____

0164 511.1200
Temporary Shoring (structure) 02. C-62-
334

SF
480.000

_________._____ _________._____

0166 516.0500
Rubberized Membrane Waterproofing SY

112.000
_________._____ _________._____

0168 520.8000
Concrete Collars for Pipe EACH

1.000
_________._____ _________._____

0170 522.0424
Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF
1,384.000

_________._____ _________._____

0172 522.0430
Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF
352.000

_________._____ _________._____

0174 522.0436
Culvert Pipe Reinforced Concrete Class
IV 36-Inch

LF
358.000

_________._____ _________._____

0176 522.0448
Culvert Pipe Reinforced Concrete Class
IV 48-Inch

LF
302.000

_________._____ _________._____

0178 522.0460
Culvert Pipe Reinforced Concrete Class
IV 60-Inch

LF
74.000

_________._____ _________._____

0180 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
44.000

_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0182 522.1030
Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH
8.000

_________._____ _________._____

0184 522.1036
Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH
13.000

_________._____ _________._____

0186 522.1048
Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH
5.000

_________._____ _________._____

0188 522.1060
Apron Endwalls for Culvert Pipe
Reinforced Concrete 60-Inch

EACH
2.000

_________._____ _________._____

0190 550.1100
Piling Steel HP 10-Inch X 42 Lb LF

3,700.000
_________._____ _________._____

0192 550.1120
Piling Steel HP 12-Inch X 53 Lb LF

2,255.000
_________._____ _________._____

0194 550.1140
Piling Steel HP 14-Inch X 73 Lb LF

4,380.000
_________._____ _________._____

0196 550.2146
Piling CIP Concrete 14 X 0.375-Inch LF

1,530.000
_________._____ _________._____

0198 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

8,249.000
_________._____ _________._____

0200 601.0557
Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF
487.000

_________._____ _________._____

0202 601.0600
Concrete Curb Pedestrian LF

44.000
_________._____ _________._____

0204 602.0405
Concrete Sidewalk 4-Inch SF

33,249.000
_________._____ _________._____

0206 602.0415
Concrete Sidewalk 6-Inch SF

4,177.000
_________._____ _________._____

0208 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
350.000

_________._____ _________._____

0210 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
1,300.000

_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0212 603.8125
Concrete Barrier Temporary Precast
Installed

LF
2,600.000

_________._____ _________._____

0214 606.0200
Riprap Medium CY

265.000
_________._____ _________._____

0216 606.0300
Riprap Heavy CY

1,710.000
_________._____ _________._____

0218 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
624.000

_________._____ _________._____

0220 608.0315
Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF
138.000

_________._____ _________._____

0222 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
78.000

_________._____ _________._____

0224 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
929.000

_________._____ _________._____

0226 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
2,310.000

_________._____ _________._____

0228 608.0336
Storm Sewer Pipe Reinforced Concrete
Class III 36-Inch

LF
240.000

_________._____ _________._____

0230 608.0342
Storm Sewer Pipe Reinforced Concrete
Class III 42-Inch

LF
279.000

_________._____ _________._____

0232 608.0412
Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF
766.000

_________._____ _________._____

0234 608.0442
Storm Sewer Pipe Reinforced Concrete
Class IV 42-Inch

LF
94.000

_________._____ _________._____

0236 611.0530
Manhole Covers Type J EACH

15.000
_________._____ _________._____

0238 611.0609
Inlet Covers Type B-A EACH

2.000
_________._____ _________._____
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Wisconsin Department of Transportation 03/02/2020 08:24:57

Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0240 611.0624
Inlet Covers Type H EACH

39.000
_________._____ _________._____

0242 611.0642
Inlet Covers Type MS EACH

1.000
_________._____ _________._____

0244 611.2004
Manholes 4-FT Diameter EACH

2.000
_________._____ _________._____

0246 611.2005
Manholes 5-FT Diameter EACH

8.000
_________._____ _________._____

0248 611.2006
Manholes 6-FT Diameter EACH

3.000
_________._____ _________._____

0250 611.2008
Manholes 8-FT Diameter EACH

1.000
_________._____ _________._____

0252 611.3220
Inlets 2x2-FT EACH

2.000
_________._____ _________._____

0254 611.3230
Inlets 2x3-FT EACH

38.000
_________._____ _________._____

0256 611.3901
Inlets Median 1 Grate EACH

1.000
_________._____ _________._____

0258 611.3902
Inlets Median 2 Grate EACH

2.000
_________._____ _________._____

0260 611.8120.S
Cover Plates Temporary EACH

15.000
_________._____ _________._____

0262 612.0406
Pipe Underdrain Wrapped 6-Inch LF

660.000
_________._____ _________._____

0264 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
12.000

_________._____ _________._____

0266 614.0370
Steel Plate Beam Guard Energy
Absorbing Terminal

EACH
1.000

_________._____ _________._____

0268 614.0400
Adjusting Steel Plate Beam Guard LF

280.000
_________._____ _________._____

0270 614.2300
MGS Guardrail 3 LF

750.000
_________._____ _________._____
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Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0272 614.2330
MGS Guardrail 3 K LF

9,725.000
_________._____ _________._____

0274 614.2340
MGS Guardrail 3 L LF

337.500
_________._____ _________._____

0276 614.2500
MGS Thrie Beam Transition LF

472.800
_________._____ _________._____

0278 614.2610
MGS Guardrail Terminal EAT EACH

20.000
_________._____ _________._____

0280 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 5163-09-71

EACH
1.000

_________._____ _________._____

0282 618.0100
Maintenance And Repair of Haul Roads
(project) 02. 5163-09-72

EACH
1.000

_________._____ _________._____

0284 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0286 620.0100
Concrete Corrugated Median SF

16,177.000
_________._____ _________._____

0288 624.0100
Water MGAL

481.700
_________._____ _________._____

0290 625.0100
Topsoil SY

37,695.000
_________._____ _________._____

0292 627.0200
Mulching SY

10,401.000
_________._____ _________._____

0294 628.1104
Erosion Bales EACH

110.000
_________._____ _________._____

0296 628.1504
Silt Fence LF

12,523.000
_________._____ _________._____

0298 628.1520
Silt Fence Maintenance LF

12,523.000
_________._____ _________._____

0300 628.1550
Silt Screen LF

2,067.000
_________._____ _________._____

0302 628.1905
Mobilizations Erosion Control EACH

14.000
_________._____ _________._____
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Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0304 628.1910
Mobilizations Emergency Erosion Control EACH

7.000
_________._____ _________._____

0306 628.2004
Erosion Mat Class I Type B SY

18,777.000
_________._____ _________._____

0308 628.2008
Erosion Mat Urban Class I Type B SY

21,822.000
_________._____ _________._____

0310 628.2023
Erosion Mat Class II Type B SY

907.000
_________._____ _________._____

0312 628.6005
Turbidity Barriers SY

1,741.000
_________._____ _________._____

0314 628.7005
Inlet Protection Type A EACH

1.000
_________._____ _________._____

0316 628.7015
Inlet Protection Type C EACH

41.000
_________._____ _________._____

0318 628.7504
Temporary Ditch Checks LF

372.000
_________._____ _________._____

0320 628.7555
Culvert Pipe Checks EACH

135.000
_________._____ _________._____

0322 628.7560
Tracking Pads EACH

2.000
_________._____ _________._____

0324 628.7570
Rock Bags EACH

20.000
_________._____ _________._____

0326 629.0210
Fertilizer Type B CWT

25.400
_________._____ _________._____

0328 630.0120
Seeding Mixture No. 20 LB

634.000
_________._____ _________._____

0330 630.0130
Seeding Mixture No. 30 LB

292.000
_________._____ _________._____

0332 630.0200
Seeding Temporary LB

1,050.000
_________._____ _________._____

0334 630.0500
Seed Water MGAL

641.000
_________._____ _________._____

0336 633.5200
Markers Culvert End EACH

76.000
_________._____ _________._____
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Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0338 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

35.000
_________._____ _________._____

0340 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

32.000
_________._____ _________._____

0342 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

4.000
_________._____ _________._____

0344 637.2210
Signs Type II Reflective H SF

441.000
_________._____ _________._____

0346 637.2230
Signs Type II Reflective F SF

126.750
_________._____ _________._____

0348 638.2102
Moving Signs Type II EACH

3.000
_________._____ _________._____

0350 638.2602
Removing Signs Type II EACH

84.000
_________._____ _________._____

0352 638.3000
Removing Small Sign Supports EACH

80.000
_________._____ _________._____

0354 638.4000
Moving Small Sign Supports EACH

2.000
_________._____ _________._____

0356 642.5201
Field Office Type C EACH

1.000
_________._____ _________._____

0358 643.0300
Traffic Control Drums DAY

34,829.000
_________._____ _________._____

0360 643.0410
Traffic Control Barricades Type II DAY

1,706.000
_________._____ _________._____

0362 643.0420
Traffic Control Barricades Type III DAY

19,036.000
_________._____ _________._____

0364 643.0705
Traffic Control Warning Lights Type A DAY

28,822.000
_________._____ _________._____

0366 643.0715
Traffic Control Warning Lights Type C DAY

3,665.000
_________._____ _________._____

0368 643.0900
Traffic Control Signs DAY

69,245.000
_________._____ _________._____

0370 643.0910
Traffic Control Covering Signs Type I EACH

1.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0372 643.0920
Traffic Control Covering Signs Type II EACH

1.000
_________._____ _________._____

0374 643.1050
Traffic Control Signs PCMS DAY

28.000
_________._____ _________._____

0376 643.1070
Traffic Control Cones 42-Inch DAY

1,980.000
_________._____ _________._____

0378 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0380 644.1410
Temporary Pedestrian Surface Asphalt SF

6,271.000
_________._____ _________._____

0382 644.1420
Temporary Pedestrian Surface Plywood SF

1,480.000
_________._____ _________._____

0384 644.1601
Temporary Pedestrian Curb Ramp DAY

608.000
_________._____ _________._____

0386 644.1810
Temporary Pedestrian Barricade LF

4,747.000
_________._____ _________._____

0388 645.0105
Geotextile Type C SY

240.000
_________._____ _________._____

0390 645.0111
Geotextile Type DF Schedule A SY

286.000
_________._____ _________._____

0392 645.0120
Geotextile Type HR SY

3,519.000
_________._____ _________._____

0394 645.0220
Geogrid Type SR SY

6,506.000
_________._____ _________._____

0396 646.1020
Marking Line Epoxy 4-Inch LF

27,216.000
_________._____ _________._____

0398 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
62,390.000

_________._____ _________._____

0400 646.3020
Marking Line Epoxy 8-Inch LF

1,633.000
_________._____ _________._____

0402 646.5020
Marking Arrow Epoxy EACH

12.000
_________._____ _________._____
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Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0404 646.5120
Marking Word Epoxy EACH

6.000
_________._____ _________._____

0406 646.6020
Marking Stop Line Epoxy 12-Inch LF

186.000
_________._____ _________._____

0408 646.6464
Cold Weather Marking Epoxy 4-Inch LF

6,566.000
_________._____ _________._____

0410 646.6468
Cold Weather Marking Epoxy 8-Inch LF

325.000
_________._____ _________._____

0412 646.7120
Marking Diagonal Epoxy 12-Inch LF

184.000
_________._____ _________._____

0414 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
1,130.000

_________._____ _________._____

0416 646.8020
Marking Corrugated Median Epoxy SF

6,440.000
_________._____ _________._____

0418 646.8120
Marking Curb Epoxy LF

1,248.000
_________._____ _________._____

0420 646.8220
Marking Island Nose Epoxy EACH

6.000
_________._____ _________._____

0422 648.0100
Locating No-Passing Zones MI

7.790
_________._____ _________._____

0424 649.0105
Temporary Marking Line Paint 4-Inch LF

35,287.000
_________._____ _________._____

0426 649.0120
Temporary Marking Line Epoxy 4-Inch LF

15,981.000
_________._____ _________._____

0428 649.0805
Temporary Marking Stop Line Paint 18-
Inch

LF
26.000

_________._____ _________._____

0430 650.4000
Construction Staking Storm Sewer EACH

71.000
_________._____ _________._____

0432 650.4500
Construction Staking Subgrade LF

14,252.000
_________._____ _________._____

0434 650.5000
Construction Staking Base LF

14,252.000
_________._____ _________._____
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Proposal ID: 20200310005 Project(s): 5163-09-71, 5163-09-72, 5163-09-73
Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0436 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
8,530.000

_________._____ _________._____

0438 650.6000
Construction Staking Pipe Culverts EACH

36.000
_________._____ _________._____

0440 650.6500
Construction Staking Structure Layout
(structure) 01. B-62-124

LUMP SUM _________._____LS

0442 650.6500
Construction Staking Structure Layout
(structure) 02. B-62-125

LUMP SUM _________._____LS

0444 650.6500
Construction Staking Structure Layout
(structure) 03. B-62-126

LUMP SUM _________._____LS

0446 650.6500
Construction Staking Structure Layout
(structure) 04. C-62-334

LUMP SUM _________._____LS

0448 650.6500
Construction Staking Structure Layout
(structure) 05. STA 925+60 RT to STA
318 'B'+52 RT

LUMP SUM _________._____LS

0450 650.6500
Construction Staking Structure Layout
(structure) 06. STA 318 'B'+69 LT to STA
318 'B'+95 LT

LUMP SUM _________._____LS

0452 650.6500
Construction Staking Structure Layout
(structure) 07. STA 319 'B'+31 LT to STA
320 'B'+28 LT

LUMP SUM _________._____LS

0454 650.8000
Construction Staking Resurfacing
Reference

LF
27,243.000

_________._____ _________._____

0456 650.8500
Construction Staking Electrical
Installations (project) 01. 5163-09-72

LUMP SUM _________._____LS

0458 650.9000
Construction Staking Curb Ramps EACH

28.000
_________._____ _________._____

0460 650.9910
Construction Staking Supplemental
Control (project) 01. 5163-09-71

LUMP SUM _________._____LS
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Federal ID(s): WISC  2020066, WISC  2020067, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0462 650.9910
Construction Staking Supplemental
Control (project) 02. 5163-09-72

LUMP SUM _________._____LS

0464 650.9920
Construction Staking Slope Stakes LF

14,252.000
_________._____ _________._____

0466 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
2,896.000

_________._____ _________._____

0468 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
36.000

_________._____ _________._____

0470 653.0164
Pull Boxes Non-Conductive 24x42-Inch EACH

10.000
_________._____ _________._____

0472 654.0105
Concrete Bases Type 5 EACH

14.000
_________._____ _________._____

0474 654.0224
Concrete Control Cabinet Bases Type
L24

EACH
1.000

_________._____ _________._____

0476 655.0610
Electrical Wire Lighting 12 AWG LF

3,687.000
_________._____ _________._____

0478 655.0620
Electrical Wire Lighting 8 AWG LF

8,160.000
_________._____ _________._____

0480 656.0200
Electrical Service Meter Breaker
Pedestal (location) 01. 938+90 RT

LUMP SUM _________._____LS

0482 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
14.000

_________._____ _________._____

0484 657.0322
Poles Type 5-Aluminum EACH

14.000
_________._____ _________._____

0486 657.0710
Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

EACH
14.000

_________._____ _________._____

0488 659.1115
Luminaires Utility LED A EACH

14.000
_________._____ _________._____

0490 659.2124
Lighting Control Cabinets 120/240 24-
Inch

EACH
1.000

_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0492 661.0100
Temporary Traffic Signals for Bridges
(structure) 01. B-62-126, Spring Coulee
Creek

LUMP SUM _________._____LS

0494 661.0100
Temporary Traffic Signals for Bridges
(structure) 02. C-62-334

LUMP SUM _________._____LS

0496 690.0150
Sawing Asphalt LF

12,821.000
_________._____ _________._____

0498 690.0250
Sawing Concrete LF

2,453.000
_________._____ _________._____

1.00000
0500 715.0502

Incentive Strength Concrete Structures DOL
12,600.000

12,600.00

1.00000
0502 740.0440

Incentive IRI Ride DOL
27,500.000

27,500.00

5.00000
0504 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,500.000

7,500.00

5.00000
0506 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
1,000.000

5,000.00

1.00000
0508 SPV.0055

Special 01. Incentive Density PWL HMA
Pavement

DOL
20,683.000

20,683.00

1.00000
0510 SPV.0055

Special 02. Incentive Air Voids PWL HMA
Pavement

DOL
33,198.000

33,198.00

0512 SPV.0060
Special 01. 6" Gate Valve and Box EACH

10.000
_________._____ _________._____

0514 SPV.0060
Special 02. 8" Gate Valve and Box EACH

6.000
_________._____ _________._____

0516 SPV.0060
Special 03. 12" Gate Valve and Box EACH

12.000
_________._____ _________._____

0518 SPV.0060
Special 04. Fire Hydrant EACH

11.000
_________._____ _________._____

0520 SPV.0060
Special 05. 1" Curb Stop & Box EACH

71.000
_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0522 SPV.0060
Special 06. 2" Curb Stop & Box EACH

8.000
_________._____ _________._____

0524 SPV.0060
Special 07. 1" Corporation EACH

71.000
_________._____ _________._____

0526 SPV.0060
Special 08. 2" Corporation EACH

8.000
_________._____ _________._____

0528 SPV.0060
Special 09. Connect To Exist Water
Service

EACH
79.000

_________._____ _________._____

0530 SPV.0060
Special 10. Connect to Existing Water
Main, 8-Inch

EACH
9.000

_________._____ _________._____

0532 SPV.0060
Special 11. Lower Water Main EACH

5.000
_________._____ _________._____

0534 SPV.0060
Special 12. Adjusting Existing Water
Main Valve

EACH
2.000

_________._____ _________._____

0536 SPV.0060
Special 13.  Sanitary Manholes, Type 1 EACH

16.000
_________._____ _________._____

0538 SPV.0060
Special 14. Drop Section EACH

2.000
_________._____ _________._____

0540 SPV.0060
Special 15. Wye, 8-Inch x 4-Inch EACH

5.000
_________._____ _________._____

0542 SPV.0060
Special 16. Wye, 10-Inch x 4-Inch EACH

57.000
_________._____ _________._____

0544 SPV.0060
Special 17. Wye, 10-Inch x 4-Inch (C900) EACH

9.000
_________._____ _________._____

0546 SPV.0060
Special 18. Wye, 10-Inch x 6-Inch EACH

7.000
_________._____ _________._____

0548 SPV.0060
Special 19. Wye, 10-Inch x 6-Inch (C900) EACH

2.000
_________._____ _________._____

0550 SPV.0060
Special 20. Connect to Existing Sanitary
Service, 4-Inch

EACH
71.000

_________._____ _________._____
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0552 SPV.0060
Special 21. Connect to Existing Sanitary
Service, 6-Inch

EACH
9.000

_________._____ _________._____

0554 SPV.0060
Special 22. Connect to Existing Sanitary
Sewer

EACH
5.000

_________._____ _________._____

0556 SPV.0060
Special 23. Sanitary Plug, 10-Inch EACH

1.000
_________._____ _________._____

0558 SPV.0060
Special 24. Sanitary Clean Out EACH

3.000
_________._____ _________._____

0560 SPV.0060
Special 25. Adjusting Manhole Covers EACH

16.000
_________._____ _________._____

0562 SPV.0060
Special 26. Underwater Substructure
Inspection B-62-124

EACH
1.000

_________._____ _________._____

0564 SPV.0060
Special 27. HMA Percent Within Limits
(PWL) Test Strips Volumetrics

EACH
1.000

_________._____ _________._____

0566 SPV.0060
Special 28. HMA Percent Within Limits
(PWL) Test Strips Density

EACH
2.000

_________._____ _________._____

0568 SPV.0070
Special 01. Sprayed Asphaltic Surface
Treatment

GAL
1,841.000

_________._____ _________._____

0570 SPV.0085
Special 01. Water Main Fittings LB

2,950.000
_________._____ _________._____

0572 SPV.0090
Special 01. Ductile Iron Watermain, 6-
Inch

LF
215.000

_________._____ _________._____

0574 SPV.0090
Special 02. Ductile Iron Watermain, 8-
Inch

LF
705.000

_________._____ _________._____

0576 SPV.0090
Special 03. Ductile Iron Watermain, 12-
Inch

LF
3,384.000

_________._____ _________._____

0578 SPV.0090
Special 04. Water Service, 1-Inch LF

2,397.000
_________._____ _________._____
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0580 SPV.0090
Special 05. Water Service, 2-Inch LF

205.000
_________._____ _________._____

0582 SPV.0090
Special 06. Sanitary Sewer, 8-Inch LF

430.000
_________._____ _________._____

0584 SPV.0090
Special 07. Sanitary Sewer, 8-Inch
(C900)

LF
41.000

_________._____ _________._____

0586 SPV.0090
Special 08. Sanitary Sewer, 10-Inch LF

3,045.000
_________._____ _________._____

0588 SPV.0090
Special 09. Sanitary Sewer, 10-Inch
(C900)

LF
658.000

_________._____ _________._____

0590 SPV.0090
Special 10. Sanitary Service 4-Inch LF

2,098.000
_________._____ _________._____

0592 SPV.0090
Special 11. Sanitary Service 4-Inch
(C900)

LF
320.000

_________._____ _________._____

0594 SPV.0090
Special 12. Sanitary Service 6-Inch LF

285.000
_________._____ _________._____

0596 SPV.0090
Special 13. Sanitary Service 6-Inch
(C900)

LF
104.000

_________._____ _________._____

0598 SPV.0090
Special 14. Concrete Curb and Gutter
HES 30-Inch, Type D

LF
254.000

_________._____ _________._____

0600 SPV.0090
Special 15. Construction Staking Curb &
Gutter Rural Special

LF
904.000

_________._____ _________._____

0602 SPV.0090
Special 16. Construction Staking
Corrugated Median

LF
3,400.000

_________._____ _________._____

0604 SPV.0105
Special 03. Rectangular Rapid Flashing
Beacon System (School Street)

LUMP SUM _________._____LS

0606 SPV.0105
Special 04. Abandon Existing Water
System

LUMP SUM _________._____LS
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0608 SPV.0105
Special 05. Abandon Existing Sewer
System

LUMP SUM _________._____LS

0610 SPV.0165
Special 01. Concrete Sidewalk HES 6-
Inch

SF
1,167.000

_________._____ _________._____

0612 SPV.0165
Special 02. Wall Modular Block
Mechanically Stabilized Earth (STA
925+60 RT to STA 318'

SF
158.000

_________._____ _________._____

0614 SPV.0165
Special 03. Wall Modular Mechanically
Stabilized Earth (STA 318'B'+69 LT to
STA 318'B'+9

SF
84.000

_________._____ _________._____

0616 SPV.0165
Special 04. Wall Modular Block
Mechanically Stabilized Earth (STA
319'B'+31 LT to STA 32

SF
301.000

_________._____ _________._____

0618 SPV.0165
Special 05. Insulation SF

5,632.000
_________._____ _________._____

0620 SPV.0195
Special 02. 16-Inch X 2-Inch Select
Crushed Material

TON
15,063.000

_________._____ _________._____

0622 SPV.0195
Special 03. Reclaimed Asphalt TON

927.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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