
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

April 2, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #22: 9140-13-71, WISC 2020 147   

Langlade - Mountain  
WCL – STH 32    
STH 64     
Oconto County 

 

 
Letting of April 14, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
4 Traffic 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.6224 HMA Pavement 4 MT 58-28 S Ton 20,372 -524 19,848 
465.0110 Asphaltic Surface Patching Ton 136 -102 34 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

465.0105 Asphaltic Surface Ton 0 524 524 
 
 
 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

31 MQ : Quantity Change for Asphaltic Surface Patching 
32 MQ:  Quantity Change for HMA Pavement 4 MT 58-28 S 

 

Other 

Revise the contract time for completion from 60 working days to 65 working days (an increase of 5 working 
days). 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

9140-13-71 

April 2, 2020 

 
Special Provisions 
 
3. Prosecution and Progress 
  
Replace paragraph four with the following: 
 

The Notice to Proceed will be issued such that work shall start no later than June 9, 2020, unless 
otherwise approved by the engineer. 

 
 
Replace paragraphs one and two under section titled Interim Work and Interim Liquidated Damages with 
the following: 
 

The Stage 1 detour is for the replacement of the two culvert pipes located between the West County 
Line and CTH T. The Stage 1 detour shall be in place no longer than 8 working days and shall 
extend over no more than 1 weekend.  Work must be complete to follow parameters listed in the 
article “Traffic”. 

 
If the contractor fails to complete the work necessary to reopen STH 64 between the West County 
Line and CTH T to traffic within 8 working days, the department will assess the contractor $1750 in 
interim liquidated damages for each working day contract work remains incomplete beyond 8 
working days. An entire working day will be charged for any period of time within a working day that 
the road remains closed beyond 12:01 AM. 

 
 
4. Traffic 
 
Replace entire section titled Stage 1 Detour with the following: 
 

Stage 1 Detour 
During the Stage 1 detour, a minimum of 10’ traveled way, including gravel shoulder, must be 
maintained for emergency responder vehicles.  Minimum acceptable surface for the 10’ travel way 
shall be base aggregate dense. 

 
 
Schedule of Items 
Attached, dated April 2, 2020, are the revised Schedule of Items Pages 2, 7 and 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 31 and 32. 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 04/02/2020 07:15:03

Proposal ID: 20200414022 Project(s): 9140-13-71
Federal ID(s): WISC  2020147

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 305.0120
Base Aggregate Dense 1 1/4-Inch TON

2,435.000
_________._____ _________._____

0034 455.0605
Tack Coat GAL

13,816.000
_________._____ _________._____

0036 460.0105.S
HMA Percent Within Limits (PWL) Test
Strip Volumetrics

EACH
1.000

_________._____ _________._____

0038 460.0110.S
HMA Percent Within Limits (PWL) Test
Strip Density

EACH
1.000

_________._____ _________._____

1.00000
0040 460.2000

Incentive Density HMA Pavement DOL
330.000

330.00

1.00000
0042 460.2005

Incentive Density PWL HMA Pavement DOL
9,267.000

9,267.00

1.00000
0044 460.2007

Incentive Density HMA Pavement
Longitudinal Joints

DOL
28,550.000

28,550.00

1.00000
0046 460.2010

Incentive Air Voids HMA Pavement DOL
19,850.000

19,850.00

0048 460.6223
HMA Pavement 3 MT 58-28 S TON

506.000
_________._____ _________._____

0050 460.6224
HMA Pavement 4 MT 58-28 S TON

19,848.000
_________._____ _________._____

0052 465.0110
Asphaltic Surface Patching TON

34.000
_________._____ _________._____

0054 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
43.000

_________._____ _________._____

0056 465.0315
Asphaltic Flumes SY

21.000
_________._____ _________._____

0058 465.0450
Asphaltic Intersection Rumble Strips SY

66.000
_________._____ _________._____

0060 465.0475
Asphalt Centerline Rumble Strips 2-Lane
Rural

LF
33,630.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 8



Wisconsin Department of Transportation 04/02/2020 07:15:03

Proposal ID: 20200414022 Project(s): 9140-13-71
Federal ID(s): WISC  2020147

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0184 650.4500
Construction Staking Subgrade LF

1,454.000
_________._____ _________._____

0186 650.5000
Construction Staking Base LF

2,454.000
_________._____ _________._____

0188 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
444.000

_________._____ _________._____

0190 650.6000
Construction Staking Pipe Culverts EACH

9.000
_________._____ _________._____

0192 650.8000
Construction Staking Resurfacing
Reference

LF
35,806.000

_________._____ _________._____

0194 650.9910
Construction Staking Supplemental
Control (project) 01. 9140-13-71

LUMP SUM _________._____LS

0196 650.9920
Construction Staking Slope Stakes LF

5,513.000
_________._____ _________._____

0198 690.0150
Sawing Asphalt LF

1,703.000
_________._____ _________._____

1.00000
0200 740.0440

Incentive IRI Ride DOL
54,258.000

54,258.00

0202 SPV.0035
Special 01. Slurring Culvert Pipes CY

37.000
_________._____ _________._____

0204 SPV.0035
Special 02. Foundation Backfill CY

850.000
_________._____ _________._____

0206 SPV.0090
Special 01. Temporary Ditch Checks
(Erosion Bales)

LF
80.000

_________._____ _________._____

0208 SPV.0105
Special 01. Temporary Water Diversion -
Culvert at STA 29+20

LUMP SUM _________._____LS

0210 SPV.0105
Special 02. Temporary Water Diversion -
Culvert at STA 213+60

LUMP SUM _________._____LS

0212 465.0105
Asphaltic Surface TON

524.000
_________._____ _________._____
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Proposal ID: 20200414022 Project(s): 9140-13-71
Federal ID(s): WISC  2020147

Section: 0001 _________._____Total:

Total Bid: _________._____
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