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NOTICE TO ALL CONTRACTORS: 
 
Proposal #18: 10227-08-76, WISC 2020 254   

Manitowoc – Green Bay  
STH 172-Atkinson Drive    
IH 43     
Brown County  

 

 
Letting of May 12, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 
 

Added Special Provisions 
Article 

No. 
Description 

4  Prosecution and Progress  
5 Lane Rental Fee Assessment (IH 43 Shoulder Reconstruction Only) 
6 Traffic 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

455.0605  Tack Coat  GAL 1,490 -192 1,298 
460.5224 HMA Pavement 4 LT 58-28 S  Ton 4,900 -630 4,270 
643.1000 Signs Fixed Message  SF 185 550 735 

643.1200.S 
Portable Automated Real-Time Traffic Queue 
Warning System  

Day 165 245 410 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

450.4000 HMA Cold Weather Paving  Ton 0 500 500 
614.0920 Salvaged Rail  LF  0 1,199 1,199 
614.0951 Replacing Guardrail Rail and Hardware  LF 0 50 50 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0165 Removing Guardrail  LF 1,149 -1,149 0 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

33 
Miscellaneous Quantities- Added 450.400 HMA Cold Weathering Paving, 455.0605 Tack 
Coat and 460.5224 HMA Pavement 4LT 58-28 S quantities revised.  

34 
Miscellaneous Quantities- Added 450.400 HMA Cold Weathering Paving, 455.0605 Tack 
Coat and 460.5224 HMA Pavement 4LT 58-28 S quantities revised.  

36  Miscellaneous Quantities- Deleted 204.0165, Removing Guardrail.  

36 
Miscellaneous Quantities- Added 614.0920 Salvaged Rail, 614.0951 Replacing Guardrail 
Rail and Hardware.  

38 
Miscellaneous Quantities- 643.1200.S Portable Automated Real-Time Traffic Queue 
Warning System, quantities changes and added in distance.  

 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
  



ADDENDUM NO. 01 

1227-08-76 

May 6, 2020  

 
Special Provisions 
 

4. Prosecution and Progress. 

Replace entire article language with the following: 

Begin work within ten calendar days after the engineer issues a written notice to do so. 

Provide the start date to the engineer in writing within a month after executing the contract but at least 
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date. 

To revise the start date, submit a written request to the engineer at least two weeks before the intended start 
date. The engineer will approve or deny that request based on the conditions cited in the request and its 
effect on the department’s scheduled resources. 

Work cannot begin before July 6, 2020. 

Staging: 

Complete the following by November 13, 2020: 

Reconstructing IH 43 shoulders: 

 B-05-202, B-05-203, B-05-209, B-05-212, B-05-216, B-05-219, B-05-222, B-05-224 

 16 calendar days 

 Can construct same time as B-5-211 & B-5-214 

 Single lane closures during restricted times  

B-5-208 (IH 43 SB over University Ave) 

 Complete Concrete Overlay  

 Reconstructing shoulder cannot happen at same time 

 Cannot begin work before September 8, 2020 

 Contractor to complete concrete overlay prior to November 13, 2020 

B-5-211 (N IH 43 on ramp) 

 Complete Concrete Overlay  

 Full ramp closure is allowed for 35 calendar days  

 Contractor to complete concrete overlay prior to November 13, 2020 

B-5-214 (STH 54 off ramp) 

 Complete Concrete Overlay  

 Full ramp closure is allowed for 35 calendar days 

 Cannot be closed at the same time as B-5-223 

 Contractor to complete concrete overlay prior to November 13, 2020 

B-5-219 (IH 43 SB over Danz Ave) 



 Contractor has the option to complete concrete overlay prior to November 13, 2020 

 Complete concrete overlay prior to July 2, 2021 

 Contractor can have barrier wall installed over the Memorial Day Holiday on this structure  

 Complete bridge painting 

B-5-222 (IH 43 NB over Irwin Ave) 

 Contractor has the option to complete concrete overlay prior to November 13, 2020 

 Complete concrete overlay prior to May 28, 2021  

 Complete bridge painting  

B-5-223 (Webster off ramp over Irwin Ave) 

 Complete Concrete Overlay  

 Cannot begin work before September 8, 2020 

 Full closure is allowed for 35 calendar days  

 Cannot be closed at the same time as B-5-214 

 Contractor to complete concrete overlay prior to November 13, 2020 

B-5-224 (IH 43 NB & Webster) 

 Contractor to complete concrete overlay prior to November 13, 2020  

 Cannot begin work before September 8, 2020  

 Cannot be closed the same time as B-5-213 & B-5-216, concrete overlay outside 

B-5-224 (IH 43 SB & Webster) 

 Contractor has the option to complete concrete overlay prior to November 13, 2020  

 Cannot begin work before September 8, 2020  

 If contractor starts concrete overly in 2021, must be completed prior to July 2, 2021  

 Contractor can have barrier wall installed over the Memorial Day Holiday on this structure  

Painting of the above structures can occur at any time within the allowed 2020 or 2021 timeframe.  

 

Winter Shutdown 

Winter shutdown will commence in the Fall of 2020 with the completion of the 2020 work listed above.  Do 
not resume work until March 1, 2021 unless approved by the engineer.  Provide a start date in writing at least 
14 days prior to the planned start of construction in 2021.  Upon approval the engineer will issue the notice to 
proceed within 10 days of the approved start date. 

Complete the following in 2021: 

B-5-202 (CTH V/Mason Southbound) 

 Complete concrete overlay prior to May 28, 2021 

 Complete bridge painting 

B-5-203 (CTH V/Mason Northbound) 

 Complete concrete overlay prior to May 28, 2021  

 Complete bridge painting 



B-5-205 (IH 43 SB over Superior Rd) 

 Complete bridge painting 

B-5-206 (IH 43 NB over Superior Rd) 

 Complete bridge painting 

B-5-209 (IH 43 NB over University Ave) 

 Complete concrete overlay prior to May 28, 2021 

B-5-210 (IH 43 NB over University Ave) 

 Full ramp closure allowed  

 Complete concrete overlay prior to May 28, 2021 

 Complete with work for S-05-145 

B-5-212 (IH 43 SB over STH 54/STH 57 ramps) 

 Complete outside half of concrete overlay prior to May 28, 2021 

 Contractor can have barrier wall installed over the Memorial Day Holiday on this structure  

 Complete inside half of concrete overlay prior to July 2, 2021 

 Webster SB on-ramp (B-5-221) cannot be closed during concrete overlay, outside half of B-5-212 

 Must be closed concurrently with B-5-215 

B-5-213 (IH 43 NB over STH 54/STH 57 ramps) 

 Complete concrete overlay prior to May 28, 2021 

 Webster NB on-ramp (B-5-224) cannot be closed during concrete overlay, outside half of B-5-213 

 Must be closed concurrently with B-5-216 

B-5-215 (IH 43 SB over STH 54/STH 57 ramps) 

 Complete outside half of concrete overlay prior to May 28, 2021 

 Contractor can have barrier wall installed over the Memorial Day Holiday on this structure 

 Complete inside half of concrete overlay prior to July 2, 2021 

 Webster SB on-ramp (B-5-221) cannot be closed during concrete overlay, outside half of B-5-215  

 Must be closed concurrently with B-5-212 

B-5-216 (IH 43 NB over STH 54/STH 57 ramps) 

 Complete concrete overlay prior to May 28, 2021 

 Webster NB on-ramp (B-5-224) cannot be closed during concrete overlay, outside of B-5-216 

 Must be closed concurrently with B-5-213 

B-5-217 (STH 54 WB) 

 Complete bridge painting 

B-5-218 (STH 54 EB) 

 Complete bridge painting 

B-5-219 (IH 43 SB over Danz Ave) 

 Contractor has the option to complete concrete overlay prior to November 13, 2020 



 Complete concrete overlay prior to July 2, 2021 

 Contractor can have barrier wall installed over the Memorial Day Holiday on this structure  

 Complete bridge painting 

B-5-220 (IH 43 NB over Danz Ave) 

 Complete concrete overlay prior to May 28, 2021 

 Complete bridge painting 

B-5-221 (IH 43 SB over Irwin Ave) 

 Complete concrete overlay prior to July 2, 2021 

 Webster SB on-ramp, full closure during outside concrete overlay of B-5-221   

 Cannot be closed at the same time as B-5-212/215, outside concrete overlay  

 Complete bridge painting 

B-5-224 (IH 43 NB & Webster) 

 Contractor to complete concrete overlay prior to November 13, 2020  

 Cannot begin work before September 8, 2020  

 Cannot be closed the same time as B-5-213 & B-5-216, concrete overlay outside 

B-5-224 (IH 43 SB & Webster) 

 Contractor has the option to complete concrete overlay prior to November 13, 2020  

 Cannot begin work before September 8, 2020  

 If contractor starts concrete overly in 2021, must be completed prior to July 2, 2021  

Contractor can have barrier wall installed over the Memorial Day Holiday on this structure 

 

C-05-59 (south of Greenbriar Rd) 

 Complete wingwall prior to October 1, 2021  

C-05-72 (Atkinson Dr ramp) 

 Complete wingwall work prior to October 1, 2021  

S-05-145 (Off ramp to STH 54/57 north/east) 

 Complete all work prior to May 28, 2021 

 Complete at the same time as B-5-210 

 

Painting of the above structures can occur at any time within the allowed 2020 or 2021 timeframe.  

TMA to be used during parapet repairs of B-5-205/206. 

 

Interim Liquidated Damages – Interim Calendar Days 

 

Structure B-5-211 



Complete all work for bridge B-5-211, concrete overlay under stage construction to open ramp within 
35 calendar days from the time the bridge is closed.  

If the contractor fails to complete all contract work for B-5-211 within 35 calendar days of the closure 
date, the department will assess the contractor $1,250 for damages in interim liquidated damages for each 
calendar day that B-5-211 remains incomplete beyond 35 calendar days. An entire calendar day will be 
charged for any period of time within a calendar day that the facility remains incomplete beyond 12:01 AM.  

Structure B-5-214 

Complete all work, except bridge girder painting operations, for bridge B-5-214, concrete overlay under stage 
construction to open ramp within 35 calendar days from the time the bridge is closed.  

If the contractor fails to complete all contract work for B-5-214 within 35 calendar days of the closure date, 
the department will assess the contractor $2,000 for damages in interim liquidated damages for each 
calendar day that B-5-214 remains incomplete beyond 35 calendar days. An entire calendar day will be 
charged for any period of time within a calendar day that the facility remains incomplete beyond 12:01 AM  

 

Structure B-5-223 

Complete all work for bridge B-5-223, concrete overlay under stage construction to open ramp within 
35 calendar days from the time the bridge is closed.  

If the contractor fails to complete all contract work for B-5-223 within 35 calendar days of the closure 
date, the department will assess the contractor $3,250 for damages in interim liquidated damages for each 
calendar day that B-5-223 remains incomplete beyond 35 calendar days. An entire calendar day will be 
charged for any period of time within a calendar day that the facility remains incomplete beyond 12:01 AM. 

 

Interim Liquidated Damages – November 13, 2020 

Complete all 2020 work described above for IH 43 shoulders, B-5-208, B-5-211, B-5-214, and B-5-223, and 
fully reopen the roadways prior to November 13, 2020. If contractor elects to do B-5-219, B-5-222 and B-5-
224 in 2020 than they need to have completed by November 13, 2020. 

If the contractor fails to all complete all 2020 work described above for IH 43 shoulders, B-5-208, B-5-211, B-
5-214, B-5-219, B-5-222, B-5-223, B-5-224 and fully reopen the roadways prior to November 13, 2020, the 
department will assess the contractor $3,750 in interim liquidated damages for each calendar day that the 
roadway remains closed after 12:01 AM, November 13, 2020. An entire calendar day will be charged for any 
period of time within a calendar day that the road remains closed beyond 12:01 AM. 

 

Interim Liquidated Damages- May 27, 2021  

Complete all concrete overlays and associated incidental work for B-5-202, B-5-203, B-5-209, B-5-210, B-5-
212 (outside) and B-5-215 (outside), and sign structure S-05-145, and fully reopen the roadways prior to May 
28, 2021.    

If the contractor fails to complete the concrete overlays and associated incidental work for B-5-202, B-5-203, 
B-5-209, B-5-210, B-5-212 (outside) and B-5-215 (outside), and sign structure S-05-145, and fully reopen the 
roadways prior to May 28, 2021, the department will assess the contractor $5,000 in interim liquidated 
damages for each calendar day that the work is not completed after 12:01 AM, May 28, 2021. An entire 
calendar day will be charged for any period of time within a calendar day that the road remains closed 
beyond 12:01 AM. 

 

Interim Liquidated Damages- July 1, 2021  



Complete all remaining concrete overlays, wing wall work, and associated incidental work for B-5-212 (inside 
half), B-5-215 (inside half), B-05-213, B-5-216, B-5-219, B-5-220, B-5-221, B-5-222, and B-5-224, and fully 
reopen the roadways prior to July 2, 2021.    

If the contractor fails to complete the remaining concrete overlays, wing wall work, and associated incidental 
work for B-5-212 (inside half), B-5-215 (inside half), B-05-213, B-5-216, B-5-219, B-5-220, B-5-221, B-5-222, 
and B-5-224, and fully reopen the roadways prior to July 2, 2021, the department will assess the contractor 
$7,500 in interim liquidated damages for each calendar day that the work is not completed after 12:01 AM, 
July 2, 2021. An entire calendar day will be charged for any period of time within a calendar day that the road 
remains closed beyond 12:01 AM. 

Enhanced Liquidated Damages 

Replace standard spec 108.11 paragraph (3) as follows: 

The department will assess $5,000 in daily liquidated damages. These liquidated damages reflect the cost of 
engineering, supervision, and a portion of road user costs. 

 

Fish Spawning 

There shall be no instream disturbance of Unnamed Tributary to Bower Creek (C-5-59 wingwall repair), 
located as a result of construction activity under or for this contract, from March 1st to June 15th both dates 
inclusive, in order to avoid adverse impacts upon the spawning of northern pike. 

Any change to this limitation will require submitting a written request by the contractor to the engineer, 
subsequent review and concurrence by the Department of Natural Resources in the request, and final 
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon by 
WisDOT and DNR. 

Northern Long-eared Bat (Myotis septentrionalis)  

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in trees. 
Roosts may not have been observed on this project, but conditions to support the species exist. The species 
and all active roosts are protected by the Federal Endangered Species Act. If an individual bat or active roost 
is encountered during construction operations, stop work and notify the engineer and the WisDOT Regional 
Environmental Coordinator (REC). 

If additional construction activities beyond what was originally specified are required to complete the work, 
approval from the engineer, following coordination with WisDOT REC, is required prior to initiating these 
activities. 

Migratory Birds  

Swallow and other migratory birds’ nests have been observed on or under the existing bridges. All active 
nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird 
Treaty Act. 

The nesting season for swallows and other birds is usually between May 1 and August 30. Either prevent 
active nests from becoming established or apply for a depredation permit from the US Fish and Wildlife 
Service for work that may disturb or destroy active nests. The need for a permit may be avoided by removing 
the existing bridge structure prior to nest occupation by birds or clearing nests from all structures before the 
nests become active in early spring. As a last resort, prevent birds from nesting by installing a suitable 
netting device on the remaining structure prior to nesting activity. Include the cost for preventing nesting in 
the cost of Cleaning Decks. 

 

 

 

 



5. Lane Rental Fee Assessment. (IH 43 Shoulder Reconstruction Only). 

Replace entire article language with the following: 

A  General 

The contract designates some lane closures to perform the work. The contractor will not incur a Lane Rental 
Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur a Lane 
Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane is 
obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane rental is 
to enforce compliance of lane restrictions and discourage unnecessary closures. 

The allowable lane closure times are shown in the Traffic article. 

Submit the dates of the proposed lane, ramp, and roadway restrictions to the engineer as part of the 
progress schedule. Coordinate lane, ramp, and roadway closures with any concurrent operations on 
adjacent roadways within 3 miles of the project. 

If other projects are in the vicinity of this project, coordinate lane closures to run concurrent with lane 
closures on adjacent projects when possible. When lane closures on adjacent projects extend into the limits 
of this project, Lane Rental Fee Assessments will only occur if the closure facilitates work under this contract. 

B  Lane Rental Fee Assessment for Fall 2020 work (IH 43 Shoulder Reconstruction)  

The Lane Rental Fee Assessment incurred for each lane closure, each ramp closure, and each full closure of 
a roadway, per direction of travel, is as follows: 

 Lane Rental Rate IH-43 NB - $500 per 15 minute increments  

 Lane Rental Rate IH-43 SB - $625 per 15 minute increments  

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience to 
the road users for each closure. All lane, roadway, or ramp closure event increments 15 minutes and less will 
be assessed as a 15-minute increment. 

The engineer, or designated representative, will be the sole authority in determining time period length for 
the Lane Rental Fee Assessment. 

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or emergencies 
not initiated by the contractor. 

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item Failing 
to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed by 
multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane closure 
event as described above. 

Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department 
issues final acceptance. If interim completion time or contract time expires before the completion of specified 
work in the contract, additional liquidated damages will be assessed as specified in standard spec 108.11 or 
as specified within this contract. 

stp-108-065 (20161130) 

 

6. Traffic. 

Replace entire article language with the following: 

2020 Construction 

 Nighttime single lane closures allowed for IH 43 for constructing shoulder improvements at the 
mainline structures during lane closure restriction times.   

 Concrete Overlay B-5-208, single lane on IH 43 and ramp closure on 54 NB to IH 43 Southbound. 
Single lane closure allowed on IH 43 during the time period for work on structure B-5-208. 



 Concrete Overlay B-5-211, full closure of IH 43 Southbound SE Ramp, follow detour in plans   

 Concrete Overlay B-5-214, full closure of IH 43 Northbound to NW Ramp, follow detour in plans   

 Concrete Overlay B-5-219, single lane closure on IH 43 Southbound 

 Concrete Overlay B-5-222, single lane closure on IH 43 Northbound 

 Concrete Overlay B-5-223, for outside lane construction, full closure of IH 43 Northbound off ramp, 
follow detour in plans.  

 Concrete Overlay B-5-224 NB, full closure of IH 43 Northbound on-ramp for outside, follow detour in 
plans.  

 Concrete Overlay B-5-224 SB, single lane closure on IH 43 Southbound 

 Additional lane shifts may be needed for structural painting 

The Portable Automated Real-Time Traffic Queue Warning System will be used for IH-43 Northbound and 
Southbound traffic in 2020. 

2021 Construction 

Completed by May 28, 2021  

 Concrete Overlay B-5-202, single lane closure on IH 43 Southbound.  

 Concrete Overlay B-5-203, single lane closure on IH 43 Northbound 

 Concrete Overlay B-5-209, single lane closure on IH 43 Northbound (IH 43 over University Ave) 

 Concrete Overlay B-5-210, full closure of IH 43 Northbound off ramp to STH 57 Eastbound, follow 
detour in plans. During this closure must completely install S-05-145. 

 Concrete Overlay B-5-212/215, ramp closure for B-5-215, and single outside lane closure for B-5-
212, for completing outside lane construction for both structures.  

 Concrete Overlay B-5-213/216 outside, ramp closure for B-5-213 outside, and single lane closures 
for B-5-216 outside, follow detour in plans.  

 Concrete Overlay B-5-220, single lane closure on IH 43 Northbound  

 Concrete Overlay B-5-222, single lane closure on IH 43 Northbound 

Completed by July 2, 2021  

 Concrete Overlay B-5-212/215, single inside lane closure for B-5-212/215  

 Concrete Overlay B-5-219, single lane closure on IH 43 Southbound  

 Concrete Overlay B-5-221, single lane closure on IH 43 Southbound and Webster SB on-ramp 
closure  

 Concrete Overlay B-5-224 SB, single lane closure on IH 43 Southbound 

The Portable Automated Real-Time Traffic Queue Warning System will be used for IH-43 Northbound and 
Southbound traffic in 2021. 

Full ramp closure of B-05-212, B-05-213, B-05-215, B-05-216, B-05-221, and B-05-224 to complete concrete 
overlays will use detours.  

Follow the construction operations as outlined in the staging overview sheets and other plan details. Items 
listed below are not limited to, but only highlight construction activities, that are subject to interim completion 
dates, liquidated damages, or penalties. 

Detours 



B-5-208 Detour - Route IH 43 southbound STH 54/57 northbound ramp detour traffic to continue STH 54/57 
northbound, turn north onto Nicolet Drive, turn west onto STH 54/57 southbound to IH 43 southbound. 

B-5-210 Detour - Route IH 43 northbound detour traffic to north to Webster Ave. off-ramp, west onto Webster 
Ave. south onto IH 43 southbound on-ramp, IH 43 southbound to IH 43 southwest off-ramp east onto STH 
54/57 southbound.  

B-5-214 - Route IH 43 northbound STH 54/57 southbound ramp detour traffic to STH 54/57 northbound, turn 
north onto Nicolet Drive, turn west onto STH 54/57 southbound.  

B-5-211 - Route IH 43 southbound, STH 54/57 northbound ramp traffic, detour to take IH 43 southbound to 
E. Mason Street, travel west on E. Mason Street to IH 43 northbound ramp, travel northbound on IH 43 to 
STH 54/57 southbound ramp.  

B-5-213/216 - Route STH 54/57 northbound to IH 43 northbound ramp traffic detour to continue to STH 
54/57 northbound, turn north onto Nicolet Drive, turn west onto STH 54/57 southbound, continue to IH 43 on-
ramp.  

B-5-212/215 - Route STH 54/57 southbound to IH 43 southbound ramp traffic detour to IH 43 northbound 
ramp, continue on IH 43 northbound to Webster Ave. off-ramp, west onto Webster Ave. south onto IH 43 
southbound on-ramp.  

B-5-223 – Route - IH 43 northbound traffic/Webster off ramp traffic detour to continue on IH 43 northbound to 
Atkinson Road, south onto Atkinson Road, south to IH 43 southbound on-ramp.  

B-5-224 – Route - Webster Avenue WB Entrance on-ramp to IH 43 northbound traffic, detour traffic to IH 43 
SB to STH 54/57 northbound, turn north onto Nicolet Drive, turn west onto STH 54/57 southbound to IH 43 
northbound on-ramp.  

Sign Structure Installation 

Construct sign structure during simultaneous ramp closure. 

Bridge Painting: 

Bridge paining can occur at any time. Traffic control and closures shall be coordinated with engineer and city. 

 



Wisconsin Lane Closure System Advance Notification 

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane Closure 
System (LCS). 

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION 

Closure type with height, weight, or width restrictions 
(available width, all lanes in one direction less than 16 feet) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 7 calendar days 

Full roadway closures 7 calendar days 

Ramp closures 7 calendar days 

Detours 7 calendar days 

Closure type without height, weight, or width restrictions 
(available width, all lanes in one direction 16 feet or greater) 

MINIMUM NOTIFICATION 

Lane and shoulder closures 3 business days 

Ramp closures 3 business days 

Modifying all closure types 3 business days 

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project 
meetings in order to manage closures nearing their completion date. 

Temporary Work Zone Clear Zone Working Restrictions. 

The temporary work zone clear zone for this project is 18-feet from the edge of traveled way. If auxiliary 
lanes are present, clear zone is from the outside edge of the auxiliary lane. 

Do not perform work in the median at any time unless protected by concrete barrier temporary precast in 
both directions except as allowed during lane closure periods. 

Do not perform work within the clear zone unless protected by concrete barrier temporary precast or a lane 
closure during the allowed closure periods. 

 

If unsure whether an individual work operation will meet the safety requirements for working within the clear 
zone, review the proposed work operation with the engineer before proceeding with the work. 

ner-104-001 (20181017) 

 

Lane Closure Restriction Times 

I-43 between STH 172 and STH 54/57 

 Northbound:  

 7:00 AM - 7:00 PM, Monday-Friday 

 9:00 AM - 5:00 PM Saturday 

 11:00 AM - 5:00 PM Sunday 

Southbound: 

 6:00 AM - 7:00 PM, Monday-Friday 

 9:00 AM - 6:00 PM Saturday 



 9:00 AM - 7:00 PM Sunday 

 

I-43 between Leo Frigo and STH 54/57 

 Northbound: 

 6:00 AM - 9:00 AM and 3:00 PM - 6:00 PM, Monday-Thursday 

 6:00 AM - 7:00 PM, Friday 

 9:00 AM - 2:00 PM, Saturday 

 10:00 AM - 3:00 PM, Sunday 

Southbound: 

 6:00 AM - 9:00 AM and 3:00 PM - 6:00 PM, Monday-Thursday 

 6:00 AM - 7:00 PM, Friday 

 10:00 AM - 2:00 PM, Saturday 

 10:00 AM - 5:00 PM, Sunday 

 

Portable Changeable Message Signs – Message Prior Approval 

After coordinating with department construction field staff, notify the Northeast Region Traffic Section at 
(920) 366-8033 (secondary contact number is (920) 360-3107) three business days prior to deploying or 
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region Traffic 
Unit will review the proposed message and either approve the message or make necessary changes. 

 

Temporary Regulatory Speed Limit Reduction  

A reduction of the posted regulatory speed limit from 70 or 65 mph to 55 mph is required when any of the 
following conditions are created within the project limits: 1. Bi-directional traffic separated by tubular markers. 
2. Lane(s) closed and workers are present within 12 feet of the open lane. 3. Lane(s) closed during non-
working hours. All other Work Zone configurations and conditions shall reduce the permanent posted speed 
limit to 60 mph. 

No portion of sign text shall be visible when not in use, regardless if it is temporary or permanent regulatory 
speed limit sign. 

During approved temporary regulatory speed limit reductions, install regulatory speed limit signs on the 
inside and outside shoulders of the roadway at the beginning of the reduced regulatory speed zone, after all 
locations where traffic may enter the highway segment or every 1/2 mile within the reduced regulatory speed 
zone. Signs shall be installed at the end of the temporary regulatory speed zone to designate the end of the 
temporary regulatory speed zone and inform drivers the posted regulatory speed limit reverts back to the 
original posted speed limit. To minimize possible confusion to the traveling public and to ensure appropriate 
speed enforcement, enhanced attention to placement and changing of speed limit signs is required. 

Coordinate with department construction field staff to notify the Northeast Region Traffic Section with field 
location(s) of the temporary regulatory speed zone. Primary contact phone number: (920) 366-4747 
(secondary contact number is (920) 366-8033). Contact the Northeast Region Traffic Section at least 
14 calendar days before installation of the temporary regulatory speed zone. After notification, Northeast 
Region Traffic will finalize a “Temporary Speed Zone Declaration” to meet statutory requirements, allowing 
enforcement of this temporary regulatory speed limit. 

When construction activities impede the location of a post mounted regulatory speed limit sign, mount the 
regulatory speed limit sign on portable supports that meet the "crashworthy" definition and height criteria in 
the Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD). 

ner-643-055 (20181114) 



 
 
Schedule of Items 
Attached, dated May 6, 2020, are the revised Schedule of Items Pages 1 – 11. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 33, 34, 36, and 38. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 05/06/2020 08:18:29

Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 203.0200
Removing Old Structure (station) 01.
STA 701N+23.79

LUMP SUM _________._____LS

0004 203.0200
Removing Old Structure (station) 02.
STA 706S+57.83

LUMP SUM _________._____LS

0006 203.0200
Removing Old Structure (station) 03.
STA 707N+31.15

LUMP SUM _________._____LS

0008 203.0200
Removing Old Structure (station) 04.
STA 511N+60 Barrell Wall Next to Wing
2

LUMP SUM _________._____LS

0010 203.0200
Removing Old Structure (station) 05.
STA 901+00 Northwest Wing

LUMP SUM _________._____LS

0012 204.0100
Removing Pavement SY

8,600.000
_________._____ _________._____

0014 204.0110
Removing Asphaltic Surface SY

3,400.000
_________._____ _________._____

0016 204.0115
Removing Asphaltic Surface Butt Joints SY

9,600.000
_________._____ _________._____

0020 204.0175
Removing Concrete Slope Paving SY

4.000
_________._____ _________._____

0022 205.0100
Excavation Common CY

4,200.000
_________._____ _________._____

0024 206.1000
Excavation for Structures Bridges
(structure) 01. B-05-213

LUMP SUM _________._____LS

0026 206.1000
Excavation for Structures Bridges
(structure) 02. B-05-215

LUMP SUM _________._____LS

0028 206.1000
Excavation for Structures Bridges
(structure) 03. B-05-216

LUMP SUM _________._____LS

0030 206.2000
Excavation for Structures Culverts
(structure) 01. C-05-59

LUMP SUM _________._____LS
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 206.2000
Excavation for Structures Culverts
(structure) 02.C-05-72

LUMP SUM _________._____LS

0034 206.5000
Cofferdams (structure) 01. C-05-72 LUMP SUM _________._____LS

0036 210.1500
Backfill Structure Type A TON

213.000
_________._____ _________._____

0038 210.2500
Backfill Structure Type B TON

16.000
_________._____ _________._____

0040 211.0100
Prepare Foundation for Asphaltic Paving
(project) 01.1227-08-76

LUMP SUM _________._____LS

0042 213.0100
Finishing Roadway (project) 01.1227-08-
76

EACH
1.000

_________._____ _________._____

0044 305.0110
Base Aggregate Dense 3/4-Inch TON

780.000
_________._____ _________._____

0046 305.0120
Base Aggregate Dense 1 1/4-Inch TON

5,600.000
_________._____ _________._____

0048 305.0500
Shaping Shoulders STA

118.000
_________._____ _________._____

0050 455.0605
Tack Coat GAL

1,298.000
_________._____ _________._____

1.00000
0052 460.2000

Incentive Density HMA Pavement DOL
3,140.000

3,140.00

0054 460.5224
HMA Pavement 4 LT 58-28 S TON

4,270.000
_________._____ _________._____

0056 465.0400
Asphaltic Shoulder Rumble Strips LF

9,892.000
_________._____ _________._____

0058 502.0100
Concrete Masonry Bridges CY

18.000
_________._____ _________._____

0060 502.3101
Expansion Device 01. B-05-211 LF

34.000
_________._____ _________._____

0062 502.3101
Expansion Device 02. B-05-214 LF

33.000
_________._____ _________._____
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0064 502.3101
Expansion Device 03. B-5-223 LF

38.000
_________._____ _________._____

0066 502.3101
Expansion Device 04. B-05-224 LF

105.000
_________._____ _________._____

0068 502.3200
Protective Surface Treatment SY

13,769.000
_________._____ _________._____

0070 502.3210
Pigmented Surface Sealer SY

2,521.000
_________._____ _________._____

0072 502.4204
Adhesive Anchors No. 4 Bar EACH

17.000
_________._____ _________._____

0074 502.4205
Adhesive Anchors No. 5 Bar EACH

295.000
_________._____ _________._____

0076 502.4206
Adhesive Anchors No. 6 Bar EACH

57.000
_________._____ _________._____

0078 502.6500
Protective Coating Clear GAL

7.000
_________._____ _________._____

0080 504.0100
Concrete Masonry Culverts CY

16.000
_________._____ _________._____

0082 505.0400
Bar Steel Reinforcement HS Structures LB

210.000
_________._____ _________._____

0084 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
12,950.000

_________._____ _________._____

0086 505.0904
Bar Couplers No. 4 EACH

8.000
_________._____ _________._____

0088 505.0905
Bar Couplers No. 5 EACH

6.000
_________._____ _________._____

0090 505.0906
Bar Couplers No. 6 EACH

22.000
_________._____ _________._____

0092 505.0907
Bar Couplers No. 7 EACH

12.000
_________._____ _________._____

0094 509.0301
Preparation Decks Type 1 SY

2,922.000
_________._____ _________._____
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0096 509.0302
Preparation Decks Type 2 SY

1,759.000
_________._____ _________._____

0098 509.0500
Cleaning Decks SY

13,673.000
_________._____ _________._____

0100 509.1000
Joint Repair SY

112.000
_________._____ _________._____

0102 509.1500
Concrete Surface Repair SF

1,162.000
_________._____ _________._____

0104 509.2000
Full-Depth Deck Repair SY

18.000
_________._____ _________._____

0106 509.2500
Concrete Masonry Overlay Decks CY

1,331.000
_________._____ _________._____

0108 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 01. B-5-202

SY
799.000

_________._____ _________._____

0110 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 02. B-5-203

SY
799.000

_________._____ _________._____

0112 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 03. B-5-208

SY
831.000

_________._____ _________._____

0114 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 04. B-5-209

SY
689.000

_________._____ _________._____

0116 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 05. B-5-210

SY
478.000

_________._____ _________._____

0118 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 06. B-05-211

SY
595.000

_________._____ _________._____

0120 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 07. B-05-212

SY
843.000

_________._____ _________._____

0122 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 08. B-5-213

SY
1,160.000

_________._____ _________._____
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0124 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 09. B-05-214

SY
557.000

_________._____ _________._____

0126 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 10. B-05-215

SY
1,090.000

_________._____ _________._____

0128 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 11. B-05-216

SY
935.000

_________._____ _________._____

0130 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 12. B-5-219

SY
573.000

_________._____ _________._____

0132 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 13. B-05-220

SY
669.000

_________._____ _________._____

0134 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 14. B-05-221

SY
807.000

_________._____ _________._____

0136 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 15. B-05-222

SY
542.000

_________._____ _________._____

0138 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 16. B-05-223

SY
527.000

_________._____ _________._____

0140 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 17. B-05-224

SY
1,779.000

_________._____ _________._____

0142 509.9050.S
Cleaning Parapets LF

6,640.000
_________._____ _________._____

0144 511.1200
Temporary Shoring (structure) 01. C-5-59 SF

420.000
_________._____ _________._____

0146 511.1200
Temporary Shoring (structure) 02. C-05-
72

SF
61.000

_________._____ _________._____

0148 516.0500
Rubberized Membrane Waterproofing SY

20.000
_________._____ _________._____

0150 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 01. B-5-205

LUMP SUM _________._____LS
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0152 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 02.B-5-206

LUMP SUM _________._____LS

0154 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 03. B-5-219

LUMP SUM _________._____LS

0156 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 04. B-05-220

LUMP SUM _________._____LS

0158 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 05. B-05-221

LUMP SUM _________._____LS

0160 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 06. B-05-222

LUMP SUM _________._____LS

0162 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 07.B-05-217

LUMP SUM _________._____LS

0164 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 08. B-5-218

LUMP SUM _________._____LS

0166 517.3000.S
Structure Overcoating Cleaning and
Priming (structure) 01. B-5-202

LUMP SUM _________._____LS

0168 517.3000.S
Structure Overcoating Cleaning and
Priming (structure) 02. B-5-203

LUMP SUM _________._____LS

0170 517.3000.S
Structure Overcoating Cleaning and
Priming (structure) 03. B-05-211

LUMP SUM _________._____LS

0172 517.3000.S
Structure Overcoating Cleaning and
Priming (structure) 04. B-05-214

LUMP SUM _________._____LS

0174 517.4000.S
Containment and Collection of Waste
Materials (structure) 01. B-5-202

LUMP SUM _________._____LS

0176 517.4000.S
Containment and Collection of Waste
Materials (structure) 02. B-5-203

LUMP SUM _________._____LS
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Proposal ID: 20200512018 Project(s): 1227-08-76
Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0178 517.4000.S
Containment and Collection of Waste
Materials (structure) 03. B-05-211

LUMP SUM _________._____LS

0180 517.4000.S
Containment and Collection of Waste
Materials (structure) 04. B-05-214

LUMP SUM _________._____LS

0182 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
01. B-5-205

LUMP SUM _________._____LS

0184 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
02.  B-5-206

LUMP SUM _________._____LS

0186 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
03. B-5-219

LUMP SUM _________._____LS

0188 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
04. B-05-220

LUMP SUM _________._____LS

0190 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
05. B-05-221

LUMP SUM _________._____LS

0192 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
06. B-05-222

LUMP SUM _________._____LS

0194 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
07. B-05-217

LUMP SUM _________._____LS

0196 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
08. B-5-218

LUMP SUM _________._____LS

0198 517.6001.S
Portable Decontamination Facility EACH

8.000
_________._____ _________._____
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Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0200 601.0452
Concrete Curb & Gutter Integral 30-Inch
Type D

LF
260.000

_________._____ _________._____

0202 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
6,071.000

_________._____ _________._____

0204 603.8125
Concrete Barrier Temporary Precast
Installed

LF
12,142.000

_________._____ _________._____

0206 604.0400
Slope Paving Concrete SY

4.000
_________._____ _________._____

0208 604.9010.S
Slope Paving Repair Crushed Aggregate CY

81.000
_________._____ _________._____

0210 606.0100
Riprap Light CY

9.000
_________._____ _________._____

0212 606.0200
Riprap Medium CY

11.000
_________._____ _________._____

0214 611.0603
Inlet Covers Type A-S EACH

12.000
_________._____ _________._____

0216 611.8115
Adjusting Inlet Covers EACH

35.000
_________._____ _________._____

0218 611.8120.S
Cover Plates Temporary EACH

12.000
_________._____ _________._____

0220 612.0406
Pipe Underdrain Wrapped 6-Inch LF

129.000
_________._____ _________._____

0222 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
3.000

_________._____ _________._____

0224 614.0397
Guardrail Mow Strip Emulsified Asphalt SY

414.000
_________._____ _________._____

0226 614.0905
Crash Cushions Temporary EACH

12.000
_________._____ _________._____

0228 614.2300
MGS Guardrail 3 LF

952.000
_________._____ _________._____

0230 614.2500
MGS Thrie Beam Transition LF

195.000
_________._____ _________._____
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Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0232 614.2610
MGS Guardrail Terminal EAT EACH

1.000
_________._____ _________._____

0234 616.0406
Fence Chain Link Salvaged 6-FT LF

50.000
_________._____ _________._____

0236 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1227-08-76

EACH
1.000

_________._____ _________._____

0238 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0240 624.0100
Water MGAL

50.000
_________._____ _________._____

0242 625.0500
Salvaged Topsoil SY

2,450.000
_________._____ _________._____

0244 628.1504
Silt Fence LF

800.000
_________._____ _________._____

0246 628.2004
Erosion Mat Class I Type B SY

2,800.000
_________._____ _________._____

0248 629.0210
Fertilizer Type B CWT

2.000
_________._____ _________._____

0250 630.0130
Seeding Mixture No. 30 LB

50.000
_________._____ _________._____

0252 630.0170
Seeding Mixture No. 70 LB

1.000
_________._____ _________._____

0254 630.0500
Seed Water MGAL

30.000
_________._____ _________._____

0256 636.0100
Sign Supports Concrete Masonry CY

8.000
_________._____ _________._____

0258 636.1000
Sign Supports Steel Reinforcement HS LB

1,860.000
_________._____ _________._____

0260 636.1500
Sign Supports Steel Coated
Reinforcement HS

LB
790.000

_________._____ _________._____
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Federal ID(s): WISC  2020254

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0262 638.3155
Removing Overhead Sign Supports Full
Span (structure) 01. STA. 3568+30; S-
05-37

EACH
1.000

_________._____ _________._____

0264 641.6600
Sign Bridge (structure) 01. S-05-145 LUMP SUM _________._____LS

0266 643.0300
Traffic Control Drums DAY

111,850.000
_________._____ _________._____

0268 643.0420
Traffic Control Barricades Type III DAY

7,360.000
_________._____ _________._____

0270 643.0705
Traffic Control Warning Lights Type A DAY

14,720.000
_________._____ _________._____

0272 643.0715
Traffic Control Warning Lights Type C DAY

12,570.000
_________._____ _________._____

0274 643.0900
Traffic Control Signs DAY

26,785.000
_________._____ _________._____

0276 643.0910
Traffic Control Covering Signs Type I EACH

2.000
_________._____ _________._____

0278 643.0920
Traffic Control Covering Signs Type II EACH

3.000
_________._____ _________._____

0280 643.1000
Traffic Control Signs Fixed Message SF

735.000
_________._____ _________._____

0282 643.1050
Traffic Control Signs PCMS DAY

84.000
_________._____ _________._____

0284 643.1055.S
Truck or Trailer Mounted Attenuator DAY

7.000
_________._____ _________._____

0286 643.1200.S
Portable Automated Real-Time Traffic
Queue Warning System

DAY
410.000

_________._____ _________._____

0288 645.0120
Geotextile Type HR SY

30.000
_________._____ _________._____

0290 646.1020
Marking Line Epoxy 4-Inch LF

21,947.000
_________._____ _________._____

0292 646.3020
Marking Line Epoxy 8-Inch LF

4,853.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0294 646.9000
Marking Removal Line 4-Inch LF

46,815.000
_________._____ _________._____

0296 646.9100
Marking Removal Line 8-Inch LF

4,853.000
_________._____ _________._____

0298 649.0105
Temporary Marking Line Paint 4-Inch LF

22,312.000
_________._____ _________._____

0300 690.0150
Sawing Asphalt LF

8,655.000
_________._____ _________._____

0302 690.0250
Sawing Concrete LF

9,855.000
_________._____ _________._____

1.00000
0304 715.0502

Incentive Strength Concrete Structures DOL
3,200.000

3,200.00

1.00000
0306 801.0117

Railroad Flagging Reimbursement DOL
15,600.000

15,600.00

0308 SPV.0060
Special 01. Cleaning and Painting
Bearings

EACH
16.000

_________._____ _________._____

0310 SPV.0075
Special 01. Street Sweeping HRS

20.000
_________._____ _________._____

0312 SPV.0090
Special 01. Cleaning Concrete Girder
Ends

LF
12.000

_________._____ _________._____

0314 450.4000
HMA Cold Weather Paving TON

500.000
_________._____ _________._____

0316 614.0920
Salvaged Rail LF

1,199.000
_________._____ _________._____

0318 614.0951
Replacing Guardrail Rail and Hardware LF

50.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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