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September 3, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #05: 2220-02-70, WISC 2020 413    

Milwaukee to Green Bay Road  
IH 41/USH 45 Split to One Mi N of CTH D 
USH 45     
Washington County 

   
  
  
  
  
 

 
Letting of September 15, 2020 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress. 
 
 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0150 Temporary Marking Line Removable Tape 4-Inch LF 97,510 14,618 112,128 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.9000 Marking Removal Line 4-Inch LF 0 4,555 4,555 
 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

164 Pavement Marking (added notes to legend) 
171 Pavement Marking (updated marking layout) 
264 Miscellaneous Quantities (updated ‘Traffic Control’ table) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

2220-02-70 

September 3, 2020 

 
Special Provisions 
 
 

4. Prosecution and Progress. 

Add the following paragraphs after subsection HMA pavement under section titled A Schedule of Operations: 

Pavement Marking 
Place permanent pavement marking the entire length of the project from Station 1694+70 (NB)/1688+08 
(SB) to Station 787+85.58.   
 
Place pavement markings as Temporary Marking Line Removable Tape 4-Inch after diamond grinding that 
conflicts with temporary traffic control in future stages.  Place permanent pavement marking in these 
locations once temporary traffic control is complete. Future temporary traffic control occurs at the following 
locations:  

‐ Between Stations 163+75 to 186+25 NB for B-66-48 (Sherman Road) polymer overlay 
‐ Between Stations 311+00 to 334+00 NB for CTH PV NB off ramp extension 
‐ Between Stations 475+00 to 492+25 NB for the south crossover 
‐ Between Stations 768+00 to 773+00 NB for the south crossover 

 
Do not place permanent pavement markings that conflicts with temporary traffic control in future 
stages.  Place permanent pavement marking in these locations once temporary traffic control is complete. 
Future temporary traffic control occurs at the following locations:  

‐ Between Stations 317+75 to 341+25 SB for CTH PV SB on ramp extension 
‐ Between Stations 494+50 to 780+25 SB for two-way traffic 

 
 
 
Schedule of Items 
Attached, dated September 3, 2020, are the revised Schedule of Items Pages 12 and 14. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 164, 171 and 264. 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 09/03/2020 09:11:53

Proposal ID: 20200915005 Project(s): 2220-02-70

Federal ID(s): WISC  2020413

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0346 646.5020

Marking Arrow Epoxy EACH

50.000

_________._____ _________._____

0348 646.5120

Marking Word Epoxy EACH

18.000

_________._____ _________._____

0350 646.5520

Marking Outfall Epoxy EACH

120.000

_________._____ _________._____

0352 646.6120

Marking Stop Line Epoxy 18-Inch LF

190.000

_________._____ _________._____

0354 646.6220

Marking Yield Line Epoxy 18-Inch EACH

105.000

_________._____ _________._____

0356 646.7220

Marking Chevron Epoxy 24-Inch LF

1,735.000

_________._____ _________._____

0358 646.7420

Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF

361.000

_________._____ _________._____

0360 646.7520

Marking Crosswalk Epoxy Block Style
24-Inch

LF

165.000

_________._____ _________._____

0362 646.9100

Marking Removal Line 8-Inch LF

350.000

_________._____ _________._____

0364 649.0105

Temporary Marking Line Paint 4-Inch LF

3,300.000

_________._____ _________._____

0366 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

112,128.000

_________._____ _________._____

0368 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

2,700.000

_________._____ _________._____

0370 649.0760

Temporary Marking Raised Pavement
Marker Type I

EACH

82.000

_________._____ _________._____

0372 649.0850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

24.000

_________._____ _________._____

0374 652.0210

Conduit Rigid Nonmetallic Schedule 40
1-Inch

LF

312.000

_________._____ _________._____

Proposal Schedule of Items Page 12 of 14



Wisconsin Department of Transportation 09/03/2020 09:11:53

Proposal ID: 20200915005 Project(s): 2220-02-70

Federal ID(s): WISC  2020413

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0408 SPV.0060

Special 01. Connecting Pipe Underdrain
to Existing Inlets

EACH

10.000

_________._____ _________._____

0410 SPV.0060

Special 02. Joint Sealant Parapet EACH

58.000

_________._____ _________._____

0412 SPV.0060

Special 03. Removing Raised Pavement
Markers

EACH

1,700.000

_________._____ _________._____

0414 SPV.0060

Special 04. Traffic Control Close-Open
Freeway Service Ramp

EACH

48.000

_________._____ _________._____

0416 SPV.0060

Special 05. Traffic Control Close-Open
Freeway to Freeway System Ramp

EACH

8.000

_________._____ _________._____

0418 SPV.0060

Special 06. Traffic Control Full Freeway
Closure

EACH

30.000

_________._____ _________._____

0420 SPV.0090

Special 01. Heavy Duty Silt Fence LF

500.000

_________._____ _________._____

0422 SPV.0105

Special 01. Survey Project I.D. 2220-02-
70

LUMP SUM _________._____LS

0424 SPV.0105

Special 02. Installing Temporary State
Furnished Overhead Sign Support S-40-
935

LUMP SUM _________._____LS

0426 SPV.0165

Special 01. Removing Loose Concrete
Overhead

SF

70.000

_________._____ _________._____

0428 646.9000

Marking Removal Line 4-Inch LF

4,555.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 14 of 14


	22200270Prop05Add01September2020soi
	22200270Prop05Add01September2020_PlanSheets
	soi



