



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

December 23, 2020

NOTICE TO ALL CONTRACTORS:

Proposal #30: 9304-11-70, WISC 2021 097
Armstrong Creek - Florence
West Oneonta Ln – Woods Creek Rd
STH 101
Florence County

9304-12-70, WISC 2021 098
Armstrong Creek - Florence
USH 8 – West Oneonta Ln
STH 101
Forest County

Letting of January 12, 2021

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02
9304-11-70& 9304-12-70
December 23, 2020

Special Provisions

3. Prosecution and progress

Replace paragraph six with the following:

When the detour is not in place, construct the project under traffic with one lane to remain open. When the detour is not in place and when construction is not occurring (nighttime, weekends, holidays), open the roadway to two lanes of unimpeded traffic in both directions with the use of appropriate traffic devices. Maintain access for through and local traffic, including emergency vehicles, at all times during construction.

END OF ADDENDUM