



Wisconsin Department of Transportation

January 14, 2021

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #15: 2984-32-71, WISC 2021 143
W Villard Avenue
Bridge Over Lincoln Creek P-40-894
Loc Str
Milwaukee County

Letting of February 9, 2021

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2984-32-71

January 14, 2021

Special Provisions

6. Utilities.

Replace entire section titled A AT&T Wisconsin with the following:

A AT&T Wisconsin

AT&T Wisconsin has relocated the conduits that were attached to the underside of the existing bridge and will remove the transit materials in the abutments in coordination with the bridge construction operations. It is anticipated that this work will take 1-2 working days per abutment to complete. Provide a minimum of 10 working day notice to coordinate this work.

AT&T has two manholes on Villard Avenue within the limits of the project. Manholes at the following locations will be adjusted by AT&T forces in coordination with the bridge construction operations:

STA. 24+67, 2 ft left

STA. 27+23, 2 ft left

It is anticipated that this work will take 1 working day per location to complete. Provide a minimum of 5 working day notice to coordinate this work.

The contact for AT&T is Mr. Jay Bulanek, 262-896-7669; or 414-491-2855; jb5175@att.com.

END OF ADDENDUM