



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

March 18, 2021

NOTICE TO ALL CONTRACTORS:

Proposal #006: 1030-05-75, WISC 2021 258
IH 41 North South Freeway
CTH KR to Milwaukee Co Line
IH 41
Racine County

1030-08-78, WISC 2021 259
IH 41 North South Freeway
Des Plaines River to CTH KR
IH 41
Kenosha County

Letting of April 13, 2021

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1030-08-75/78

March 18, 2021

Special Provisions

3. Prosecution and Progress.

*Add the following after section titled **Northern Long-eared Bat (Myotis septentrionalis)**:*

Migratory Birds

Swallow or other migratory bird nests have been observed on or under the existing structure(s). All active nests (when eggs or young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from April 15. to August 1.

Project 1030-08-75

*Replace subsection titled **Stage 4 Construction** under section titled IH 41:*

Stage 4 Construction:

Stage 4 work consists of concrete surface repair of the box culverts C-51-0012 and C-51-0051. Do not begin work on the culverts until after August 31st.

Project 1030-08-78

*Replace subsection titled **Stage 4 Construction** under section titled IH 41:*

Stage 4 Construction:

Stage 4 work consists of slope paving repair at structures: B-30-102 and B-30-103 along IH 41 over STH 158, B-30-105 and B-30-106 along IH 41 over CTH N, and B-30-107 and B-30-108 along IH 41 over STH 142. Work also consists of concrete surface repair of box culvert C-30-004. Do not begin work on the culvert until after August 31st.

END OF ADDENDUM