



# Wisconsin Department of Transportation

April 29, 2021

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #12: 2703-00-72, WISC 2021305**  
**West 6th Street**  
**Bridge Over Root River (P-51-0709)**  
**Local Street**  
**Racine County**

### Letting of May 11, 2021

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Prosecution and Progress

Deleted Special Provisions	
Article No.	Description
16	Notice to Contractor – Temporary Causeway Floodplain Permit

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**2703-00-72**

**April 29, 2021**

**Special Provisions**

**4. Prosecution and Progress**

*Revise section titled Stage 4 – March 1, 2022 – November 1, 2022 (inclusively) to*

**Stage 4 - March 1, 2022 – November 18, 2022 (inclusively).**

**16. DELETED.**

END OF ADDENDUM