



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

December 2, 2021

NOTICE TO ALL CONTRACTORS:

Proposal #17: 5728-00-73
Town of Perry, Drammen Valley Rd
Pleasant Valley Br Bridge, B-13-0691
Local Street
Dane County

Letting of December 14, 2021

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0420	Traffic Control Barricades Type III	DAY	528	288	816
643.0705	Traffic Control Warning Lights Type A	DAY	968	528	1496
643.0900	Traffic Control Signs	DAY	616	336	952

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
13	Miscellaneous Quantities (revisions to traffic control bid item quantities due to changes to the contract time)

Other

Revise the Contract Completion Time from 25 working days to 40 working days (an increase of 15 working days).

Schedule of Items

Attached, dated December 2, 2021, are the revised Schedule of Items Pages 1-4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 13.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

WATER		MOBILIZATIONS EROSION CONTROL		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	0000	UNDISTRIBUTED	0000	UNDISTRIBUTED
TOTAL		3		2	

WATER		MOBILIZATIONS EROSION CONTROL		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	0000	UNDISTRIBUTED	0000	UNDISTRIBUTED
TOTAL		3		2	

WATER		MOBILIZATIONS EROSION CONTROL		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	0000	UNDISTRIBUTED	0000	UNDISTRIBUTED
TOTAL		3		2	

WATER		MOBILIZATIONS EROSION CONTROL		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	0000	UNDISTRIBUTED	0000	UNDISTRIBUTED
TOTAL		3		2	

EROSION CONTROL		FINISHING ITEMS		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	628.6500	UNDISTRIBUTED	628.6505	UNDISTRIBUTED
TOTALS		405		610	

EROSION CONTROL		FINISHING ITEMS		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	628.6500	UNDISTRIBUTED	628.6505	UNDISTRIBUTED
TOTALS		405		610	

EROSION CONTROL		FINISHING ITEMS		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	628.6500	UNDISTRIBUTED	628.6505	UNDISTRIBUTED
TOTALS		405		610	

FIELD OFFICE TYPE B		TRAFFIC CONTROL		TRACKING PADS	
CATEGORY	PROJECT	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	5728-00-73	643.0500	UNDISTRIBUTED	643.0505	UNDISTRIBUTED
TOTALS		1		10	

FIELD OFFICE TYPE B		TRAFFIC CONTROL		TRACKING PADS	
CATEGORY	PROJECT	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	5728-00-73	643.0500	UNDISTRIBUTED	643.0505	UNDISTRIBUTED
TOTALS		1		10	

FIELD OFFICE TYPE B		TRAFFIC CONTROL		TRACKING PADS	
CATEGORY	PROJECT	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	5728-00-73	643.0500	UNDISTRIBUTED	643.0505	UNDISTRIBUTED
TOTALS		1		10	

Addendum No. 01
 ID 5728-00-73
 Revised Sheet 13
 December 2, 2021

EROSION CONTROL		FINISHING ITEMS		TRACKING PADS	
CATEGORY	STATION - STATION	CATEGORY	LOCATION	CATEGORY	LOCATION
0000	10+32 - 1H+95	628.6500	UNDISTRIBUTED	628.6505	UNDISTRIBUTED
TOTALS		405		610	



Proposal Schedule of Items

Proposal ID: 20211214017 Project(s): 5728-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0260 Removing Structure Over Waterway Minimal Debris (structure) 01. P-13-224	1.000 EACH	_____.	_____.
0004	204.9060.S Removing (item description) 01. Concrete Posts	6.000 EACH	_____.	_____.
0006	205.0100 Excavation Common	187.000 CY	_____.	_____.
0008	206.1000 Excavation for Structures Bridges (structure) 01. B-13-691	LS	LUMP SUM	_____.
0010	210.1500 Backfill Structure Type A	216.000 TON	_____.	_____.
0012	213.0100 Finishing Roadway (project) 01. 5728- 00-73	1.000 EACH	_____.	_____.
0014	305.0110 Base Aggregate Dense 3/4-Inch	10.000 TON	_____.	_____.
0016	305.0120 Base Aggregate Dense 1 1/4-Inch	118.000 TON	_____.	_____.
0018	312.0110 Select Crushed Material	204.000 TON	_____.	_____.
0020	455.0605 Tack Coat	10.000 GAL	_____.	_____.
0022	460.2000 Incentive Density HMA Pavement	30.000 DOL	1.00000	30.00
0024	460.5223 HMA Pavement 3 LT 58-28 S	25.000 TON	_____.	_____.
0026	460.5224 HMA Pavement 4 LT 58-28 S	19.000 TON	_____.	_____.
0028	502.0100 Concrete Masonry Bridges	154.000 CY	_____.	_____.
0030	502.3200 Protective Surface Treatment	116.000 SY	_____.	_____.
0032	502.3210 Pigmented Surface Sealer	62.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20211214017 Project(s): 5728-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	505.0400 Bar Steel Reinforcement HS Structures	3,160.000 LB	_____.	_____.
0036	505.0600 Bar Steel Reinforcement HS Coated Structures	22,070.000 LB	_____.	_____.
0038	516.0500 Rubberized Membrane Waterproofing	18.000 SY	_____.	_____.
0040	550.0500 Pile Points	8.000 EACH	_____.	_____.
0042	550.1100 Piling Steel HP 10-Inch X 42 Lb	220.000 LF	_____.	_____.
0044	606.0300 Riprap Heavy	129.000 CY	_____.	_____.
0046	612.0406 Pipe Underdrain Wrapped 6-Inch	134.000 LF	_____.	_____.
0048	618.0100 Maintenance And Repair of Haul Roads (project) 01. 5728-00-73	1.000 EACH	_____.	_____.
0050	619.1000 Mobilization	1.000 EACH	_____.	_____.
0052	624.0100 Water	3.000 MGAL	_____.	_____.
0054	625.0500 Salvaged Topsoil	390.000 SY	_____.	_____.
0056	627.0200 Mulching	610.000 SY	_____.	_____.
0058	628.1504 Silt Fence	405.000 LF	_____.	_____.
0060	628.1520 Silt Fence Maintenance	615.000 LF	_____.	_____.
0062	628.1905 Mobilizations Erosion Control	3.000 EACH	_____.	_____.
0064	628.1910 Mobilizations Emergency Erosion Control	3.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20211214017 Project(s): 5728-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	628.2033 Erosion Mat Class III Type B	24.000 SY	_____.	_____.
0068	628.6005 Turbidity Barriers	164.000 SY	_____.	_____.
0070	628.6505 Soil Stabilizer Type A	0.010 ACRE	_____.	_____.
0072	628.7504 Temporary Ditch Checks	15.000 LF	_____.	_____.
0074	628.7560 Tracking Pads	2.000 EACH	_____.	_____.
0076	629.0205 Fertilizer Type A	0.300 CWT	_____.	_____.
0078	630.0120 Seeding Mixture No. 20	10.000 LB	_____.	_____.
0080	630.0160 Seeding Mixture No. 60	3.000 LB	_____.	_____.
0082	630.0300 Seeding Borrow Pit	6.000 LB	_____.	_____.
0084	630.0500 Seed Water	16.000 MGAL	_____.	_____.
0086	634.0612 Posts Wood 4x6-Inch X 12-FT	4.000 EACH	_____.	_____.
0088	637.2230 Signs Type II Reflective F	12.000 SF	_____.	_____.
0090	638.2602 Removing Signs Type II	8.000 EACH	_____.	_____.
0092	638.3000 Removing Small Sign Supports	8.000 EACH	_____.	_____.
0094	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0096	643.0420 Traffic Control Barricades Type III	816.000 DAY	_____.	_____.
0098	643.0705 Traffic Control Warning Lights Type A	1,496.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20211214017 Project(s): 5728-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0100	643.0900 Traffic Control Signs	952.000 DAY	_____.	_____.
0102	643.1050 Traffic Control Signs PCMS	14.000 DAY	_____.	_____.
0104	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0106	645.0111 Geotextile Type DF Schedule A	70.000 SY	_____.	_____.
0108	645.0120 Geotextile Type HR	244.000 SY	_____.	_____.
0110	645.0220 Geogrid Type SR	240.000 SY	_____.	_____.
0112	650.4500 Construction Staking Subgrade	120.000 LF	_____.	_____.
0114	650.5000 Construction Staking Base	120.000 LF	_____.	_____.
0116	650.6500 Construction Staking Structure Layout (structure) 01. B-13-0691	LS	LUMP SUM	_____.
0118	650.9910 Construction Staking Supplemental Control (project) 01. 5728-00-73	LS	LUMP SUM	_____.
0120	650.9920 Construction Staking Slope Stakes	120.000 LF	_____.	_____.
0122	690.0150 Sawing Asphalt	31.000 LF	_____.	_____.
0124	715.0502 Incentive Strength Concrete Structures	924.000 DOL	1.00000	924.00
0126	999.2000.S Installing and Maintaining Bird Deterrent System (station) 01. Sta. 11+26	1.000 EACH	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

