



Wisconsin Department of Transportation

January 7, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #39: 1196-04-78, WISC 2022134
New Auburn – Rice Lake
CTH I to USH 8 (NB)
USH 53
Barron County

1196-05-77, WISC 2022135
New Auburn – Rice Lake
Chippewa County Line to CTH I
USH 53
Barron County

Letting of January 11, 2022

This is Addendum No. 1, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress
4	Traffic

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
203.0220.03	Removing Structure B-03-21	Each	0	1	1
203.0220.04	Removing Structure B-03-23	Each	0	1	1
203.0220.05	Removing Structure B-03-25	Each	0	1	1
203.0220.06	Removing Structure B-03-31	Each	0	1	1
203.0220.07	Removing Structure B-03-38	Each	0	1	1
460.0105.S	HMA Percent Within Limits (PWL) Test Strip Volumetrics	Each	0	1	1
460.0110.S	HMA Percent Within Limits (PWL) Test Strip Density	Each	0	1	1

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
513.4056	Railing Tubular Type H	LF	872	-872	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
294	Structure B-03-21 (Tubular Railing note and display – railing item removed from plans)
295	Structure B-03-21 (Added Removing Str Quantity, Tubular Railing quantity removed – railing item removed from plans)
299	Structure B-03-23 (Tubular Railing note and display – railing item removed from plans)
300	Structure B-03-23 (Added Removing Str Quantity, Tubular Railing quantity removed – railing item removed from plans)
305	Structure B-03-25 (Added Removing Str Quantity)
312	Structure B-03-31 (Added Removing Str Quantity)
320	Structure B-03-38 (Added Removing Str Quantity)

Deleted Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was deleted)
298	Structure B-03-21 (Tubular Railing Detail – railing item removed from plans)
303	Structure B-03-23 (Tubular Railing Detail – railing item removed from plans)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01
1196-04-78, 1196-05-77
January 7, 2022

Special Provisions

3. Prosecution and Progress.

Delete the last sentence of paragraph five that read as follows:

“In constructing the surface layer of pavement, work on each side of the centerline must be matched up at the end of each day, so the permanent same day centerline pavement marking can be applied.”

4. Traffic.

Replace paragraph two with the following:

The project will be constructed under traffic. One lane of US 53 may be closed for construction for up to 5 miles at one time to facilitate construction. Traffic shall not be allowed to run on a milled surface. Maintain a minimum 2-mile separation between work zones.

*Replace paragraph three under section titled **Stage 4** with the following:*

Revise 55 miles per hour to 60 miles per hour.

*Delete paragraph 5 under section titled **Stage 4** that read as follows:*

“No single lane closures are allowed during the Holiday Work Restrictions.”

Schedule of Items

Attached, dated January 7, 2022, are the revised Schedule of Items Pages 1-12.

Plan Sheets



The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 294-295, 299-300, 305, 312 and 320.

END OF ADDENDUM

STATE PROJECT NUMBER
1196-05-77




[Signature]
01/06/22



NOTES
PROVIDE FIBER WRAP REINFORCING NON-STRUCTURAL ACCORDING TO THE PLAN DETAILS AND SPECIFICATIONS.
ALL WORK REQUIRED TO APPLY FIBER WRAP REINFORCING NON-STRUCTURAL TO THE GIRDER ENDS AT BOTH ABUTMENTS SHALL BE INCLUDED IN THE BID ITEM "FIBER WRAP REINFORCING NON-STRUCTURAL".

FIBER WRAP GIRDER DETAIL
(TYP AT ABUTMENT LOCATIONS ONLY)



RAIL SPACING DETAIL

Addendum No. 01
ID 1196-05-77
Revised Sheet 296
January 7, 2022

NO.	DATE	REVISION	BY
1	1/6/22	REMOVED RAIL	CJB
STATE OF WISCONSIN DEPARTMENT OF TRANSPORTATION			
STRUCTURE		B-3-21	
DRAWN BY	AMJ	PLANS COO.	CJB
DETAILS			SHEET 3 OF 5
			296



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0220 Removing Structure (structure) 01. B-03-0015	1.000 EACH	_____.	_____.
0004	203.0220 Removing Structure (structure) 02. B-03-0019	1.000 EACH	_____.	_____.
0006	203.0330 Debris Containment (structure) 01. B-03-0025	1.000 EACH	_____.	_____.
0008	203.0330 Debris Containment (structure) 02. B-03-0031	1.000 EACH	_____.	_____.
0010	203.0330 Debris Containment (structure) 03. B-03-0038	1.000 EACH	_____.	_____.
0012	203.0330 Debris Containment (structure) 04. B-03-0015	1.000 EACH	_____.	_____.
0014	203.0330 Debris Containment (structure) 05. B-03-0017	1.000 EACH	_____.	_____.
0016	203.0330 Debris Containment (structure) 06. B-03-0019	1.000 EACH	_____.	_____.
0018	203.0330 Debris Containment (structure) 07. B-03-0023	1.000 EACH	_____.	_____.
0020	203.0335 Debris Containment Over Waterway (structure) 01. B-03-0021	1.000 EACH	_____.	_____.
0022	204.0100 Removing Concrete Pavement	1,259.000 SY	_____.	_____.
0024	204.0105 Removing Pavement Butt Joints	2,184.000 SY	_____.	_____.
0026	204.0115 Removing Asphaltic Surface Butt Joints	10,482.000 SY	_____.	_____.
0028	204.0120 Removing Asphaltic Surface Milling	357,021.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0030	204.0126.S Removing Asphaltic Longitudinal Notched Wedge Joint Milling	88,510.000 LF	_____.	_____.
0032	204.0150 Removing Curb & Gutter	24.000 LF	_____.	_____.
0034	204.0180 Removing Delineators and Markers	280.000 EACH	_____.	_____.
0036	204.0190 Removing Surface Drains	12.000 EACH	_____.	_____.
0038	204.0220 Removing Inlets	8.000 EACH	_____.	_____.
0040	204.0280 Sealing Pipes	8.000 EACH	_____.	_____.
0042	205.0100 Excavation Common	323.000 CY	_____.	_____.
0044	206.1000 Excavation for Structures Bridges (structure) 01. B-03-0019	LS	LUMP SUM	_____.
0046	208.0100 Borrow	489.000 CY	_____.	_____.
0048	210.1500 Backfill Structure Type A	45.000 TON	_____.	_____.
0050	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1196-04-78	LS	LUMP SUM	_____.
0052	211.0100 Prepare Foundation for Asphaltic Paving (project) 02. 1196-05-77	LS	LUMP SUM	_____.
0054	211.0400 Prepare Foundation for Asphaltic Shoulders	1,905.000 STA	_____.	_____.
0056	213.0100 Finishing Roadway (project) 01. 1196-04-78	1.000 EACH	_____.	_____.
0058	213.0100 Finishing Roadway (project) 02. 1196-05-77	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0060	305.0110 Base Aggregate Dense 3/4-Inch	8,955.000 TON	_____.	_____.
0062	305.0120 Base Aggregate Dense 1 1/4-Inch	668.000 TON	_____.	_____.
0064	415.0070 Concrete Pavement 7-Inch	614.000 SY	_____.	_____.
0066	415.0410 Concrete Pavement Approach Slab	1,086.000 SY	_____.	_____.
0068	455.0605 Tack Coat	41,829.000 GAL	_____.	_____.
0070	460.0115.S HMA Pavement Test Strips Volumetrics	1.000 EACH	_____.	_____.
0072	460.0120.S HMA Pavement Test Strips Density	1.000 EACH	_____.	_____.
0074	460.2000 Incentive Density HMA Pavement	14,620.000 DOL	1.00000	14,620.00
0076	460.2005 Incentive Density PWL HMA Pavement	18,300.000 DOL	1.00000	18,300.00
0078	460.2007 Incentive Density HMA Pavement Longitudinal Joints	43,090.000 DOL	1.00000	43,090.00
0080	460.2010 Incentive Air Voids HMA Pavement	20,490.000 DOL	1.00000	20,490.00
0082	460.6644 HMA Pavement 4 MT 58-34 V	2,335.000 TON	_____.	_____.
0084	460.6645 HMA Pavement 5 MT 58-34 V	20,490.000 TON	_____.	_____.
0086	460.8644 HMA Pavement 4 SMA 58-34 V	25,601.000 TON	_____.	_____.
0088	460.9000.S Material Transfer Vehicle 01. Project 1196-04-78	1.000 EACH	_____.	_____.
0090	460.9000.S Material Transfer Vehicle 02. Project 1196-05-77	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0092	465.0105 Asphaltic Surface	7,595.000 TON	_____.	_____.
0094	465.0110 Asphaltic Surface Patching	74.000 TON	_____.	_____.
0096	465.0125 Asphaltic Surface Temporary	65.000 TON	_____.	_____.
0098	465.0400 Asphaltic Shoulder Rumble Strips	166,125.000 LF	_____.	_____.
0100	465.0450 Asphaltic Intersection Rumble Strips	135.000 SY	_____.	_____.
0102	502.0100 Concrete Masonry Bridges	478.000 CY	_____.	_____.
0104	502.3101 Expansion Device	565.000 LF	_____.	_____.
0106	502.3200 Protective Surface Treatment	1,235.000 SY	_____.	_____.
0108	502.3205 Pigmented Surface Sealer Reseal	1,735.000 SY	_____.	_____.
0110	502.3215 Protective Surface Treatment Reseal	6,674.000 SY	_____.	_____.
0112	502.4205 Adhesive Anchors No. 5 Bar	559.000 EACH	_____.	_____.
0114	502.4207 Adhesive Anchors No. 7 Bar	99.000 EACH	_____.	_____.
0116	505.0600 Bar Steel Reinforcement HS Coated Structures	114,830.000 LB	_____.	_____.
0118	505.0904 Bar Couplers No. 4	6.000 EACH	_____.	_____.
0120	505.0905 Bar Couplers No. 5	884.000 EACH	_____.	_____.
0122	505.0906 Bar Couplers No. 6	52.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0124	506.6000 Bearing Assemblies Expansion (structure) 01. B-03-0019	10.000 EACH	_____.	_____.
0126	506.7050.S Removing Bearings (structure) 01. B-03-0019	10.000 EACH	_____.	_____.
0128	509.0301 Preparation Decks Type 1	595.000 SY	_____.	_____.
0130	509.0302 Preparation Decks Type 2	290.000 SY	_____.	_____.
0132	509.0500 Cleaning Decks	675.000 SY	_____.	_____.
0134	509.0505.S Cleaning Decks to Reapply Concrete Masonry Overlay	5,958.000 SY	_____.	_____.
0136	509.1000 Joint Repair	158.000 SY	_____.	_____.
0138	509.1500 Concrete Surface Repair	9.000 SF	_____.	_____.
0140	509.2000 Full-Depth Deck Repair	99.000 SY	_____.	_____.
0142	509.2500 Concrete Masonry Overlay Decks	450.000 CY	_____.	_____.
0144	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 01. B-03-0025	670.000 SY	_____.	_____.
0146	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 02. B-03-0031	703.000 SY	_____.	_____.
0148	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 03. B-03-0038	2,010.000 SY	_____.	_____.
0150	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 04. B-03-0021	1,160.000 SY	_____.	_____.
0152	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 05. B-03-0023	760.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001

Roadway Construction

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0154	509.9005.S Removing Concrete Masonry Deck Overlay (structure) 06. B-03-0015	655.000 SY	_____.	_____.
0156	509.9050.S Cleaning Parapets	2,875.000 LF	_____.	_____.
0160	513.9006.S Removing and Resetting Tubular Railing (structure) 01. B-03-0031	1.000 EACH	_____.	_____.
0162	513.9006.S Removing and Resetting Tubular Railing (structure) 02. B-03-0015	1.000 EACH	_____.	_____.
0164	516.0500 Rubberized Membrane Waterproofing	16.000 SY	_____.	_____.
0166	517.0901.S Preparation and Coating of Top Flanges (structure) 01. B-03-0038	1.000 EACH	_____.	_____.
0168	517.0901.S Preparation and Coating of Top Flanges (structure) 02. B-03-0019	1.000 EACH	_____.	_____.
0170	520.8700 Cleaning Culvert Pipes	15.000 EACH	_____.	_____.
0172	521.1015 Apron Endwalls for Culvert Pipe Steel 15-Inch	8.000 EACH	_____.	_____.
0174	524.0136 Culvert Pipe Salvaged 36-Inch	18.000 LF	_____.	_____.
0176	524.0630 Apron Endwalls for Culvert Pipe Salvaged 30-Inch	1.000 EACH	_____.	_____.
0178	524.0636 Apron Endwalls for Culvert Pipe Salvaged 36-Inch	1.000 EACH	_____.	_____.
0180	601.0409 Concrete Curb & Gutter 30-Inch Type A	24.000 LF	_____.	_____.
0182	601.0588 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	393.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0184	601.0590 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	36.000 LF	_____.	_____.
0186	603.8000 Concrete Barrier Temporary Precast Delivered	7,475.000 LF	_____.	_____.
0188	603.8125 Concrete Barrier Temporary Precast Installed	14,950.000 LF	_____.	_____.
0190	603.8505 Anchoring Concrete Barrier Temporary Precast on Bridge Decks	550.000 LF	_____.	_____.
0192	606.0200 Riprap Medium	44.000 CY	_____.	_____.
0194	611.0624 Inlet Covers Type H	1.000 EACH	_____.	_____.
0196	611.0654 Inlet Covers Type V	8.000 EACH	_____.	_____.
0198	611.3220 Inlets 2x2-FT	8.000 EACH	_____.	_____.
0200	611.8115 Adjusting Inlet Covers	4.000 EACH	_____.	_____.
0202	612.0215 Pipe Underdrain Unperforated 15-Inch	544.000 LF	_____.	_____.
0204	614.0010 Barrier System Grading Shaping Finishing	20.000 EACH	_____.	_____.
0206	614.0150 Anchor Assemblies for Steel Plate Beam Guard	6.000 EACH	_____.	_____.
0208	614.0396 Guardrail Mow Strip Asphalt	2,974.000 SY	_____.	_____.
0210	614.0920 Salvaged Rail	6,034.000 LF	_____.	_____.
0212	614.2300 MGS Guardrail 3	6,062.500 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0214	614.2500 MGS Thrie Beam Transition	615.500 LF	_____.	_____.
0216	614.2610 MGS Guardrail Terminal EAT	18.000 EACH	_____.	_____.
0218	614.2620 MGS Guardrail Terminal Type 2	4.000 EACH	_____.	_____.
0220	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1196-04-78	1.000 EACH	_____.	_____.
0222	618.0100 Maintenance And Repair of Haul Roads (project) 02. 1196-05-77	1.000 EACH	_____.	_____.
0224	619.1000 Mobilization	1.000 EACH	_____.	_____.
0226	624.0100 Water	183.000 MGAL	_____.	_____.
0228	625.0500 Salvaged Topsoil	2,345.000 SY	_____.	_____.
0230	628.1504 Silt Fence	6,305.000 LF	_____.	_____.
0232	628.1520 Silt Fence Maintenance	6,305.000 LF	_____.	_____.
0234	628.1905 Mobilizations Erosion Control	6.000 EACH	_____.	_____.
0236	628.1910 Mobilizations Emergency Erosion Control	6.000 EACH	_____.	_____.
0238	628.2004 Erosion Mat Class I Type B	2,345.000 SY	_____.	_____.
0240	628.7010 Inlet Protection Type B	11.000 EACH	_____.	_____.
0242	628.7555 Culvert Pipe Checks	12.000 EACH	_____.	_____.
0244	628.7560 Tracking Pads	4.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0246	629.0210 Fertilizer Type B	0.250 CWT	_____.	_____.
0248	630.0120 Seeding Mixture No. 20	64.000 LB	_____.	_____.
0250	630.0200 Seeding Temporary	64.000 LB	_____.	_____.
0252	630.0500 Seed Water	54.000 MGAL	_____.	_____.
0254	633.0100 Delineator Posts Steel	332.000 EACH	_____.	_____.
0256	633.0500 Delineator Reflectors	332.000 EACH	_____.	_____.
0258	633.5200 Markers Culvert End	86.000 EACH	_____.	_____.
0260	637.1220 Signs Type I Reflective SH	1,064.500 SF	_____.	_____.
0262	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0264	643.0300 Traffic Control Drums	155,755.000 DAY	_____.	_____.
0266	643.0420 Traffic Control Barricades Type III	9,450.000 DAY	_____.	_____.
0268	643.0705 Traffic Control Warning Lights Type A	37,800.000 DAY	_____.	_____.
0270	643.0715 Traffic Control Warning Lights Type C	15,134.000 DAY	_____.	_____.
0272	643.0800 Traffic Control Arrow Boards	270.000 DAY	_____.	_____.
0274	643.0900 Traffic Control Signs	4,749.000 DAY	_____.	_____.
0276	643.1050 Traffic Control Signs PCMS	135.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0278	643.1051 Traffic Control Signs PCMS with Cellular Communications	135.000 DAY	_____.	_____.
0280	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0282	645.0120 Geotextile Type HR	275.000 SY	_____.	_____.
0284	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	198,510.000 LF	_____.	_____.
0286	646.1545 Marking Line Grooved Wet Ref Contrast Epoxy 4-Inch	22,195.000 LF	_____.	_____.
0288	646.3545 Marking Line Grooved Wet Ref Contrast Epoxy 8-Inch	1,905.000 LF	_____.	_____.
0290	646.5220 Marking Symbol Epoxy	2.000 EACH	_____.	_____.
0292	646.8320 Marking Parking Stall Epoxy	2,010.000 LF	_____.	_____.
0294	646.9000 Marking Removal Line 4-Inch	9,760.000 LF	_____.	_____.
0296	649.0105 Temporary Marking Line Paint 4-Inch	18,750.000 LF	_____.	_____.
0298	649.0150 Temporary Marking Line Removable Tape 4-Inch	17,960.000 LF	_____.	_____.
0300	650.5500 Construction Staking Curb Gutter and Curb & Gutter	453.000 LF	_____.	_____.
0302	650.6500 Construction Staking Structure Layout (structure) 03. B-03-0019	LS	LUMP SUM	_____.
0304	650.8000 Construction Staking Resurfacing Reference	95,315.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0306	650.9910 Construction Staking Supplemental Control (project) 01. 1196-04-78	LS	LUMP SUM	_____.
0308	650.9910 Construction Staking Supplemental Control (project) 02. 1196-05-77	LS	LUMP SUM	_____.
0310	650.9920 Construction Staking Slope Stakes	3,440.000 LF	_____.	_____.
0312	690.0150 Sawing Asphalt	1,185.000 LF	_____.	_____.
0314	690.0250 Sawing Concrete	26.000 LF	_____.	_____.
0316	740.0440 Incentive IRI Ride	67,812.000 DOL	1.00000	67,812.00
0318	999.2000.S Installing and Maintaining Bird Deterrent System (station) 01. 555+45.72	1.000 EACH	_____.	_____.
0320	999.2000.S Installing and Maintaining Bird Deterrent System (station) 02. 865+47	1.000 EACH	_____.	_____.
0322	999.2000.S Installing and Maintaining Bird Deterrent System (station) 03. 934+76	1.000 EACH	_____.	_____.
0324	999.2000.S Installing and Maintaining Bird Deterrent System (station) 04. 130+34	1.000 EACH	_____.	_____.
0326	999.2000.S Installing and Maintaining Bird Deterrent System (station) 05. 284+31	1.000 EACH	_____.	_____.
0328	999.2000.S Installing and Maintaining Bird Deterrent System (station) 06. 431+63	1.000 EACH	_____.	_____.
0330	999.2000.S Installing and Maintaining Bird Deterrent System (station) 07. 493+75	1.000 EACH	_____.	_____.
0332	999.2000.S Installing and Maintaining Bird Deterrent System (station) 08. 480+17	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111039 Project(s): 1196-04-78, 1196-05-77

Federal ID(s): WISC 2022134, WISC 2022135

SECTION: 0001 Roadway Construction

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0334	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0336	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,800.000 HRS	5.00000	9,000.00
0338	SPV.0060 Special 01. Removing RWIS Sensors and Cables	3.000 EACH	_____.	_____.
0340	SPV.0090 Special 01. Ditch Cleaning	830.000 LF	_____.	_____.
0342	SPV.0090 Special 02. Concrete Curb and Gutter Cure and Seal Treatment	453.000 LF	_____.	_____.
0344	SPV.0165 Special 01. Fiber Wrap Reinforcing Non-Structural	2,244.000 SF	_____.	_____.
0346	203.0220 Removing Structure (structure) 03. B-03-21	1.000 EACH	_____.	_____.
0348	203.0220 Removing Structure (structure) 04. B-03-23	1.000 EACH	_____.	_____.
0350	203.0220 Removing Structure (structure) 05. B-03-25	1.000 EACH	_____.	_____.
0352	203.0220 Removing Structure (structure) 06. B-03-31	1.000 EACH	_____.	_____.
0354	203.0220 Removing Structure (structure) 07. B-03-38	1.000 EACH	_____.	_____.
0356	460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics	1.000 EACH	_____.	_____.
0358	460.0110.S HMA Percent Within Limits (PWL) Test Strip Density	1.000 EACH	_____.	_____.

Section: 0001

Total: _____.

Total Bid: _____.

