
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

January 25, 2022 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #24: 4348-05-71, WISC 2022175   

T Rockland, CTH JJ 
Manitowoc River Bridge 
CTH JJ   
Manitowoc County 

 

 
Letting of February 8, 2022 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
4 Traffic 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

643.0420 Traffic Control Barricades, Type III Days 2,178 297 2,475 
643.0705 Traffic Control Warning Lights, Type A Days 3,388 462 3,850 
643.0900 Traffic Control Signs Days 11,858 1,617 13,475 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.6464  Cold Weather Marking Epoxy 4-Inch LF  0   2,571 2,571 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

15 Miscellaneous Quantities – Updates to Quantities 
 
 



 

Other 

Revise contract completion time from 65 working days contract to a completion date of November 11, 2022. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 1 

4348-05-71 

January 25, 2022 

 
Special Provisions 
 

3. Prosecution and Progress. 
 
Replace paragraph two with the following: 

Provide the start date to the engineer in writing within a month after executing the contract but at least 14 
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to 
proceed within ten calendar days before the approved start date. 

 
 
4. Traffic. 

 
Add the following paragraph after the first paragraph. 

 
Do not close, restrict, or alter CTH JJ travel lanes prior to June 1, 2022. 
 
 
 
Schedule of Items 
Attached, dated January 25, 2022, are the revised Schedule of Items Pages 4 and 5.  
 
Plan Sheets 
The following 8½ x 11-inch sheet is attached and made part of the plans for this proposal: 
Revised: 15 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 01/25/2022 11:20:40

Proposal ID: 20220208024 Project(s): 4348-05-71
Federal ID(s): WISC  2022175

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0098 629.0210
Fertilizer Type B CWT

2.000
_________._____ _________._____

0100 630.0130
Seeding Mixture No. 30 LB

43.000
_________._____ _________._____

0102 630.0160
Seeding Mixture No. 60 LB

13.000
_________._____ _________._____

0104 630.0200
Seeding Temporary LB

43.000
_________._____ _________._____

0106 634.0612
Posts Wood 4x6-Inch X 12-FT EACH

4.000
_________._____ _________._____

0108 637.2230
Signs Type II Reflective F SF

12.000
_________._____ _________._____

0110 638.2602
Removing Signs Type II EACH

4.000
_________._____ _________._____

0112 638.3000
Removing Small Sign Supports EACH

4.000
_________._____ _________._____

0114 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0116 643.0420
Traffic Control Barricades Type III DAY

2,475.000
_________._____ _________._____

0118 643.0705
Traffic Control Warning Lights Type A DAY

3,850.000
_________._____ _________._____

0120 643.0900
Traffic Control Signs DAY

13,475.000
_________._____ _________._____

0122 643.5000
Traffic Control 01. 4348-05-71 EACH

1.000
_________._____ _________._____

0124 645.0111
Geotextile Type DF Schedule A SY

84.000
_________._____ _________._____

0126 645.0120
Geotextile Type HR SY

444.000
_________._____ _________._____

0128 646.1020
Marking Line Epoxy 4-Inch LF

2,571.000
_________._____ _________._____

0130 650.4500
Construction Staking Subgrade LF

613.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 5



Wisconsin Department of Transportation 01/25/2022 11:20:40

Proposal ID: 20220208024 Project(s): 4348-05-71
Federal ID(s): WISC  2022175

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0132 650.5000
Construction Staking Base LF

613.000
_________._____ _________._____

0134 650.9910
Construction Staking Supplemental
Control (project) 01. 4348-05-71

LUMP SUM _________._____LS

0136 650.9920
Construction Staking Slope Stakes LF

613.000
_________._____ _________._____

0138 690.0150
Sawing Asphalt LF

50.000
_________._____ _________._____

1.00000
0140 715.0502

Incentive Strength Concrete Structures DOL
6,018.000

6,018.00

1.00000
0142 715.0720

Incentive Compressive Strength
Concrete Pavement

DOL
500.000

500.00

0144 999.2000.S
Installing and Maintaining Bird Deterrent
System (station) 01. 105+40

EACH
1.000

_________._____ _________._____

5.00000
0146 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,200.000

6,000.00

5.00000
0148 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
600.000

3,000.00

0150 646.6464
Cold Weather Marking Epoxy 4-Inch LF

2,571.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 5 of 5
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