

Wisconsin Department of Transportation

January 28, 2022

Division of Transportation Systems Development

Bureau of Project Development 4822 Madison Yards Way, 4th Floor South Madison, WI 53705

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #24: 4348-05-71, WISC 2022175

T Rockland, CTH JJ Manitowoc River Bridge

CTH JJ

Manitowoc County

Letting of February 8, 2022

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions					
Article No.	Description				
4	Traffic				

Plan Sheets:

Revised Plan Sheets					
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)				
73	Bridge Sheet (2 of 15) – Cross Sections & Quantities, General Notes Modification				

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

ADDENDUM NO. 02 4348-05-71 January 28, 2022

Special Provisions

4. Traffic.

Replace entire article language with the following:

CTH JJ will be closed to through traffic during construction of Structure B-19-247. Route CTH JJ through traffic via CTH W to USH 151 to CTH J.

Do not close, restrict, or alter CTH JJ travel lanes prior to June 1, 2022, except for the installation of the bird deterrent system which may be performed under daytime flagging operations.

Plan Sheets

The following $8\frac{1}{2}$ x 11-inch sheet is attached and made part of the plans for this proposal: Revised: 73

END OF ADDENDUM

